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Amendment No. 4 
to 

Contract No. MA 5600 NA160000017 
for 

Installation and Support Services 
between 

Control Panels USA, Inc. 
and the 

City of Austin  
 

1.0 The City hereby exercises this extension for the subject contract. This extension option will be effective December 01, 
2020 to November 30, 2021. No options will remain.  

2.0 The total contract authorization is recapped below: 

Action Action Amount Total Contract Amount 

Initial Term:  
12/01/2015  11/30/2017 $1,000,000.00 $1,000,000.00 
Amendment No. 1: Option 1  Extension  
12/01/2017  11/30/2018 $500,000.00 $1,500,000.00 
Amendment No. 2: Option 2  Extension 
12/01/2018  11/30/2019 $500,000.00 $2,000,000.00 
Amendment No. 3: Option 3  Extension 
12/01/2019  11/30/2020 $500,000.00 $2,500,000.00 
Amendment No. 4: Extension for Time Only 
12/01/2020  11/30/2021 $0.00 $2,500,000.00 

3.0 By signing this Amendment the Contractor certifies that the vendor and its principals are not currently suspended or 
debarred from doing business with the Federal Government, as indicated by the GSA List of Parties Excluded from Federal 
Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

4.0 All other terms and conditions remain the same. 

BY THE SIGNATURES affixed below, this amendment is hereby incorporated into and made a part of the above-referenced 
contract. 

Sign/Date: 7-27-2020 

 Sign/Date:  

 
Printed Name:___Martin W. Salyer________________ 
Authorized Representative 

  
Gil Zilkha 
Procurement Specialist IV 

Control Panels USA, Inc. 
16310 Bratton Lane, Building 1, Suite100 
Austin, Texas 78728 
msalyer@controlpanelsusa.net 
512-863-3224 

 City of Austin Purchasing Office 
Communications and Technology Office 
1124 S. IH 35, Suite 300 
Austin, Texas 78704 



Amendment No. 3 
to 

Contract No. MA 5600 NA 160000017 
for 

lnsta!latron and Support Services 
between 

Control Panels USA, Inc. 
and the 

City of Austin 

1.0 The City hereby exercises this extension option for the subject contract. This extension option will be effective December 
01, 2019 to November 30, 2020. No options will remain. 

2.0 The total contract amount rs increased by $500,000 by this extension period. The total contract authorization is recapped 
below: 

Action Action Amount Total Contract Amount 

Initial Term: 
12/01/2015-11130/2017 $1,000,000.00 $1,000,000.00 
Amendment No. 1: Option 1 - Extension 
12/01/2017 -11/30/2018 $500,000.00 $1,500,000.00 
Amendment No. 2: Option 2 - Extension I 12101/2018 - 11/30/2019 $500,000.00 $2,000,000.00 
Amendment No, 3: Option 3 - Extension 
12/01/2019 -11/30/2020 $500,000.00 $2,500,000.00 

3.0 By signing this Amendment the Contractor certifies that the vendor and its principals are not currently suspended or 
debarred from doing business 'Nith the Federal Government, as indicated by the GSA Ust of Parties Excluded from Federal 
Procurement and Non~Procurement Programs, the State of Texas, or the City of Austin. 

4.0 Al! other terms and conditions remain the same. 

BY THE SIGNATURES affixed below, this amendment is hereby incorporated into and made a part of the above-referenced 

contract. - ; J/l 
Sign/Date: Sign/Date:¥~ f•,/:J1fJ 
Printed Name: Martin W. Jim Howard 
Authorized Representative Procurement Manager 

Control Panels USA, Inc. Austin Energy 
16310 Bratton Lane, Building 1, Suite100 721 Barton Springs Road 
Austin, Texas 78728 Austin, Texas 78704 
msalyer@controlpanelsusa.net 
512-863-3224 



Amendment No. 2 
to 

Contract No. 5600 NA160000017 
for 

Installation and Support Services 
between 

Control Panels USA, Inc 
andthe 

City of Austin 

1.0 The City hereby exercises this extension option for the subject contract. This extension option will be December 1, 2018 
through November 30, 2019. One (12 month) option will remain. 

2.0 The total contract amount is increased by $500,000.00 by this extension period. The total contract authorization is 
recapped below: 

Action Action Amount Total Contract Amount 

Initial Term: 12/01/2015-11/30/2017 
$1,000,000.00 $1,000,000.00 

Amendment No. 1: Option 1 - Extension 
12/0112017 - 11 /30/2018 

$500,000.00 $1,500,000.00 
Amendment No. 2: Option 2 - Extension 
12/0112018 - 11 /30/2019 

$500,000.00 $2,000,000.00 

3.0 MBE/WBE goals do not apply to this contract. 

4.0 By signing this Amendment the Contractor certifies that the vendor and its principals are not currently suspended or 
debarred from doing business with the Federal Government, as indicated by the GSA List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

5.0 All other terms and conditions remain the same. 

BY THE SIGNATURES affixed below, this amendment is hereby incorporated into and made a part of the above-referenced 
contract. IJ-

Sign/Date: ~ W s7 9-24-18 Sign/Date: ~bc,_,tJSff ib~/f ~ 
Printed Name: Martin W. Salyer PNrainmteed. ~r. r+ f ,, '{ -r. r1 o ,,-... 
Authorized Representative '-\ '- I 'v f .', ' 

Control Panels USA, Inc. 
16310 Bratton Lane, Building 1, Suite 100 
Austin, TX 78728 

Authorized Representltive I 

""""··~ 9/;{/;8 
~:~:~ 7FJ11 tJ (. !/l'-'J fJ r6f) 
City of Austin 
Purchasing Office 
124 W. 81

h Street, Ste. 31 O 
Austin, Texas 78701 



Amendment No. 1 
to 

Contract No. 5600 NA 160000017 
for 

Installation and Support Services 
between 

Control Panels USA, Inc 
and the 

City of Austin 

1.0 The City hereby exercises this extension option for the subject contract. This extension option will be December 1, 2017 
through November 30, 2018. Two options will remain. 

2.0 The total contract amount is increased by $500,000.00 by this extension period. The total contract authorization is 
recapped below: 

Action Action Amount Total Contract Amount 

Initial Term: 12/0112015 - 11/30/2017 
$1,000,000.00 $1,000,000.00 

Amendment No. 1: Option 1 - Extension 
12/01/2017 -11/30/2018 

$500,000.00 $1,500,000.00 

3.0 MBE/WBE goals do not apply to this contract. 

4.0 By signing this Amendment the Contractor certifies that the vendor and its principals are not currently suspended or 
debarred from doing business with the Federal Government, as indicated by the GSA List of Parties Excluded from 
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

5.0 All other terms and conditions remain the same. 

~:n~~!. SIGNATURES affixed below, this amendment 1s hereby incorporated into a0Jil> the above-referenced 

Sign/Date: ~ W S~ 11-1-17 Sign/Date: ~f}f' 
Printed Name: Martin W. Salyer, President & CEO 
Authorized Representative 

Control Panels USA, Inc. 
16310 Bratton Lane, Building 1, Suite 100 
Austin, TX 78728 

Printed ( ~ !.\ 
Name: J (qV\ f ..'i --r , ,\ t iJ IB 'CU I 
Author._iz_e_d_R_e_p-re-'s""e..:.n.:.t_a-tiv_e ______ /l__ I l'lflvY-.J• 

Ci /U o 11 ,._,,;;;. I 

City of Austin 
Purchasing Office 
124 W. 81

h Street, Ste. 310 
Austin, Texas 78701 



Financial and Administrative Service Department 
Purchasing Office 
124 W. 81

" St., Austin, Texas, 7870 I 

November 23, 2015 

Control Panels USA, Inc. 
Attn: Martin Salyer, P.E., President 
l63 10Bratton Lane, Building I , Suite 100 
Austin, TX 78728 

Dear Martin: 

T he Austin City Council approved the execution of a contract with your company for Installation and 
Support Services in accordance with the referenced solici tation. 

Responsible Department: CTM 
Department Contact Person: Gary Quick 
Department Contact Email Address: Gary.Quick@austintexas.,gov 
Department Contact Telephone: 512-972-0248 
Project Name: n/a 
Contractor Name: Contol Panels USA, Inc. 
Contract Number: MA 5600 NA l'600000 l7 
Contract Period: 12/1/ 15 - l 1/30/20 17 
Dollar Amount $1 ,000,000.00 
Extension Options: Three 12-month extension options 

Req uisition Number: RQM 5600 141 2 1000080 
Solicitation Number: RFP JXH0505Rebid 

Agenda Item Number: 27 
Council Approval Date: 10/15/15 

Thank you for your interest in doing business with the City o f Austin. If you have any questions regard ing 
this contract, please contact Gary Quick, Contract Manager at 5 12-972-0248. 

::;4 
Tetoholsoo 
Senior Buyer Specialist 
Purchasing Oflice 
Financial and Administrati ve Service Department 

cc: G. Quick, AWU 
G. Zilkha, FSD 
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CONTRACT BETWEEN THE CITY OF AUSTIN (“City”) 

AND 

Control Panels USA, Inc. (“Contractor”) 

for 

Installation and Support Services 

MA 5600 NA160000017 
 
 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between Control Panels USA, Inc. having offices at 16310 Bratton Lane, Building 1, 
Suite 100, Austin, Texas 78728 and the City, a home-rule municipality incorporated by the State of 
Texas, and is effective as of the date executed by the City (“Effective Date”). 

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
JXH0505REBID. 

 

1.1 This Contract is composed of the following documents: 

1.1.1 This Contract  

1.1.2 The City’s Solicitation, Request for Proposal (RFP), JXH0505REBID including all 
documents incorporated by reference 

1.1.3 Control Panels USA, Inc. Offer, dated June 15, 2015, including subsequent clarifications 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This Contract  

1.2.2 The City’s Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 The Contractor’s Offer as referenced in Section 1.1.3, including subsequent clarifications. 

1.3 Term of Contract.   The Contract will be in effect for an initial term of 24 months and may be 
extended thereafter for up to three 12-month extension option(s), subject to the approval of the 
Contractor and the City Purchasing Officer or his designee.  See the Term of Contract provision 
in Section 0400 for additional Contract requirements.   

 

1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $1,000,000.00 
for the initial Contract term and $500,000.00 for each extension option as indicated in the 
proposal.  Payment shall be made upon successful completion of services or delivery of goods 
as outlined in each individual Delivery Order. 

 

1.5 Quantity of Work.   There is no guaranteed quantity of work for the period of the Contract and 
there are no minimum order quantities.  Work will be on an as needed basis as specified by the 
City for each Delivery Order 

 

1.6 Clarifications and Additional Agreements.  The following are incorporated into the Contract. 



1.6.1 

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the City has caused a duly authorized representative to execute this Contract on 
the date set forth below. 

Control Panels USA,. Inc. CITY OF AUSTIN 

Printed Name of Authorized Person 
< 

Si ature 

Lo Af111z+ Acl11~1 11'.M (O._-~r 
Title: 

JI- [J.- l5 
Date: Date: I ' 
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0 

0 

Company Name: Control Panels USA Inc. 

Company Address: 
16310 Bratton Lane, Building 1, Suite 100 

Clly, State, Zip: Austin, Texas 78728 

Federal Tax ID No. 

Printed Name or Officer or Aulhorized Representative Martin W. Salyer, P.E. 

Signature of Officer or Authorized Representativl' 

oate. June 17, 2015 

Email Address: _m_s_a_ly_e_r_@_c_o_n_t_r_o_lp_a_n_e_ls_u_s_a_._n_e_t ---------------

Phone Number: _5_1_2_-_8_6_3-_3_2_2_4 ___________________ _ 

•Proposal and MBEIWBE Procurement Program Package response must be submitted 
with this Offer sheet to be considered for award 

Offer Sheet Solicitation No. RFP JXHOSOSREBID Page 13 
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ADDENDUM 
REQUEST FOR PROPOSAL 

CITY OF AUSTIN, TEXAS 

Solicitation: RFP JXH0505REBID Addendum No: 1 Date of Addendum: 5/18/2015 

This addendum is to incorporate the following changes to the above referenced solicitation: 

I. Section 0900, MBE/WBE Procurement Program Package is hereby replaced in it's 
entirety with the attached Updated version correcting the Compliance Plan Goals 
on page 11. The correct Project Subgoals are: 

MBW-N/A 

African American - 2.45% 

Hispanic - 2.38% 

Asian/Native American - 2.31% 

WBE-2.29% 

The 0900 in the solicitation package has been replaced with this corrected 
version. 

11. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Control Panels USA Inc. 

Name 

• May 18. 2015 

Jonathan Harris, Senior Buyer Specialist 
Purchasing Office, (512) 974-1771 

~ 
Martin W. Salyer, P.E. 

June 17, 2015 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF 
AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. 
FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION. 



0 

0 

0 

RFP: JXHOSOS REBID 

ADDENDUM 

REQUEST FOR PROPOSAL 

OTY OF AUSTIN, TEXAS 

Addendum No: 2 Date of Addendum: 6/5/2015 

This addendum Is incorporating the following change to the above-referenced RFP. 

1. Section 0900, MBE/WBE Procurement Program Package is hereby replaced in its entirety with the 

attached updated version correcting the Compliance Plan goals and requirements on page 11. 

MBE-N/A 

African American-2.45% 

Hispanic-2.38% 

Asian/Native American-2.31% 

WBE-2.29% 

2. Section 0600 Proposal Preparation Instructions and Evaluation Factors has been revised and is hereby 
replaced with Section 0600Revl which is attached. 

3. Attendance sign in sheet from the pre-proposal meeting held June 3, 2015 is attached and hereby 
incorporated into the sollcitation. 

4. Attachment 1, is hereby added to the solicitation, which is JXHOSOSREBID handout from the Small and 
Minority Business Resources Department which was distributed at the Pre-Proposal Meeting. 

5. Responses to the vendor questions are posted below. 

Question: In the MBE/WBE Compliance Plan Questions 4 & 5 in Section VII: 
They state, "If no, please attach." Should they state, Hlf so, please attach?" 

Response: This is a typo, both should say "If so, please attnch." 

Question: We have experience with one or more fim1s on the SLBP list. Tiint experience was unsatisfactory. and 
we would not use the finn(s) again. Are we required to contact those firms? 

Response: Yes, you are required to reach out to ALL firms on the availability list. This does not 
guarantee that you will work with those firms, but they must be contacted. 

Question: The instructions refer to Section VII as "Disclosure of Primary and Alternate Trucking 
Subcontractors." Section VIII is referred to as "MBE/WBE Compliance Plan Check Sheet." The 

Solicitation Addendum Page 1 of2 
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Disclosure of Primary and Alternate Trucking Subcontractors section is not in the Compliance 
Plan and is not needed for this contract. The MBE/WBE Compliance Plan Check Sheet is Section 

VJI. 

Response: This is also an error, forms have been recently updated, but the sections should be included 

Question: We do not know whether we have met the subcontracting goals because we do not know the 

scope of the task orders. How do we respond to the question of whether the goals have been 

met? 

Response: You have to make your best estimate as to what percentage of work will be performed by 
each firm listed on your compliance plan based on the scopes listed in the solicitation. You are 

to at least attempt to achieve the goals set. SMBR will be monitoring as the project progresses 

and we understand that certa in scopes may not materialize or others may arise and these 
changes will be dealt with through the Request for Change process. 

6. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above­

referenced Request for Proposal. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Control Panels USA Inc. 

Vendor Name 

C}CA'crf1l__ 
/ Jonathan Harris, Sr. Buyer Specialist 

Purchasing Office 

Authorized Signature 

Martin W. Salyer, P.E. 

June 5, 2015 
Date 

June 17, 2015 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE GROUNDS 
FOR REJECTION. 

Solicitation Addendum Page 2 of 2 
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RFP: JXHOSOSREBID 

ADDENDUM 
REQUEST FOR PROPOSAL 
CITY OF AUSTIN, TEXAS 

Addendum No: 3 Date of Addendum: 6/16/2015 

This addendum is incorporating the following change to the above~referenced RFP: 

1. Proposers must include, as part of their cost proposal (Section 0600 Proposal Preparation Instructions 
and Evaluation Factors Update 1June4, 2015 part 1-1) a cost plus percentage mark-up model for any 
materials required under the contract. Please include a clear statement of the percentage mark-up you 
are proposing for material required under the contract. The awarded Contractor will be required to 
provide proof of their cost for any materials invoiced throughout the contract term. 

2. Proposers must ensure that they submit the most recent Compliance Plan with their response with the 
goals of: 

African American-2.45% 
Hispanic-2.38% 
Asian/Native American-2.31% 
WBE-2.29% 

Proposers not meeting any of these individual goals must include all documentation of good faith 
efforts they wish to be considered with their submittal. Proposers should contact the City's Small and 
Minority Business Resource Center with any questions related to the compliance plan at (512) 974-
7600. 

3. The Proposal Closing Date and Time and Compliance Plan Due Date and Time are Hereby changed to: 

PROPOSAL DUE PRIOR TO: 3:00 PM CST on June 25, 2015 
PROPOSAL CLOSING TIME AND DATE: 3:00 PM CST on June 25, 2015 
COMPLIANCE PLAN DUE PRIOR TO: 3:00 PM CST on June 25, 2015 

Solicitation Addendum Page1of2 
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4. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

BY THE SIGNATURES affixed below, this Addendum is hereby incorporated into and made a part of the above­
referenced Request for Proposal. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Control Panels USA Inc. 
Vendor Name 

Jonathan Harris, Sr. Buyer Specialist 
Purchasing Office 

June 16, 2015 

Date 

June 17, 2015 

Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN WITH YOUR 
RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE GROUNDS 
FOR REJECTION. 

Solicitation Addendum Page 2 of 2 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 1 Revised June 2013 
 

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the 
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall 
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase 
Services to be performed principally at the City’s premises or on public rights-of-way. 
 
1. CONTRACTOR’S OBLIGATIONS. The Contractor shall fully and timely provide all Deliverables described in the 

Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the 
Contract and all applicable Federal, State, and local laws, rules, and regulations. 

 
2. EFFECTIVE DATE/TERM. Unless otherwise specified in the Solicitation, this Contract shall be effective as of the 

date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance 
with the Contract. 

 
3. CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with 

good commercial practice and shall include a packing list showing the description of each item, the quantity and unit 
price Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping 
container shall be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s 
name, address and purchase order or purchase release number and the price agreement number if applicable, (c) 
Container number and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container 
bearing the packing list. The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to 
secure lowest transportation costs and to conform with requirements of common carriers and any applicable 
specifications. The City's count or weight shall be final and conclusive on shipments not accompanied by packing 
lists. 

 
4. SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables 

under reservation and no tender of a bill of lading will operate as a tender of Deliverables. 
 
5. TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City 

actually receives and accepts the Deliverables. 
 
6. DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery 

unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the 
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right 
to designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be 
that set forth in the block of the purchase order or purchase release entitled "Receiving Agency". 

 
7. RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not 

limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject 
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s 
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor’s Subcontractor’s, premises, the 
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance 
to the City to facilitate such inspection. 

 
8. NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all 

provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a 
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for 
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a 
conforming tender within the time allotted in the contract. 

 
9. PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the 

Contractor is to perform the services as required in order for the Contractor to perform the services in a timely and 
efficient manner, in accordance with and subject to the applicable security laws, rules, and regulations. The 
Contractor acknowledges that it has satisfied itself as to the nature of the City’s service requirements and 
specifications, the location and essential characteristics of the work sites, the quality and quantity of materials, 
equipment, labor and facilities necessary to perform the services, and any other condition or state of fact which 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 2 Revised June 2013 
 

could in any way affect performance of the Contractor’s obligations under the contract. The Contractor hereby 
releases and holds the City harmless from and against any liability or claim for damages of any kind or nature if the 
actual site or service conditions differ from expected conditions. 

 
10. WORKFORCE 
 

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services 
which they will perform under the Contract. 

 
B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in 

participating or responding to a solicitation or while in the course and scope of delivering goods or services 
under a City of Austin contract or on the City's property . 

 
i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as 

required by the terms of the contract; or  
ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor 

may such workers be intoxicated, or under the influence of alcohol or drugs, on the job. 
 
C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or 

disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has 
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove 
such worker from Contract services, and may not employ such worker again on Contract services without the 
City's prior written consent. 

 
11. COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its 

Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local 
health, safety, and environmental laws, ordinances, rules and regulations in the performance of the services, 
including but not limited to those promulgated by the City and by the Occupational Safety and Health Administration 
(OSHA). In case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and 
hold the City harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability 
of every kind arising from the breach of the Contractor’s obligations under this paragraph. 

 
12. INVOICES: 
 

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after 
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for 
each shipment or delivery made. 

 
B. Proper Invoices must include a unique invoice number, the purchase order or delivery order number 

and the master agreement number if applicable, the Department’s Name, and the name of the point of 
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed 
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the 
invoice. The Contractor’s name and, if applicable, the tax identification number on the invoice must exactly 
match the information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City 
may rely on the remittance address specified on the Contractor’s invoice. 

 
C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number 

clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped 
by work order number. Time billed for labor shall be limited to hours actually worked at the work site. 

 
D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and 

other authorized expenses at actual cost without markup. 
 
E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City 

will furnish a tax exemption certificate upon request. 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 3 Revised June 2013 
 

 
 
13. PAYMENT: 
 

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the 
Deliverables or of the invoice, whichever is later. 

 
B. If payment is not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the 

lesser of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; 
except, if payment is not timely made for a reason for which the City may withhold payment hereunder, 
interest shall not accrue until ten (10) calendar days after the grounds for withholding payment have 
been resolved. 

 
C. If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment 

or delivery, as stated above, provided that the invoice matches the shipment or delivery. 
 
D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to 

such extent as may be necessary on account of: 
 

i. delivery of defective or non-conforming Deliverables by the Contractor; 
ii. third party claims, which are not covered by the insurance which the Contractor is required to provide, 

are filed or reasonable evidence indicating probable filing of such claims; 
iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment; 
iv. damage to the property of the City or the City’s agents, employees or contractors, which is not covered 

by insurance required to be provided by the Contractor; 
v. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in 

the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages 
for the anticipated delay; 

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting 
documentation; or 

vii. failure of the Contractor to comply with any material provision of the Contract Documents. 
 

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any 
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin 
City Code concerning the right of the City to offset indebtedness owed the City. 

 
F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic 

transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or penalties to 
the City for payments made by credit card or electronic funds transfer.   

 
G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’s payment 

obligations are payable only and solely from funds Appropriated and available for this contract. The absence 
of Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are 
not Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. 
The City shall provide the Contractor written notice of the failure of the City to make an adequate 
Appropriation for any fiscal year to pay the amounts due under the Contract, or the reduction of any 
Appropriation to an amount insufficient to permit the City to pay its obligations under the Contract. In the 
event of non or inadequate appropriation of funds, there will be no penalty nor removal fees charged to the 
City. 

 
14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which 

reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the 
City’s Travel Policy as published and maintained by the City’s Controller’s Office and the Current United States 
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the 
Internet at: 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 4 Revised June 2013 
 

 
http://www.gsa.gov/portal/category/21287  

 

No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of 
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually 
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations. 

 
15. FINAL PAYMENT AND CLOSE-OUT: 
 

A. If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified 
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to 
the Project manager or Contract manager no later than the 15th calendar day after completion of all work 
under the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance 
with the requirements of the Compliance Plan as accepted by the City. 

 
B. The making and acceptance of final payment will constitute: 
 

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously 
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, 
(3) arising from failure of the Contractor to comply with the Contract or the terms of any warranty 
specified herein, (4) arising from the Contractor’s continuing obligations under the Contract, including 
but not limited to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and  

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing 
and not yet settled. 

 
16. SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or 

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special 
tooling equipment and any process sheets related thereto shall become the property of the City and shall be 
identified by the Contractor as such. 

 
17. RIGHT TO AUDIT: 
 

A. The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such 
records for a period of three (3) years after final payment on this Contract or until all audit and litigation 
matters that the City has brought to the attention of the Contractor are resolved, whichever is longer. The 
Contractor agrees to refund to the City any overpayments disclosed by any such audit. 

 
B. The Contractor shall include section a. above in all subcontractor agreements entered into in connection with 

this Contract. 
 
18. SUBCONTRACTORS: 
 

A. If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals 
Utilization Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as 
applicable, of the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by 
the City (the “Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the 
Contractor’s Plan. The Contractor shall not substitute any Subcontractor identified in the Plan, unless the 
substitute has been accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 
2-9C and 2-9D, as applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of 
any rights or remedies of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan 
has been approved, the Contractor is additionally required to submit a monthly Subcontract Awards and 
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Expenditures Report to the Contract Manager and the Purchasing Office Contract Compliance Manager no 
later than the tenth calendar day of each month. 

 
B. Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the 

Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, 
and shall contain provisions that: 

 
i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with 

the provisions, specifications and terms of the Contract; 
ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior 

written consent of the City and the Contractor. The City may require, as a condition to such further 
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable 
to the City;  

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for 
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor 
to include same with its invoice or application for payment to the City in accordance with the terms of 
the Contract; 

iv. require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in 
the type and amounts specified for the Contractor, with the City being a named insured as its interest 
shall appear; and 

v. require that the Subcontractor indemnify and hold the City harmless to the same extent as the 
Contractor is required to indemnify the City. 

 
C. The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as 

the Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall 
create for the benefit of any such Subcontractor any contractual relationship between the City and any such 
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any 
moneys due any such Subcontractor except as may otherwise be required by law. 

 
D. The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not 

later than ten (10) calendar days after receipt of payment from the City. 
 
19. WARRANTY-PRICE: 
 

A. The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on 
orders by others for like Deliverables under similar terms of purchase. 

 
B. The Contractor certifies that the prices in the Offer have been arrived at independently without consultation, 

communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees 
with any other firm or with any competitor. 

 
C. In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or 

otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by 
others for like Deliverables under similar terms of purchase. 

 
20. WARRANTY – TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished 

under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and 
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims 
to the Deliverables. 

 
21. WARRANTY – DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under 

the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects 
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to 
the terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and 
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regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be 
new or recycled merchandise, and not used or reconditioned. 

 
A. Recycled Deliverables shall be clearly identified as such. 
 
B. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and 

any attempt to do so shall be without force or effect. 
 
C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of 

acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the 
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon 
receipt of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables 
with fully conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental 
to such repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne 
exclusively by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of 
warranty within thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely 
notice shall not impair the City’s rights under this section. 

 
D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as 

required by the City, then in addition to any other available remedy, the City may reduce the quantity of 
Deliverables it may be required to purchase under the Contract from the Contractor, and purchase 
conforming Deliverables from other sources. In such event, the Contractor shall pay to the City upon demand 
the increased cost, if any, incurred by the City to procure such Deliverables from another source. 

 
E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s 

warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason 
the manufacturer’s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate 
with the City to the fullest extent to enforce such manufacturer’s warranty for the benefit of the City. 

 
22. WARRANTY – SERVICES: The Contractor warrants and represents that all services to be provided the City under 

the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally 
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable 
Federal, State and local laws, rules or regulations. 

 
A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and 

any attempt to do so shall be without force or effect. 
 
B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance 

Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall 
promptly upon receipt of demand perform the services again in accordance with above standard at no 
additional cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. 
The City shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar 
days of discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under 
this section. 

 
C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as 

required by the City, then in addition to any other available remedy, the City may reduce the amount of services 
it may be required to purchase under the Contract from the Contractor, and purchase conforming services from 
other sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, 
incurred by the City to procure such services from another source. 

 
23. ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate 

correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the 
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation 
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior 
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to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished 
value of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount 
will be refunded to the City by the Contractor. 

 
24. RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other 

party’s intent to perform, demand may be made to the other party for written assurance of the intent to perform. In 
the event that no assurance is given within the time specified after demand is made, the demanding party may treat 
this failure as an anticipatory repudiation of the Contract. 

 
25. STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed 

performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by 
the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work until notified by 
the City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs 
incurred by the City as a result of the issuance of such Stop Work Notice. 

 
26. DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and 

faithfully perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of 
performance under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United 
States or (d) makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be 
submitted by the Contractor to the City. 

 
27. TERMINATION FOR CAUSE:. In the event of a default by the Contractor, the City shall have the right to terminate 

the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date 
of such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence 
sufficient to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place 
Contractor on probation for a specified period of time within which the Contractor must correct any non-compliance 
issues. Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer 
period, not to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed 
to perform satisfactorily during the probation period, the City may proceed with suspension. In the event of a default 
by the Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing 
Office Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor 
list for up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In 
addition to any other remedy available under law or in equity, the City shall be entitled to recover all actual 
damages, costs, losses and expenses, incurred by the City as a result of the Contractor’s default, including, without 
limitation, cost of cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the 
maximum lawful rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other 
right or remedy provided by law. 

 
28. TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, 

without cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, 
the Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified 
in the notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise 
legally available for such purposes, for all goods delivered and services performed and obligations incurred prior to 
the date of termination in accordance with the terms hereof. 

 
29. FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be 

submitted by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and 
may result in legal action. 

 
30. DELAYS:  

 
A. The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems 

it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City 
and the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the 
Contract price and execute an amendment to the Contract.  The Contractor must assert its right to an 
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adjustment within thirty (30) calendar days from the date of receipt of the notice of delay. Failure to agree on 
any adjusted price shall be handled under the Dispute Resolution process specified in paragraph 49. 
However, nothing in this provision shall excuse the Contractor from delaying the delivery as notified. 

 
B. Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if, 

while and to the extent such default or delay is caused by acts of God, fire, riots, civil commotion, labor 
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In 
the event of default or delay in contract performance due to any of the foregoing causes, then the time for 
completion of the services will be extended; provided, however, in such an event, a conference will be held 
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to 
overcome the effect of such failure to perform. 

 
31. INDEMNITY: 
 

A. Definitions: 
 

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and 
liability of every character, type or description, including all reasonable costs and expenses of litigation, 
mediation or other alternate dispute resolution mechanism, including attorney and other professional 
fees for: 
(1) damage to or loss of the property of any person (including, but not limited to the City, the 

Contractor, their respective agents, officers, employees and subcontractors; the officers, agents, 
and employees of such subcontractors; and third parties); and/or  

(2) death, bodily injury, illness, disease, worker's compensation, loss of services, or loss of income or 
wages to any person (including but not limited to the agents, officers and employees of the City, 
the Contractor, the Contractor’s subcontractors, and third parties),  

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful 
misconduct, or a breach of any legally imposed strict liability standard. 

 
B. THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS, 

ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS 
DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR 
THE CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S 
OBLIGATIONS UNDER THE CONTRACT.  NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE 
CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO 
MAY BE LIABLE FOR AN INDEMNIFIED CLAIM. 

 
32. INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement 

applies.  (Revised March 2013). 
 

A. General Requirements. 
 

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section 
0400, Supplemental Purchase Provisions, for the duration of the Contract, including extension 
options and hold over periods, and during any warranty period. 

 
ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements 

required in Section 0400, Supplemental Purchase Provisions, to the City as verification of 
coverage prior to contract execution and within fourteen (14) calendar days after written request 
from the City.  Failure to provide the required Certificate of Insurance may subject the Offer to 
disqualification from consideration for award. The Contractor must also forward a Certificate of 
Insurance to the City whenever a previously identified policy period has expired, or an extension 
option or hold over period is exercised, as verification of continuing coverage. 
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iii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

 
iv. The City may request that the Contractor submit certificates of insurance to the City for all 

subcontractors prior to the subcontractors commencing work on the project. 
 
v. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies 

licensed to do business in the State of Texas at the time the policies are issued and shall be 
written by companies with A.M. Best ratings of B+VII or better. 

 
vi. The “other” insurance clause shall not apply to the City where the City is an additional insured 

shown on any policy. It is intended that policies required in the Contract, covering both the City 
and the Contractor, shall be considered primary coverage as applicable. 

 
vii. If insurance policies are not written for amounts specified in Section 0400, Supplemental 

Purchase Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any 
differences in amounts specified. If Excess Liability Insurance is provided, it shall follow the form 
of the primary coverage. 

 
viii. The City shall be entitled, upon request, at an agreed upon location, and without expense, to 

review certified copies of policies and endorsements thereto and may make any reasonable 
requests for deletion or revision or modification of particular policy terms, conditions, limitations, 
or exclusions except where policy provisions are established by law or regulations binding upon 
either of the parties hereto or the underwriter on any such policies. 

 
ix. The City reserves the right to review the insurance requirements set forth during the effective 

period of the Contract and to make reasonable adjustments to insurance coverage, limits, and 
exclusions when deemed necessary and prudent by the City based upon changes in statutory 
law, court decisions, the claims history of the industry or financial condition of the insurance 
company as well as the Contractor. 

 
x. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse 

during the term of the Contract or as required in the Contract. 
 
xi. The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any, 

stated in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance. 
 
xii. The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the 

aggregate limits below occurrence limits for all applicable coverages indicated within the 
Contract. 

 
xiii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are 

required minimums and are not intended to limit the responsibility or liability of the Contractor. 
 

B. Specific Coverage Requirements:  Specific insurance requirements are contained in Section 0400, 
Supplemental Purchase Provisions 

 
33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or 

concerns the Contract, or which could have a material adverse affect on the Contractor’s ability to perform 
thereunder, the Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of 
notice by the Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, 
or other action; the names and addresses of the claimant(s); the basis thereof; and the name of each person 
against whom such claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent 
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to the City and to the Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2nd 
Street, 4th Floor, Austin, Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 

 
34. NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be 

given under the Contract shall be in writing and shall be deemed delivered three (3) business days after 
postmarked if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices 
delivered by other means shall be deemed delivered upon receipt by the addressee. Routine communications may 
be made by first class mail, telefax, or other commercially accepted means. Notices to the Contractor shall be sent 
to the address specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. 
Notices to the City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the 
attention of the Contract Administrator. 

 
35. RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the 

City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be 
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the 
Texas Public Information Act, Chapter 552, Texas Government Code. 

 
36. NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: 

(i) the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables 
supplied by the Contractor in accordance with the specifications in the Contract will not infringe, directly or 
contributorily, any patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of 
any third party; that no claims have been made by any person or entity with respect to the ownership or operation of 
the Deliverables and the Contractor does not know of any valid basis for any such claims. The Contractor shall, at 
its sole expense, defend, indemnify, and hold the City harmless from and against all liability, damages, and costs 
(including court costs and reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) 
any claim that the City’s exercise anywhere in the world of the rights associated with the City’s’ ownership, and if 
applicable, license rights, and its use of the Deliverables infringes the intellectual property rights of any third party; 
or (ii) the Contractor’s breach of any of Contractor’s representations or warranties stated in this Contract.  In the 
event of any such claim, the City shall have the right to monitor such claim or at its option engage its own separate 
counsel to act as co-counsel on the City’s behalf. Further, Contractor agrees that the City’s specifications regarding 
the Deliverables shall in no way diminish Contractor’s warranties or obligations under this paragraph and the City 
makes no warranty that the production, development, or delivery of such Deliverables will not impact such 
warranties of Contractor. 

 
37. CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of 

the City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors 
consider confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the 
Confidential Information is the valuable property of the City and/or its licensors and any unauthorized use, 
disclosure, dissemination, or other release of the Confidential Information will substantially injure the City and/or its 
licensors. The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will 
maintain the Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, 
recreate, or otherwise use the Confidential Information without the prior written consent of the City or in a manner 
not expressly permitted under this Agreement, unless the Confidential Information is required to be disclosed by law 
or an order of any court or other governmental authority with proper jurisdiction, provided the Contractor promptly 
notifies the City before disclosing such information so as to permit the City reasonable time to seek an appropriate 
protective order. The Contractor agrees to use protective measures no less stringent than the Contractor uses 
within its own business to protect its own most valuable information, which protective measures shall under all 
circumstances be at least reasonable measures to ensure the continued confidentiality of the Confidential 
Information. 

 
38. PUBLICATIONS: All published material and written reports submitted under the Contract must be originally 

developed material unless otherwise specifically provided in the Contract. When material not originally developed is 
included in a report in any form, the source shall be identified. 
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39. ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City 
has entered into the Contract, except to the extent required by law.   

 
40. NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained 

to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or 
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained 
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have 
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any 
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage 
or contingent fee. 

 
41. GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is 

determined by the City that gratuities were offered or given by the Contractor or any agent or representative of the 
Contractor to any officer or employee of the City of Austin with a view toward securing the Contract or securing 
favorable treatment with respect to the awarding or amending or the making of any determinations with respect to 
the performing of such contract.  In the event the Contract is canceled by the City pursuant to this provision, the City 
shall be entitled, in addition to any other rights and remedies, to recover or withhold the amount of the cost incurred 
by the Contractor in providing such gratuities. 

 
42. PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant, 

or elected official of the City who is involved in the development, evaluation, or decision-making process of the 
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee 
guilty thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with 
the knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 

 
43. INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee 

relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor. 
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for 
employees of the City. 

 
44. ASSIGNMENT-DELEGATION: The Contract shall be binding upon and enure to the benefit of the City and the 

Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the 
City. Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; 
it being the intention of the parties that there be no third party beneficiaries to the Contract.  

 
45. WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver 

or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing 
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default 
by the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the 
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar 
or different character. 

 
46. MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-

printed or similar terms on any the Contractor invoice, order or other document shall have any force or effect to 
change the terms, covenants, and conditions of the Contract. 

 
47. INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the 

terms of their agreement.  No course of prior dealing between the parties or course of performance or usage of the 
trade shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have 
been substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to 
be fair to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined 
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by the Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition 
shall control, unless otherwise defined in the Contract. 

 
48. DISPUTE RESOLUTION: 
 

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior 
to prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the 
running of a statute of limitations or to seek injunctive relief. Either party may make a written request for a 
meeting between representatives of each party within fourteen (14) calendar days after receipt of the request 
or such later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level 
individual with decision-making authority regarding the dispute. The purpose of this and any subsequent 
meeting is to attempt in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days 
after such meeting, the parties have not succeeded in negotiating a resolution of the dispute, they will 
proceed directly to mediation as described below. Negotiation may be waived by a written agreement signed 
by both parties, in which event the parties may proceed directly to mediation as described below. 

 
B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the 

parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with 
resolution of the dispute. Should they choose this option, the City and the Contractor agree to act in good 
faith in the selection of the mediator and to give consideration to qualified individuals nominated to act as 
mediator. Nothing in the Contract prevents the parties from relying on the skills of a person who is trained in 
the subject matter of the dispute or a contract interpretation expert. If the parties fail to agree on a mediator 
within thirty (30) calendar days of initiation of the mediation process, the mediator shall be selected by the 
Travis County Dispute Resolution Center (DRC). The parties agree to participate in mediation in good faith for 
up to thirty (30) calendar days from the date of the first mediation session. The City and the Contractor will 
share the mediator’s fees equally and the parties will bear their own costs of participation such as fees for any 
consultants or attorneys they may utilize to represent them or otherwise assist them in the mediation.   

 
49. JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of 

Texas, including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. 
Code, Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or 
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the 
parties agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be 
construed or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any 
competent authority as contemplated herein. 

 
50. INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the 

validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed 
severed from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did 
not contain the particular portion or provision held to be void. The parties further agree to reform the Contract to 
replace any stricken provision with a valid provision that comes as close as possible to the intent of the stricken 
provision. The provisions of this section shall not prevent this entire Contract from being void should a provision 
which is the essence of the Contract be determined to be void. 

 
51. HOLIDAYS:  The following holidays are observed by the City: 

 
Holiday Date Observed 
New Year’s Day January 1 
Martin Luther King, Jr.’s Birthday Third Monday in January 
President’s Day Third Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4 
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Labor Day First Monday in September 
Veteran’s Day November 11 
Thanksgiving Day Fourth Thursday in November 
Friday after Thanksgiving Friday after Thanksgiving 
Christmas Eve December 24 
Christmas Day December 25 

 
If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it 
will be observed on the following Monday. 

 
52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the 

parties, including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall 
survive the expiration or termination of the Contract. 

 
53. NON-SUSPENSION OR DEBARMENT CERTIFICATION:  
 

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended 
or debarred or whose principals are suspended or debarred from Federal, State, or City of Austin Contracts. By 
accepting a Contract with the City, the Vendor certifies that its firm and its principals are not currently suspended or 
debarred from doing business with the Federal Government, as indicated by the General Services Administration 
List of Parties Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City 
of Austin. 
 

54. EQUAL OPPORTUNITY 
 
A. Equal Employment Opportunity: No Offeror, or Offeror’s agent, shall engage in any discriminatory 

employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be 
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has 
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the 
contract and the Contractor’s suspension or debarment from participation on future City contracts until 
deemed compliant with Chapter 5-4. 

 
B. Americans with Disabilities Act (ADA) Compliance: No Offeror, or Offeror’s agent, shall engage in any 

discriminatory employment practice against individuals with disabilities as defined in the ADA. 
 

55. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements) 
 

A. Definitions. As used in this paragraph – 
 
i. "Component" means an article, material, or supply incorporated directly into an end product.  
 
ii. "Cost of components" means - 

 
(1)  For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the end product (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or  

 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of 

the component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the end product.  
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iii. "Domestic end product" means-  
 

(1)  An unmanufactured end product mined or produced in the United States; or  
 
(2) An end product manufactured in the United States, if the cost of its components mined, 

produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind as those that the agency 
determines are not mined, produced, or manufactured in sufficient and reasonably available 
commercial quantities of a satisfactory quality are treated as domestic. Scrap generated, 
collected, and prepared for processing in the United States is considered domestic.  

 
iv. "End product" means those articles, materials, and supplies to be acquired under the contract for public 

use.  
 
v. "Foreign end product" means an end product other than a domestic end product.  

 
vi. "United States" means the 50 States, the District of Columbia, and outlying areas.  

 
B. The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies 

acquired for use in the United States. 
  
C. The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will 

consider for approval foreign articles as domestic for this product if the articles are on a list approved by 
another Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that 
the article is on an approved Governmental list.   

 
D. The Contractor shall deliver only domestic end products except to the extent that it specified delivery of 

foreign end products in the provision of the Solicitation entitled "Buy American Act Certificate". 
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The following Supplemental Purchasing Provisions apply to this solicitation: 
 

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 
 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office by 5:00 
pm CST June 8,2015. Submissions may be made via email to: jonathan.harris@austintexas.gov or via fax 
at (512) 974-2388. 
 
 

2. INSURANCE: Insurance is required for this solicitation. 
 
A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, 

entitled Insurance, for general insurance requirements. 
 
i. The Contractor shall provide a Certificate of Insurance as verification of coverages required 

below to the City at the below address prior to contract execution and within 14 calendar days 
after written request from the City. Failure to provide the required Certificate of Insurance may 
subject the Offer to disqualification from consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or holdover period is exercised, as 
verification of continuing coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 
 

City of Austin Purchasing Office 
P. O. Box 1088 
Austin, Texas  78767 

 
B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types 

and amounts indicated below for the duration of the Contract, including extension options and hold 
over periods, and during any warranty period. These insurance coverages are required minimums and 
are not intended to limit the responsibility or liability of the Contractor. 

 
i. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent 

with statutory benefits outlined in the Texas Worker’s Compensation Act (Section 401). The 
minimum policy limits for Employer’s Liability are $100,000 bodily injury each accident, 
$500,000 bodily injury by disease policy limit and $100,000 bodily injury by disease each 
employee. 
(1) The Contractor’s policy shall apply to the State of Texas and include these endorsements 

in favor of the City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per 
occurrence are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal 
and Advertising Injury). 
(1) The policy shall contain the following provisions: 

(a) Contractual liability coverage for liability assumed under the Contract and all other 
Contracts related to the project. 

(b) Contractor/Subcontracted Work. 
(c) Products/Completed Operations Liability for the duration of the warranty period. 

mailto:jonathan.harris@austintexas.gov
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(d) If the project involves digging or drilling provisions must be included that provide 

Explosion, Collapse, and/or Underground Coverage. 
(2) The policy shall also include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or 

equivalent coverage 
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all 

owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per 
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000 
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property 
damage liability per accident. 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or 

equivalent coverage. 
 

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents 
must be provided. In the event that endorsements, which are the equivalent of the required coverage, 
are proposed to be substituted for the required coverage, copies of the equivalent endorsements must 
be provided for the City’s review and approval.  
 

 
 

 
3. TERM OF CONTRACT: 

 
A. The Contract shall be in effect for an initial term of 24 months and may be extended thereafter for up 

to 3 additional 12 month periods, subject to the approval of the Contractor and the City Purchasing 
Officer or his designee. 

 
B. Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under the 

terms and conditions of this agreement for such a period of time as is reasonably necessary to re-
solicit and/or complete the project (not to exceed 120 days unless mutually agreed on in writing). 

 
C. Upon written notice to the Contractor from the City’s Purchasing Officer or his designee and 

acceptance of the Contractor, the term of this contract shall be extended on the same terms and 
conditions for an additional period as indicated in paragraph A above.  
 

D. Prices are firm and fixed for the first 12 months. Thereafter, price changes are subject to the 
Economic Price Adjustment provisions of this Contract. 

 
4. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves 

the right to purchase more or less of these quantities as may be required during the Contract term. 
Quantities will be as needed and specified by the City for each order. Unless specified in the solicitation, 
there are no minimum order quantities. 

 
 

5. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 
 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, 
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be 
processed and will be returned to the vendor. 
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Invoices shall be mailed to the below address: 
 

 City of Austin 

Department Austin Water Utility 

Attn: Gary Quick 

Address 625 E. 10th Street, Austin, Texas 78701 

City, State Zip Code Austin, Texas 78701 

 
B. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer 

(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost 
of processing credit card payments into the Offer. There shall be no additional charges, surcharges, 
or penalties to the City for payments made by credit card. 

 
6. RESTOCKING FEES: 

 
A. The Contractor may bill the City restocking fees (if included in their Offer) for parts that are ordered by 

the City under the contract and returned for refund. The Contractor is not obligated to accept for 
refund any part that is not resalable and/or not in the same condition as when purchased. 

 
B. Restocking fees may be charged to the City when multiple parts or groups of parts are returned for 

refund at one time due to the City inventory warehouse cleaning, unless these parts are returned at an 
annual pre-arranged date. The date for the annual return shall be mutually agreed upon between the 
City and the Contractor. 

 
7. LIQUIDATED DAMAGES: Time is of the essence in the performance of the Contract; therefore, the 

Contractor shall strictly adhere to the Contract delivery schedule on a per project basis. No changes in the 
delivery schedule shall be effective unless in writing executed by both the City and the Contractor. The 
parties agree that if, due to no fault of the City, delivery of any material or performance of any service is 
delayed beyond the time specified in the project proposal, the actual damages sustained by the City 
because of such delay will be uncertain and difficult to determine, and that the reasonable foreseeable 
damage incurred by the City is hereby stipulated to be $150 per calendar day. The Contractor therefore 
agrees to pay, and the City agrees to accept, as liquidated damages, the sum of $150 per calendar day for 
each calendar day of delay. 

 
8. RETAINAGE: The City will withhold 10 percent (%) retainage until completion of all work on a per 

project basis required by the Contract. The Contractor’s invoice shall indicate the amount due, less 
the retainage. Upon final acceptance of the work, the Contractor shall submit an invoice for the 
retainage to the City and payment will be made as specified in the Contract. Payment of the retainage 
by the City shall not constitute nor be deemed a waiver or release by the City of any of its rights and 
remedies against the Contractor for recovery of amounts improperly invoiced or for defective, 
incomplete or non-conforming work under the Contract. 

 
9. MATERIALS SPECIFICATIONS/DESCRIPTIVE LITERATURE: 

 
A. If a solicitation refers to a Qualified Products List (QPL), Standard Products List (SPL) or a 

manufacturer’s name and product, any Offeror offering products not referenced in the solicitation must 
submit as part of their Offer materials specifications/descriptive literature for the non-referenced 
product. Materials specifications/descriptive literature must be identified to show the item(s) in the 
Offer to which it applies. 
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B. Materials specifications/descriptive literature are defined as product manufacturer’s catalog pages, 

“cut sheets” applicable tests results, or related detailed documents that specify material construction, 
performance parameters, and any industrial standards that are applicable such as ANSI, ASTM, 
ASME, SAE, NFPA, NBS, EIA, ESL, and NSA. The submitted materials specifications/descriptive 
literature must include the manufacturer’s name and product number of the product being offered. 

 
C. The failure of the materials specifications/descriptive literature to show that the product offered 

conforms to the requirements of the Solicitation shall result in rejection of the Offer. 
 
D. Failure to submit the materials specifications/descriptive literature as part of the Offer may subject the 

Offer to disqualification from consideration for award. 
 
 

10. HAZARDOUS MATERIALS: 
 

A. If this Solicitation involves hazardous materials, the Offeror shall furnish with the Offer Material Safety 
Data Sheets (MSDS), (OSHA Form 20), on all chemicals and hazardous materials specifying the 
generic and trade name of product, product specification, and full hazard information including 
receiving and storage hazards. Instructions, special equipment needed for handling, information on 
approved containers, and instructions for the disposal of the material are also required. 

 
B. Failure to submit the MSDS as part of the Offer may subject the Offer to disqualification from 

consideration for award. 
 
C. The MSDS, instructions and information required in paragraph “A” must be included with each 

shipment under the contract. 
 

 
 

 
11. LIVING WAGES (applicable to procurements involving the use of labor): 

 
 
A. The minimum wage required for any Contractor employee directly assigned to this City Contract is 

$11.39 per hour, unless Published Wage Rates are included in this solicitation. In addition, the City 
may stipulate higher wage rates in certain solicitations in order to assure quality and continuity of 
service. 

 
B. The City requires Contractors submitting Offers on this Contract to provide a certification (see the 

Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that 
all employees directly assigned to this City Contract will be paid a minimum living wage equal to or 
greater than $11.39 per hour. The certification shall include a list of all employees directly assigned to 
providing services under the resultant contract including their name and job title. The list shall be 
updated and provided to the City as necessary throughout the term of the Contract. 

 
C. The Contractor shall maintain throughout the term of the resultant contract basic employment and 

wage information for each employee as required by the Fair Labor Standards Act (FLSA).  
 

D. The Contractor shall provide to the Department’s Contract Manager with the first invoice, individual 
Employee Certifications for all employees directly assigned to the contract.  The City reserves the right 
to request individual Employee Certifications at any time during the contract term. Employee 
Certifications shall be signed by each employee directly assigned to the contract.  The Employee 
Certification form is available on-line at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. 
 

https://www.austintexas.gov/financeonline/vendor_connection/index.cfm
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E. Contractor shall submit employee certifications annually on the anniversary date of contract award 

with the respective invoice to verify that employees are paid the Living Wage throughout the term of 
the contract. The Employee Certification Forms shall be submitted for employees added to the 
contract and/or to report any employee changes as they occur.  

 
F. The Department’s Contract Manager will periodically review the employee data submitted by the 

Contractor to verify compliance with this Living Wage provision. The City retains the right to review 
employee records required in paragraph C above to verify compliance with this provision. 

 
 

12. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING: 
 

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined 
in this Code applies to Solicitations for goods and/or services requiring City Council approval under 
City Charter Article VII, Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or 
potential Offerors are prohibited from making a representation to anyone other than the Authorized 
Contact Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

 
B. If during the No-Contact Period an Offeror makes a representation to anyone other than the 

Authorized Contact Person for the Solicitation, the Offeror’s Offer is disqualified from further 
consideration except as permitted in the Ordinance. 

 
C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, 

the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to 
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the 
debarment. 

 
D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in 

any way directly or indirectly made representations to anyone other than the Authorized Contact 
Person during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is 
posted on the Internet at: http://www.ci.austin.tx.us/edims/document.cfm?id=161145 

 
13. NON-SOLICITATION: 
 

A. During the term of the Contract, and for a period of six (6) months following termination of the 
Contract, the Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or 
consulting services, a City employee employed in a technical job classification in a City department 
that engages or uses the services of a Contractor employee. 

 
B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the 

City in an amount equal to the greater of:  (i) one (1) year of the employee’s annual compensation; or 
(ii) 100 percent of the employee’s annual compensation while employed by the City. The Contractor 
shall reimburse the City for any fees and expenses incurred in the enforcement of this provision. 

 
C. During the term of the Contract, and for a period of six (6) months following termination of the 

Contract, a department that engages the services of the Contractor or uses the services of a 
Contractor employee will not hire a Contractor employee while the employee is performing work under 
a Contract with the City unless the City first obtains the Contractor’s approval. 

 
D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the 

Contractor in an amount equal to the greater of: (i) one (1) year of the employee’s annual 
compensation or (ii) 100 percent of the employee’s annual compensation while employed by the 
Contractor. 

 

http://www.ci.austin.tx.us/edims/document.cfm?id=161145


CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 
RFP JXH0505REBID 

 
14. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID): 
 

A. Contractors are required to obtain a certified criminal background report with fingerprinting (referred to 
as the “report”) for all persons performing on the contract, including all Contractor, Subcontractor, and 
Supplier personnel (for convenience referred to as “Contractor’s personnel”). 

 
B. The report may be obtained by reporting to one of the below governmental entities, submitting to 

fingerprinting and requesting the report [requestors may anticipate a two-week delay for State reports 
and up to a four to six week delay for receipt of a Federal report.]. 

 
i. Texas Department of Public Safety for any person currently residing in the State of Texas and 

having a valid Texas driver’s license or photo ID card;  
ii. The appropriate governmental agency from either the U.S. state or foreign nation in which the 

person resides and holds either a valid U.S. state-issued or foreign national driver’s license or 
photo ID card; or  

iii. A Federal Agency. A current Federal security clearance obtained from and certified by a Federal 
agency may be substituted. 

 
C. Contractor shall obtain the reports at least 30 days prior to any onsite work commencement. 

Contractor also shall attach to each report the project name, Contractor’s personnel name(s), current 
address(es), and a copy of the U.S. state-issued or foreign national driver’s license or photo ID card. 

 
D. Contractor shall provide the City a Certified Criminal Background Report affirming that Contractor has 

conducted required security screening of Contractor’s personnel to determine those appropriate for 
execution of the work and for presence on the City’s property. A list of all Contractor Personnel 
requiring access to the City’s site shall be attached to the affidavit. 

 
E. Upon receipt by the City of Contractor’s affidavit described in (D) above and the list of the Contractor’s 

personnel, the City will provide each of Contractor’s personnel a contractor ID badge that is required 
for access to City property that shall be worn at all times by Contractor’s personnel during the 
execution of the work. 

 
F. The City reserves the right to deny an ID badge to any Contractor personnel for reasonable cause, 

including failure of a Criminal History background check. The City will notify the Contractor of any such 
denial no more than twenty (20) days after receipt of the Contractor’s reports. Where denial of access 
by a particular person may cause the Contractor to be unable to perform any portion of the work of the 
contract, the Contractor shall so notify the City’s Contract Manager, in writing, within ten (10) calendar 
days of the receipt of notification of denial. 

 
G. Contractor’s personnel will be required to wear the ID badge at all times while on the work site.  

Failure to wear or produce the ID badge may be cause for removal of an individual from the work site, 
without regard to Contractor’s schedule. Lost ID badges shall be reported to the City’s Contract 
Manager. Contractor shall reimburse the City for all costs incurred in providing additional ID badges to 
Contractor Personnel. 

 
H. ID badges to enter and/or work on the City property may be revoked by the City at any time. ID 

badges must be returned to the City at the time of project completion and acceptance or upon 
removal of an individual from the work site. 

 
I. Contractor is not required to obtain reports for delivery personnel, including but not limited to FedEx, 

UPS, Roadway, or other materials delivery persons, however all delivery personnel must present 
company/employer-issued photo ID and be accompanied by at least one of Contractor’s personnel at 
all times while at the work site. 

 
J. The Contractor shall retain the reports and make them available for audit by the City during regular 

business hours (reference paragraph 17 in Section 0300, entitled Right to Audit). 
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15. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID): 
 

A. Access to the Austin Water Utility Department building by the Contractor, all subcontractors and their 
employees will be strictly controlled at all times by the City. Security badges will be issued by the 
Department for this purpose. The Contractor shall submit a complete list of all persons requiring 
access to the Austin Water Utility building at least thirty (30) days in advance of their need for access. 
The City reserves the right to deny a security badge to any Contractor personnel for reasonable 
cause. The City will notify the Contractor of any such denial no more than twenty (20) days after 
receipt of the Contractor’s submittal. 

 
B. Where denial of access by a particular person may cause the Contractor to be unable to perform any 

portion of the work of the contract, the Contractor shall so notify the City’s Contract Manager, in 
writing, within ten (10) days of the receipt of notification of denial. 

 
C. Contractor personnel will be required to check in at the security desk when entering or leaving the 

Austin Water Utility building and security badges must be on display at all times when in the building. 
Failure to do so may be cause for removal of Contractor Personnel from the worksite, without regard 
to Contractor’s schedule. Security badges may not be removed from the premises. 

 
D. The Contractor shall provide the City’s Contract Manager with a list of personnel scheduled to enter 

the building, seven days in advance. The list shall identify the persons by name, date of birth, driver’s 
license number, the times that they will be inside the building and the areas where they will be 
working. Only persons previously approved by the City for the issuance of security badges will be 
admitted to the building. 

 
E. The Contractor shall comply with all other security requirements imposed by the City and shall ensure 

that all employees and subcontractors are kept fully informed as to these requirements. 
 

 
16. MONTHLY SUBCONTRACT AWARDS AND EXPENDITURES REPORT: (reference paragraph 18 in 

Section 0300) (applicable when an MBE/WBE Compliance Plan is required) 
 

A. The Contractor must submit a monthly Subcontract Awards and Expenditures Report to the Contract 
Manager specified herein and to the Purchasing Office Contract Compliance Manager no later than 
the tenth calendar day of each month. 

 
B. Mail the Purchasing Office Copy of the report to the following address: 

 
City of Austin 
Purchasing Office 
Attn: Contract Compliance Manager 
P. O. Box 1088 
Austin, Texas  78767 

 
17. ECONOMIC PRICE ADJUSTMENT: 

 
A. Price Adjustments: Prices shown in this Contract shall remain firm for the first 12 months of the 

Contract. After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price 
adjustment (increase or decrease) may be requested by either the City or the Contractor on the 
anniversary date of the Contract or as may otherwise be specified herein. The percentage change 
between the contract price and the requested price shall not exceed the percentage change between 
the specified index in effect on the date the solicitation closed and the most recent, non-preliminary 
data at the time the price adjustment is requested. The requested price adjustment shall not exceed 
10 percent (10%) for any single line item and in no event shall the total amount of the contract be 
automatically adjusted as a result of the change in one or more line items made pursuant to this 
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provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to 
adjustment. 

 
B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming 

renewal period or anniversary date of contract award and remain in effect until contract expiration 
unless changed by subsequent amendment. 

 
C. Adjustments: A request for price adjustment must be made in writing and submitted to the other 

Party prior to the yearly anniversary date of the Contract; adjustments may only be considered at that 
time unless otherwise specified herein. Requested adjustments must be solely for the purpose of 
accommodating changes in the Contractor’s direct costs. Contractor shall provide an updated price 
listing once agreed to adjustment(s) have been approved by the parties. 

 
D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, 

if there is more appropriate, industry recognized standard then that index may be selected. 
 
 i. The following definitions apply: 

(1) Base Period: Month and year of the original contracted price (the solicitation close date). 
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure. 
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable 

index change and instructions provided. 
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price. 
(5) Weight %: The percent of the Base Price subject to adjustment based on an index 

change. 
 ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared 

to changes in the index(es) identified below. Where applicable: 
(1) Utilize final Compilation data instead of Preliminary data 
(2) If the referenced index is no longer available shift up to the next higher category index. 

 iii. Index Identification: Complete table as they may apply.  
 

Weight % or $ of Base Price: 100 

Database Name: Wages and Salaries 

Series ID: CIU2020000430000A 

x   Not Seasonally Adjusted   Seasonally Adjusted 

Geographical Area: N/A 

Description of Series ID: Private Industry 

This Index shall apply to the following items of the Bid Sheet / Cost Proposal: All included labor 
 
E. Calculation: Price adjustment will be calculated as follows: 
 
 Single Index: Adjust the Base Price by the same factor calculated for the index change. 
 

Index at time of calculation 

Divided by index on solicitation close date 

Equals Change Factor 

Multiplied by the Base Rate 

Equals the Adjusted Price 
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 Adjustment of a Portion of the Base Price: A portion of the Base Price changes such that only part 

of the price is adjusted, while the balance of the Base Price remains fixed. The portion of the Base 
Price subject to adjustment is defined in D iii. above. 

 
Index at time of calculation 

Divided by index on solicitation close date 

Equals change factor 

Multiply the Base Price by the portion of Base Price subject to change = weighted portion 

Multiply the weighted potion times the change factor 

Equals the Adjusted Price for the portion of the Base Price subject to the Index change 

Add the portion of the Base Price not subject to adjustment 

Equals the Adjusted Price 
 
  
F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, 

may consider approving an adjustment on fully documented market increases. 
 
18. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services 

contracts). 
 

A. The City has entered into Interlocal Purchasing Agreements with other governmental entities, 
pursuant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code. The 
Contractor agrees to offer the same prices and terms and conditions to other eligible governmental 
agencies that have an interlocal agreement with the City.  
 

B. The City does not accept any responsibility or liability for the purchases by other governmental 
agencies through an interlocal cooperative agreement.   

 
19. BUY AMERICAN ACT – SUPPLIES: (applicable to certain Contracts with Federal funding). 
 

A. In accordance with applicable Federal Regulations, the City is restricted from purchasing supplies that 
are not domestic end products, for use within the United States. Offerors shall deliver only domestic 
end products except to the extent that it specified delivery of foreign end products in the Buy American 
Act Certificate. (See Section 0300, paragraph 55 for additional guidelines).  

 
B. Offerors shall sign and return with their Offer, the Buy American Act Certificate included in the 

Solicitation. 
 
20. WORKING ON OR NEAR ENGERGIZED EQUIPMENT – ARC FLASH PROTECTION (reference Section 

0300 Paragraph 11. Compliance With Health, Safety, and Environmental Regulations): Contractor’s 
employees shall wear at all times the proper personal protective equipment and clothing required for the 
head, face, torso, arms, hands, and lower body that provides a minimum Arc Thermal Protection Value 
(ATPV) of 12 calories per square centimeter (cal/cm2) when working on or near energized electrical 
equipment, or greater, if required by the NFPA Standard 70E and/or Article 410 of the NESC for the work 
being performed. 
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21. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the 

contact point between the City and the Contractor during the term of the Contract: 
 

Gary Quick 

AWU SCADA Supervisor 

Gary.Quick@austintexas.gov 

 

 
*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON-

COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and 
therefore, contact with the Contract Manager is prohibited during the no contact period.   
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PURPOSE 
 
This Request for Proposal is to seek proposals from qualified Instrumentation and Control 
Systems (ICS) firms that can provide installation and support services for Austin Water 
(AW) Supervisory Control and Data Acquisition (SCADA) systems. Types of services to be 
provided may include, but are not limited to: 
 

• Installation of SCADA Equipment including but not limited to; computers, routers, 
switches, protocol converters, etc. 

• Installation and wiring of Programmable Logic Controllers (PLC) Hardware including 
but not limited to PLC Racks, Remote Input/Output (RIO) Racks, Input/Output (IO) 
cards, Communication cards etc. 

• Installation of conduit and wiring including copper and fiber optic cabling.  
• Calibration of microprocessor based instruments and devices such as analyzers, 

flow meters, etc. 
• Network infrastructure improvements including wireless and land base networks, 

Cisco routers and switches, Ethernet and MAS Radios.  
• Programming and Configurations services for SCADA equipment including but not 

limited to; Human Machine Interfaces (HMI) hardware, Programmable Logic 
Controllers (PLC) and Remote Terminal Units (RTU).  

• Process Control and network troubleshooting and repair. 
• SCADA Database Administration and Reporting. 
• SCADA Cyber Security Applications and Controls. 
• SCADA On-Site Testing and Commissioning. 

 
BACKGROUND 

 
The Austin Water Utility has in operation a number of SCADA systems that are used to 
monitor and control the various water and wastewater facilities including; water and 
wastewater treatment plants, water distribution pump stations and reservoirs and 
wastewater collection lift stations. There are basically two types of SCADA HMI 
applications used by the Utility; GE Intelligent Platforms Proficy iFIX (Intellution) software, 
and Telvent’s DNA software. Both are Windows based applications. The iFIX application 
versions range from 5.1 to 5.5. The Telvent DNA’s SCADA application is version 7.5 and 
uses Windows Server 2008 operating system. The networks that connect the various 
facility SCADA systems, the host/SCADA computers and Operator Workstations running 
the HMI’s are primarily Ethernet networks using Cisco routers and switches. The PLC/RTU 
networks use a combination of Modbus TCP (Ethernet), Modbus +, SYNET, Modbus RTU 
(serial) and DNP3 protocol. The majority of the PLC’s and RTU’s that the Utility uses are 
Schneider Electric Modicon Quantum, M340 and Momentum PLC’s. However there are still 
some legacy equipment in use including; Modicon 984 PLC’s, a few Allen Bradley 
ControlLogix PLC’s, Square D’s Symax Models 400 and 500 PLC’s, and Telvent’s Micro 
1/C RTU’s.  The PLC and RTU Programming software used is primarily Schneider 
Electric’s Concept and Unity Pro with some legacy ProWorks, Square D Symate and Allen 
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Bradley RS Logix 5000 remaining. Access to the SCADA Systems and network security is 
managed and monitored by a number of systems and applications including but not limited 
to: network monitoring (Nagios), Cisco pix firewalls, network intrusion detection system 
(SNORT), virus protection system (TrendMicro), Windows Active Directory group policies, 
etc. 
 
Due to the sensitivity and nature of this work, the firm must have prior experience, 
installing, supporting and/or maintaining these types of SCADA systems and employees 
working on site may be requested to perform a security background check. The proposed 
firm shall submit as part of their proposal, prior related work experience and firm 
information as stated in the Proposal Preparations Instructions and Evaluation Factors 
form. 
 
ANTICIPATED SERVICES 
 
It is anticipated that the City of Austin, Austin Water Utility will, from time to time, need to 
engage an Instrumentation and Controls Systems (ICS) firm to implement small SCADA 
improvement projects and provide SCADA support services for the  Utility’s mission critical 
Supervisory Control and Data Acquisition (SCADA) systems. The services required will be 
performed on a scheduled and/or as needed basis. Therefore, the proposal shall be based 
on unit pricing and/or time and material basis as stated herein. 
 
The SCADA Support services will include, but not be limited to, the design, installation, 
programming and configuration, troubleshooting, repair and testing of equipment and 
systems associated with the Utility SCADA Systems. SCADA support services including, 
but not be limited to; configuration, programming, troubleshooting, replacement and 
installation of the hardware and software associated with the SCADA systems such as; 
SCADA servers and Human Machine Interface (HMI) computers, Programmable Logic 
Controllers (PLC) and/or Remote Terminal Units (RTU), local area and wide area networks 
including routers,   switches and cabling, and security systems and applications to keep the 
SCADA Systems secure. 
 
Design Services 
 
The selected ICS firm may be required to conduct  and/or otherwise acquire the necessary 
field documentation, i.e. field survey data, test data, etc. to design the necessary 
equipment and system improvements desired by the Utility.  
Depending on the nature of the task at hand, the selected firm may be asked to perform 
turn-key design and installation service for SCADA system improvements and upgrades, 
emergency repairs services and routine maintenance activities.   
 
Installation Services 
 
The selected ICS firms may be requested to provided services that are generally 
associated with the installation of SCADA equipment and might include; replacement in 
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kind of equipment, modifications to existing installations and/or installation of new 
equipment.   
 
Programming and Configuration Services 
 
The selected ICS firm may also be requested to program and/or configure a number of 
SCADA related equipment and applications ranging from; Human Machine Interfaces, 
Programmable Logic Controllers, Remote Terminal Units, network switches and routers, to 
security related applications such as firewalls, router access control lists, network intrusion 
detection systems and historical data collection like SQL Server historical database 
configuration and scripting. All programming of PLC, OIU, HMI and data collection 
equipment shall follow AWU standards were applicable. 
 
Emergency Support Services 
 
The selected ICS firm may also be requested, with short notice, to provide assistance in 
troubleshooting and/or repairing or replacing, failed or malfunctioning equipment and/or 
applications related to the operations of the Utility’s SCADA Systems. Troubleshooting may 
be required starting at the field device control loop level, up to the host computers and the 
network that connects them.  
 
In order to quantify the various task requested above, the selected firm shall provide the 
following service rates. 
 
Service Rates: 
 
Technical service shall be provided and charged for the following four (4) categories and 
associated rates: 
 

• Scheduled Service, services scheduled weeks in advance and include; SCADA 
improvement projects, SCADA Equipment and Network Health Assessments, 
Annual Calibrations, Monthly Services, Misc. Projects, Training, etc. 

• Emergency On-Site Service (services required within one (1) day of notice); 
• Remote/Dial up Support Services (services performed off site with the use of 

telephone, dial up services, or Customer provided private network connection). 
 
Scheduled Services may consist of implementing turnkey SCADA Improvement projects, 
Troubleshooting and Repair of existing SCADA systems, applications, equipment and/or 
infrastructure, partial and/or complete system checkout and maintenance and/or 
miscellaneous request as requested by the City of Austin to meet Utility needs.   
 
Emergency on-site services consist of technical assistance being on-site within twenty four 
(24) hours of call and responding to the City of Austin within (1) hour of the page or 
message. Communication between the technician and City of Austin will remain open 
during this time period. 
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Remote/Dial up Support Services calls consist of a telephone call back to the City of Austin 
within one (1) hour of page and/or message and providing immediate assistance via a  
remote dial-in or remote network connection to troubleshoot and/or help repair the problem 
at hand.  
 
Labor rates quoted are to include all payroll taxes, benefits, hand tools, overhead and 
profit.  Straight time rates apply for all hours worked during the normal eight (8) hour day, 
Monday through Friday.  Overtime rates shall apply for all hours worked in excess of the 
normal eight (8) hour day and all day Saturday and Sunday. 
 
Time and Material Rates 
 
Where a clear scope of work is not defined in a project assignment and/or the service rates 
are not clearly identified, the work shall be performed on a “Time and Material” basis.  The 
ICS firm proposal needs to include rates for the various job responsibilities and/or trades 
as indicated in Section 0600 (PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION 
FACTORS). 
 
  
 
QUALIFICATIONS 
 
The ISC firm shall be a qualified “systems integrator” regularly engaged in the design, 
installation and support of instrumentation and control systems and their associated 
subsystems as they are applied to the municipal water and wastewater industry.  For this 
request for proposal, a “Systems Integrator” shall be interpreted to mean an organization 
that complies with the following criteria:  
 

1. Has successfully provided services of similar or greater complexity on at least three 
previous contracts within the past five years.  Successful completion shall be 
defined as a finished contract without early termination or litigation.   

2. Has been actively engaged in the type of work specified in this section for a minimum 
of five years as a company, not as individuals. 

3. Has successfully completed at least one previous contract of similar or greater 
complexity to the Austin Water Utility within the last three years.  Previous contract 
experience shall have specifically included programmable logic controller (PLC) 
installations and top end (SCADA Computers) human-machine interface (HMI) 
programming modifications. 

4. The ISC firm must have a minimum of three full-time programmers on-staff to be able 
to assist on the projects. 

 
GENERAL REQUIREMENTS 
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The ISC firm shall be qualified and have the capabilities to perform each of the types of 
services described above under anticipated services. This section defines the typical tasks 
that may be required as part of a typical project. The ISC firm shall provide costing 
information as stated herein to provide a basis for negotiating an assignment.  
 
The ISC firm shall be capable of calibrating instruments and equipment interfacing with the 
control system. The ISC shall be capable of working with AW Instrumentation & Controls 
personnel to provide field troubleshooting services to identify field signals between control 
system elements, including using tools to measure analog and discrete signals, using 
current signal generators to simulate analog signals, and simulation of outputs.  
 
The ISC firm shall be capable of installing new instruments and control devices, including 
installation of conduit and wiring. The ISC firm shall be capable of demolition of existing 
unused or abandoned control devices, conduit, and wire.  
 
The ISC firm shall be capable of installing and terminating various types of cables as 
necessary to interconnect new devices and SCADA equipment including instrumentation 
wiring, Ethernet copper cabling (CAT 5 and 6) and single and multi-mode fiber optic 
cabling. 
 
The ISC firm shall be capable of making modifications to existing PLC programs to include 
the addition of new input/output (I/O) signals and control logic, removal of abandoned I/O 
and control logic, and modifications to existing I/O and control logic.  
 
The ISC firm shall be capable of making modifications to the existing top-end (SCADA 
computers) I/O drivers and HMI database to include the addition of new hard and soft I/O 
signals, the removal of abandoned signals, and modifications to existing signals. 
Modifications may include the point name, description, alarm messages, I/O address, and 
other database properties. These changes shall be made to the database on both the 
Primary and the Standby top-end SCADA Servers, as well as to any affected Operator 
Interface Units (OIUs) which include a process database (PDB).  
 
The ISC firm shall be capable of making modifications to existing top-end HMI graphics to 
include the addition of new equipment as well as hard and soft I/O signals, the removal of 
abandoned equipment and signals, and modifications to existing equipment and signals. 
This may include changing the system navigation, creating new process screens, modifying 
existing process screens, creating new equipment control popup screens, and creating 
new screens for system utilities.  
 
The ISC firm shall be capable of performing end-to-end testing to verify operation of HMI 
graphics, database, alarming, and historical, PLC programming, and field wiring and 
instrumentation. The ISC shall be capable of developing test documentation to track 
checkout of all signals and components. 
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The ISC firm shall be capable of performing upgrades of control panels to replace existing, 
outdated PLCs with more readily supported, modern PLCs. Tasks related to this effort may 
include design of panel modifications including layout and wiring, submittal of design and 
installation for Owner approval, removal and installation of PLC components, termination 
and documentation of field wiring, development of as-built panel documentation, 
development of I/O lists using AWU standard templates, workshops to define operational 
and programming modifications, development of control narratives, programming of new 
PLCs, top-end programming changes to reflect upgraded PLC signals, development and 
submittal of step-by-step test procedures to demonstrate each individual loop and function, 
startup and testing of new PLCs and associated top-end database and screens, and 
training on system modifications for both Operations and SCADA personnel. 
 
The ISC firm shall be capable of troubleshooting and repairing Ethernet networks, including 
both CAT 5 and 6 copper wiring and fiber optic cabling. Tasks may include verifying 
operation of copper cabling, replacing copper wiring, testing of fiber optic cabling, break 
detection of fiber optic cabling, installation of fiber optic cabling including termination and 
testing, testing of Ethernet switches, configuration of Ethernet switches, as well as testing 
and configuration of Ethernet ports on workstations and servers. 
 
The ISC firm shall be capable of developing submittals of proposed work for Owner 
approval, prior to final implementation. Submittals will be required for any panel 
modifications (to include bill-of-materials, panel layout, power distribution, interconnecting 
wiring, and I/O module loop drawings, etc.), PLC program modifications, top-end database 
and graphics modifications, and test procedures to confirm the proper operation of 
modified hardware and software. Submittals will also be required for the Project Schedule 
(in Microsoft Project and PDF format), as well as the Schedule of Values. 
 
The ISC firm shall also be capable of implementing and modifying existing security controls 
associated with SCADA networks and equipment including but not limited to; access 
control to computers, HMI’s , PLC’s and be able to set up and configure SCADA cyber 
security applications like network monitoring, intrusion detection, anti-virus protection and 
fire walls. 
 
And finally, the ISC firm shall be capable of updating and generating all documentation 
required to accurately capture as-built conditions of equipment and systems including; 
record drawings using AutoCAD and/or Microsoft Visio latest release (as requested by 
Owner), specifications and documentation using Microsoft Office applications as requested 
by Owner. 
 
PROPOSAL FORMAT 
 
The Request for Proposal format shall comply with Section 0600 “Proposal Preparation 
Instructions and Evaluation and Evaluation Factors” and includes all the information 
requested herein. 
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Section 0005; Local Business pm1nc1 ldtntlllcetlon 
A firm (Offerer or Subcontractor) is considered lo have a Local Business Presence if the ~rm is headquartered in the 
Austin Cotp0rat1 C~y Urrits, or has a branch office localed In the Austin Corpontte City Umits in operation for the last 
five (5) years. The City defines headquarters as Ille adrrinlstrati111 center where most of the Important functions and 
full responsibility for managing and coordinating the business activities of the firm are localed. The City defines 
btanch office as • smaller. remotely loalted office thal Is separlle from a firm's headquarters that ollers the services 
requested and required under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS !INCLUDING lHE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UT/LIZA TION 
P/..AN, SECTION 0900 OF THE SOLICITATION 

·use ADDITIONAL PAGES AS NECESSARY" 

OFFEROR: 

Name of Lor;al Firm Control Panels USA Inc. 
Physical Address 16310 Bratton Lane. BuildinQ 1. Suite 100 Austin. Texas 78728 
Is Firm localed In the 
Corporate City Limits? (circJe 

~ Ont) No 

In buslneas 111 lhis toc:ation for 

~ past 5 yrs? Yes (3 years) 
Location Type: Headquarters J<..,Yes_> I No I Branch I Yes 1-..,No~ 

SUBCONTRACTOR(SJ: 

N1me of Local Firm AWS Communications 
Physical Address 4402 South Con1=1ress Ave STE 203 Austin, TX 78745 
Is Firm located In the 
Corporate City Limits? (circle 

® one) No 

In business at this location for 

~ past 5 yrs? No 

Location Type Headquarter.; IQ:!9 I No I Branch I Yes ~ 

SUBCONTRACTOR(SJ: 

Name ol Local Firm Macaulav Controls Comoanv 
PhySIClll Address 8904 El Rev Boulevard Austin, TX 78737 
Is Firm loc;ated In the 
Corporlle City Limits? (cirde 

t!!D one) No 

In business at this loc:alion for 

~ pasts yrs? No 

Location Type: Headquarter.; I Yes ~ J Branch ~ I No 

Section 0605 Local Business Presence Solicitation No. RFP JXHOSOSREBID Page I 1 
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S•cflon 0815; Llylnq Wag@!i Contmctor cea!Oqtton 

companyName __ c_o_n_tr_o_l_P_a_n_e_l_s_U_S_A __ l_nc_. ________________ _ 

Pursuant to the Uving Wages provision (reference Sedion 0400, Supplemental Puldlase Provisions) the 
Contractor is required to pay to all employees direclly assigned to this City contract a minimum Living Wage equal 
to or greater than S11.39 per hour. 

The below listed employees of the Contrador who are directly assigned to this contract are compensated at wage 
rates equal to or greater than S11.39 per hour. 

Employee Name Employee Job Tille 

Martin W. Salyer, P.E. President 

David Morgan Vice-President (Programmer) 

Kevin Fox 
Field Technicians 

Anthony Cabello 

Christian Mohr Programmers 
Sean Courtney 

Andrew Lynch Programmer 

Chris Cox Project Managers 
Brandon Friemel 

·use ADDITIONAL PAGES AS NECESSARY" 

(1) All future employees assigned to this Contract will be paid a minimum Living Wage equal to or greater than 
S11.39 per hour. 

(21 Our firm will not retaliate against any employee daiming non-comp'•ance with the Living Wage provision. 

A Contractor who violates this Living Wage provision shall pay each affected employee the amount of the 
deficiency for each day the violation continues. W~lful or repeated violations of the provision or lraudu'ent 
statements made on this certlfication may result In terminal!.on of this Contract for Cause and subject the firm to 
possible suspension or debarment, or result in legal action. 

Section 0815 Living Wage-Contractor Solicitation No. RFP JXHOSOSREBID Page 11 
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S1ctlon 0835; Non.RP1!d1nt Bldd1r Provisions 

companyName~C~o_nt_r_ol_P~a_ne_l_s_U_S~A_l_n_c_.~~~~~~~ 

A. Bidder must answer the following questions In accordance with Vernon's Texas Statues and Codes 
Annotated Government Code 2252 002, as amended: 

Is the Bidder that Is making and submitting this Bid a "Resident Bidder" or a "non-resident Bidder"? 

Answer. Texas Resident Bidder 

(1) Te~as Resident Bidder· A Bidder whose principle place of business Is in Texas and Includes a 
Contractor whose ultimate parent company or majority owner has Its principal place of business in 
Texas. 

(2) Nonresident Bidder· A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonres dent Bidder" does the state, In which the Nonresident Bidder's principal place gf 
business Is toeated. have a law requiring a Nonresident Bidder gf that state to bid a certain amount or 
percentage under the Bid of a Resident Bidder of that state ln order tor the nonresident Bidder of that state 
to be awarded a Contract on such bid In said state? 

Answer.. ___________ _ Which State:. ___________ _ 

C. If the answer to Question B is •yes·, then what amount or percentage must a Texas Resident Bidder bid 
under the bid price of a Resident Bidder of that state in order to be awarded a Contrad on such bid in said 
state? 

Answer.·----------------------------~ 

Section 0835 Non-Resident Bidder Solicitation No. RFP JXHOSOSREBIO 



Control Panels USA Inc. 

EXECUTIVE SUMMARY 

Control Panels USA Inc. understands and concurs that the City of Austin Water Utility has placed the highest 
level of importance on contracting with a qualified Instrumentation and Control Systems (ICS) firm that will 
provide reliable/competent installation and support services for Austin Water (AW) Supervisory Control and 
Data Acquisition (SCADA) systems. Control Panels USA has the technical experience and expertise to provide 
the SCADA support services that will include, but not limited to, the design, installation, programming and 
configuration, troubleshooting, repair and testing of equipment and systems associated with the Utility SCADA 
Systems. Control Panels USA support services will also include, but not limited to, configuration, 
programming, troubleshooting, replacement and installation of the hardware and software associated with the 
SCADA systems such as SCADA servers and Human Machine Interface (HMI) computers, programmable 
logic controllers (PLC) and/or Remote Terminal Units (RTU}, local area and wide area networks including 
routers, switches and cabling and security systems and applications to keep the SCADA Systems secure. We 
intend to provide all of the above services that will be consistent with other installations at all City of Austin 
Water Utility existing facilities. It is our intention to provide all the hardware and software services as per the 
City of Austin Water Utility standard published standards with no exceptions. 

Control Panels USA Inc. has self performed numerous City of Austin Water and Wastewater projects during 
the company 14+ years of existence that includes the above services at one time or another that is required for 
this project of which we are very familiar with the City's standardization of equipment, installation and 
programming services. Our management staff, l&C field technicians and system programmers have worked 
with the City of Austin Water and Wastewater staff on a number of construction contracts through General 
and/or Electrical Contractors. Due to our past AW experience, installations, supporting and/or maintaining the 
above type of equipment & SCADA services, will insure our capabilities as a qualified firm to provide the 
required services for this project. 

Martin Salyer, P.E. the President of Control Panels USA Inc. will be the Professional Engineer and Main 
Contact Person for this project. Mr. Salyer is a licensed Professional Engineer in multiple states including the 
State of Texas, who has extensive engineering design experience in entire electrical and control systems for 
the water and waste water treatment industry including City of Austin Water Utility projects. He will be your 
main point of contact for any technical questions, pricing questions or concerns and contract questions. Mr. 
Salyer can be reached per the following: 512-863-3224 office number, 512-632-8129 cell, 512-868-5446 fax & 
msalyer@controlpanelsusa.net. 

Mr. David Morgan, Vice President/Integration Manager, will be the lead programmer and will manage the 
programmers assigned for this project for all required PLC/HMl/SCADA programming services on this project. 
Mr. Morgan has over twenty years experience with process equipment design, process controls and 
instrumentation for a variety of industries and processes. His experience in the water and wastewater industry 
from both the OEM design and control to plant-wide system integration includes control systems design, PLC 
programming, SCADA and Network design and configuration. He will assign additional programmers on an as 
need basis with relevant experience to assist in the software development/troubleshooting of the 
PLC/HMl/SCADA equipment. It is imperative that this programming and configuration stay consistent with the 
other SCADA installations for The City of Austin Water Utility that are currently in place at other AW facilities. 
During any development stages of the SCADA system, Mr. Morgan will stay in contact with AW staff to review 
the software logic configuration to insure that the design meets the approval of AW and that it stays consistent 
with the other installations. Mr. Morgan can be reached per the following: 512-863-3224 office, 512-925-7475 
cell, 512-868-5446 fax number & dmorgan@controlpanelsusa.net. 

16310 Bratton Lane Building 1 Suite 100 •Austin, Texas 78728 •Phone· (512) 863-3224 •Fax: (512) 868-5446 • www.controlpanelsusa.net 



Mr. Kevin Fox will be our l&C Field Service Manager for this project. Mr. Fox has over twenty years of 
experience in the instrumentation and controls field specifically in Municipal Water and Waste Water. Mr. Fox 
has work on numerous water and wastewater projects throughout his career either participating or in charge of 
field installations, terminations, instrument calibrations, loop testing and startup and at times fine tuning PLC 
programs. He is on call twenty-four seven for a quick reliable response to meet the needs of City of Austin 
Water Utility. Mr. Fox will be responsible for all field activities as scheduled through either Mr. Salyer and/or the 
PM and will work closely with T. Morales Company, our project Electrical Subcontractor for any electrical wire 
and/or conduit work that may be required. Mr. Fox is in charge of our field service group at CP USA and his 
men will assist him during the project such as Anthony Cabello whom has the required relevant experience to 
the specific features of this solicitation. Mr. Fox can be reached per the following: 512-863-3224 office, 512M 
818-5251 cell, 512-868-5446 fax number & kfox@controlpanelsusa.net. 

In closing, we would like to reiterate that we are committed to utilizing the highest quality engineering services, 
workmanship and most effective methods possible for the installation and support services for Austin Water 
Supervisory Control and Data Acquisition {SCADA) systems. We have the experienced engineering, 
management and field labor staff to assure a high quality and timely response for the required services for this 
project. If the evaluation review committee has any questions or concerns, please do not hesitate contacting 
me. Thank you for the opportunity. 

~~ 
President 
msalyer@controlpanelsusa.net 

16310 Bratton Lane Building 1 Suite 100 •Austin, Texas 78728 •Phone (512) 863-3224 •Fax: (512) 868-5446 • www controlpanelsusa.net 
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Principle Officers 
 
 

President 
 
Martin Salyer, P.E. 
Office (512) 863-3224 ext. 234 
Cell (512) 632-8129 
msalyer@controlpanelsusa.net 
Tenure – October 2000 (founder) 
 
Vice-President 
Brian Wetherholt 
Office (512) 863-3224 ext. 225 
Cell (512) 589-1129 
bwetherholt@controlpanelsusa.net 
Tenure – 13 years 
 
Vice-President 
David Morgan 
Office (512) 863-3224 ext. 237 
Cell (512) 925-7475 
dmorgan@controlpanelsusa.net 
Tenure – 11 years 
 
 
 
Note:  Resumes of each are attached 
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Office Locations 

 
 

All Control Panels USA Inc. services will be based out of our Austin, TX corporate location: 
 
16310 Bratton Lane 
Building 1, Suite 100 
Austin, Texas 78728 
(512) 863-3224 (office) 
(512) 868-5446 (fax) 
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Company Background Information 
 
 

State of Incorporation – Texas 
 
 
Length of time Control Panels USA Inc. has been in business – Fourteen (14) Years 
 
 
Name, location and date of all contracts that have been terminated or canceled within the 
past ten (10) years – ZERO (0) 
 
 
Judgments, any pending lawsuits, or unresolved disputes related to Control Panels USA 
Inc. operation within the past ten (10) years – ZERO (0) 
 
 
Length of time Control Panels USA Inc. has worked with state/local governments – 
Fourteen (14) Years 
 
 
Control Panels USA Inc. is a registered Engineering Firm for the State of Texas. 
 
 
Corporate/Manufacturing Facility Location 
 
16310 Bratton Lane 
Building 1, Suite 100 
Austin, Texas 78728 
(512) 863-3224 (office) 
(512) 868-5446 (fax) 
 
 
 
 
Note:  Company brochure attached 
 



 
 

 

MARTIN W. SALYER, P.E. 
PRESIDENT 

EXPERIENCE: 25+ years 
 
EDUCATION: Bachelor of Science in 
Electrical Engineering, Texas Tech 
University 
 
PROFESSIONAL REGISTRATION: 

 Professional Engineering 
License in the State of Texas.  
License # 86371 

 Professional Engineering 
License in the State of 
Michigan.  License # 50297 

 Professional Engineering 
License in the State of Ohio.  
License # 68448 

 

 

WORK SUMMARY: 
As President and CEO, Martin leads a team of approximately 60 employees that 
builds over 2,000 panels a year with installations around the world. 
 
Martin  has  25+  years  of  experience  in  engineering,  design,  construction 
management,  and  project management  in  the  petrochemical,  semiconductor, 
food & beverage, water/wastewater, electric utility, as well as other  industries.  
Martin  has  unique  experience  and  capabilities  in  process  controls, 
instrumentation, industrial motor controls, and panel design/fabrication. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Custom Designs of hundreds of panels per year. 

 Provides  Custom  Design  and  Development  of  Control  Systems  for 
OEM applications. 

 Industry  Expert  for  Blower  Controls.    Designed,  programmed,  and 
implemented state of the art OEM solutions for Blower Controls that 
provide a high level of protection, simplicity and efficiency on a plant 
wide level with 1000+ of installations across the country and world. 

 Numerous Design Build Control System Projects for Food & Beverage 
Industries, serving clients such as Coca Cola Enterprise, Nestle Bottled 
Water,  Frito  Lay,  Medallion  Foods,  etc.    Dollar  value  of  projects 
ranging from $20K to $500K for the controls only portion. 

 As  head  controls  engineer,  he  has  provided  controls  and 
Instrumentation  on  numerous  new  fresh  water  and  waste  water 
treatment  plants.    Projects  include  providing  PLC  systems,  fiber 
networks, redundant systems, motor controls, entire SCADA systems 
including all programming and screen development with a wide range 
of PLC hardware and SCADA software.  Projects ranging from $500K to 
$1.3M for instrumentation and controls portion. 

 Design of entire electrical and control system for 4.3 million gallon per 
day  industrial waste  treatment  facility.    Drawings  created  included 
P&ID’s, electrical  single  lines,  480VAC motor  control  center  layouts, 
wiring  schematics,  plan  views,  instrument  loop  diagrams,  control 
panel  layouts,  riser  diagrams,  conduit  &  wire  schedules,  and 
instrument detail drawings. 

 Martin put together a complete bid package along with specifications.  
Martin was also part of the Engineering management team that was 
used during construction. 

 Design of Fisher Provox DCS system to control Air Handling Units for 
clean rooms in semiconductor facility. 

 Electrical Design, Panel fabrication, Installation, and startup all in less 
than  4  weeks  for  modifications  to  Packout  Conveyor  System  for 
Hospira. 

 Revamped control wiring on 50,000 HP ethylene compressors 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



 

 

UNIQUE CAPABILITIES: 

 Leading Large Teams to successfully complete Installation of Controls projects 

 Development of Riser Diagrams, Control Panel Layout Drawings, Wiring Schematics, Conduit & Wire Schedules, Instrument 
Loop Diagrams, Motor Schematics, Plan View Drawings, P&ID’s, etc. 

 Development of Bill of Materials and Equipment Specifications  

 Provide 480 VAC Power Distribution Design 

 Write Detailed Project Specification, Control Narratives, etc. 

 Create Operation & Maintenance Manuals 

 Provide PLC I/O Layouts and Specifications 

 PLC Programming – Allen Bradley, Siemens, PLC Direct, Modicon 

 HMI Programming (Wonderware, RSView, Lookout, Panelview, AVG, etc.) 

 Provide detailed Cost Estimates and Develop Proposals 

 Oversee Construction 

 Integration of control systems  including checking wire continuity,  loop checking each  field device, calibrating  instruments, 
performing functionality testing of control system, as well as developing written checkout procedures 

 Oversee work performed by Designers 

 Project Management from Design to Construction 

 Fabricated and installed Radio Telemetry  

 



 
 
BRIAN B. WETHERHOLT 
VICE PRESIDENT 

EXPERIENCE: 15+ years 
 
EDUATION: Bachelor of Business 
Administration, Abilene Christian 
University 
 
UNIQUE CAPABILITIES: 

 Corporate Management 

 Contract Negotiation 

 Leading Large Teams of 
people 

 Understanding Client Needs 
 

 

WORK SUMMARY: 
Brian  has  unique  capabilities  in  department management  including  Estimating 
and  Sales,  Marketing,  Customer  Development,  Panel  Design,  Contact 
Manufacturing and Project Implementation. 
Over the past 17 years, Brian has been  involved  in all aspects of control system 
design  and  system  commissioning.    This  includes  project  estimation,  contract 
negotiation, design, control and  instrumentation selection, shop floor assembly, 
testing/quality assurance and project startup. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Successfully estimated and secured many multiyear and IDIQ contracts 
with  major  national  electric  utility  providers.    Individual  contract 
valuations are in excess of $1M per year. 

 Project Management experience includes multiple water/wastewater 
projects  for new build  and  rehab of  treatment plants  including PLC 
equipment and field  instrumentation. Review of engineer’s drawings 
and  specifications  to  insure  compliance  of  design  and  submittal 
documentation  including  electrical  schematics,  test  plans,  loop 
diagrams and instrumentation selection.  

 Start‐up  services  for  multiple  water/waste  water  projects.  
Troubleshooting  and  validation  of  control  panels  into  existing  and 
new systems. 

 Design, equipment selection, and commissioning of SCADA/Telemetry 
communication systems. 

 PLC programming for Allen‐Bradley (RSLogix 500) and Koyo platforms. 
 
UNIQUE CAPABILITIES: 

 Oversee work performed by Designers and Project Manager 

 Project Management from Design to Construction 

 Management of Contract Manufacturing Accounts – Large Production 
with continuous demand 

 Provide  detailed  Cost  Estimates  and  Develop  Proposals  based  on 
contract drawings, specifications and control narratives 

 Create Operation & Maintenance Manuals 

 Project  experience  and  familiarity  with  the  following  control 
applications: 

o Lift Stations and Pump Stations 
o Hydropneumatic  Water Systems 
o Microfiltration Water Systems 
o Carbon Filter Water Systems 
o Blower/Compressor Applications 
o Waste Water Headworks Operation 
o Chemical Injection and Pacing Systems 
o Product and Process Conveying 
o Heating System Controls 
o Boiler/Chiller Systems 
o Smart Building and Building Automation Applications 
o SCADA/Telemetry development and commissioning 
o Gas Detection and Alarming 
o Waste Water Polymer Dosing 

 Customer  Design  Support  for  Original  Equipment  Manufacturer 
(OEM) control solutions 

 Network  Administrator  Background,  including  LAN  design  and 
support  for  small  and  medium  sized  networks‐  including  servers, 
workstations,  thin  clients  and  copper/fiber  optics  communication 
equipment 

 
 
 



 
 

 

DAVID W. MORGAN 
VICE PRESIDENT/INTEGRATION MANAGER 

EXPERIENCE: 25+ years 
 
EDUCATION: University of Houston 
 
UNIQUE CAPABILITES: 

 Project Management 

 PLC Programming (Allen‐
Bradley, Modicon, GE) 

 SCADA Development 
(Wonderware, Intellution, 
Rockwell Software, 
Cimplicity)  

 Wonderware System 
Platform 

 Instrumentation and Control 
Design 

 LAN and Process Network 
Design and Configuration 

 Historical Database and 
Reporting (Intellution, MS 
SQL, MS Excel 

 AutoCAD 

 Startup and Commissioning 

 Advanced PC and Operating 
Software Configuration 

 

WORK SUMMARY: 
David  has  over  25  years with  process  equipment  design,  process  controls  and 
instrumentation for a variety of industries and processes. His root experience is in 
the Municipal Water/Wastewater from both the OEM design and control to Plant‐
wide system integration. His scope of experience includes control systems design, 
PLC  programming,  SCADA  and  Network  design  and  configuration,  submittal 
review,  field  start‐up,  and  troubleshooting.  This  experience  in  both  design  and 
turnkey projects has provided David with a unique  involvement  in both process 
and instrumentation and control design, as well as involvement in mechanical and 
electrical systems. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Programming,  configuration  and  startup  for  overall  process  control 
and  integration  for  a  20 MGD Water  Plant.  This  facility  utilized  a 
membrane  micro‐filtration  process  for  treatment.  North  East 
Bakersfield Cal Water Facility. (Allen‐Bradley and Intellution)  

 Design,  programming,  configuration  and  startup  for  a  120  MGD 
Wastewater  Plant.  The  process  control  encompassed  anaerobic 
digester  storage  tanks,  TWAS  storage,  blending  process  and  solids 
dewatering and handling systems. MSD Louisville, KY.  (Allen‐Bradley 
and Intellution)  

 Design  and  configuration  for  SCADA  system  to  monitor  Cyberex 
switch  gear.  SCADA  configuration  included  integration  into  the 
existing TI/Facilities LAN. TI, Dallas, Texas. (Intellution)  

 Design,  programming,  configuration  and  startup  of  the  process 
control  system  for multiple wastewater  facilities  for  the  food  and 
beverage industries (Allen‐Bradley and Wonderware)  

 Design,  programming,  configuration  and  startup  of  the  process 
control system for multiple high strength BOD segregation systems in 
the beverage industry (Allen‐Bradley and Wonderware)  

 
 
 



 

 

 

Control Systems and Quality Panels that 

Exceed Customer Expectations 

 

Company Qualifications 

     

 

           
           

 

 

 

 

 

 

 

 

 

 

 

 

16310 Bratton Lane 

Building 1, Suite 100 

Austin, TX 78728  

Phone: (512) 863‐3224 Fax: (512) 868‐5446 

www.controlpanelsusa.net 



Turnkey Controls & Integration Services 

Contract Manufacturing & Custom Panels with full Automation & Control Services 

 

Overview 

Control Panels USA is a manufacturer of Control Panels and Relay Rack 
assemblies for clients in a wide range of industries. We offer custom design 
and fabrication for OEM clients, contractors, and end users requiring either 
large or small production runs.  In addition, CP USA offers full turnkey 
Instrumentation and Control (I&C) services.  We have the size, expertise, and 
flexibility to meet all your needs. 
 
Control Panels USA Inc. was founded in the year 2000, and is a registered 
Texas corporation. Our 25,600 sq. ft. headquarters is located in Austin, Texas, 
and comprises over 15,000 sq. ft. of manufacturing space.  It houses state of 
the art engineering, manufacturing, and testing capabilities.  This allows us to 
supply our customers with cost effective solutions while maintaining very 
competitive lead times.  Our expertise, tooling, and volume, coupled with our 
low labor rates provide for a competitive solution on each and every project.   
 
CP USA has approximately 60 full time employees dedicated to meeting your needs. Our employees are highly qualified and 
have years of experience in the controls industry.  We employee engineers with Professional Engineering licenses in multiple 
states, engineering graduates, various levels of Project Managers, Estimators, Programmers, CAD personnel, Senior Level 
Technicians, as well as Fabrication Technicians. 
 

Vision 
Control Panels USA strives to exceed our customer’s expectations while providing the highest quality products and services to 
our clients in the most cost efficient manner.   

 
Mission 
While using effective communication to understand each client’s unique needs, along with a highly experienced staff that 
utilizes industry leading technology, Control Panels USA is able to offer clients the best possible solution for their projects.   

 
Services   
Design Services 
At Control Panels USA we work to provide the best solution for our clients by 
striving to understand the underlying needs of the customer. Our vast controls 
and application knowledge, special expertise, and exposure to a wide range of 
industries allow us to provide new ideas and solutions to our clients. Take 
comfort that your control systems are designed by a staff with years of 
experience and poses Professional Engineering licenses in multiple states. We 
are able to quickly produce panel designs using the latest control techniques at 
a fraction of the cost of other providers.   

 
Control Panels USA can bring your equipment up to date with cutting edge 
technology along with custom HMI and PLC programing.  We specialize working 
with OEM’s to create custom HMI’s and PLC programming that provide great 
flexibility with the OEM’s equipment options, while minimizing the number of 
control systems and programs that need to be utilized.  We are able to provide 
custom hidden screens that allow manufacturers to select options, and to 
customize their equipment for certain applications.  In addition, we employ custom screens that allow for much quicker 
startup, commissioning, and troubleshooting by the OEM onsite personnel. This results in a more reliable system that reduces 



custom programming for each application and minimize startup and commissioning time on each project for the OEM.  
 
Panel Fabrication & OEM Assemblies 
CP USA provides OEM and custom fabrication of Control Panels, and sub‐assemblies for clients in a variety of industries. Using 
state of the art equipment, such as our laser engravers, automatic wire cutting, wire stripping, and automated crimping tools, 
along with our high speed labeler systems, we are able to quickly tool up for either large or small production runs of OEM 
panels & assemblies. Our specialized equipment and construction practices allow for consistent quality and short lead times.  
 
CP USA is able to produce custom test fixtures allowing for thorough functionality testing of all our OEM panels. This practice 
results in ultimate quality—ensuring a great product that meets customer parameters each and every time.  
 
Relay Rack Assemblies 
CP USA serves clients all across the country in the highly specialized field of Electric Utility Relay Rack fabrication.  CP USA has 
Manufacturer’s Representatives covering key territories that provide a wide reaching market.  Our reputation of extremely 
high quality workmanship coupled with short fabrication time allow us to be 
competitive in a wide variety of Electric Utility Relaying applications.   Our 
panel design, custom metal design, internal fabrication process, attention to 
detail, followed by thorough testing, guarantees a high quality and serviceable 
product each and every time. 
 
Whether you are working on a Solar Project, Wind Generation Installation, or 
a standard Substation, CP USA is well equipped to assist you.  Our engineering 
staff will quickly provide panel design, including component selection, rack 
elevation drawings, and panel wiring diagrams for your review.  We also offer 
complete product testing by either our competent internal team or 
contracted third party. 
 
Field Services 
Control Panels USA employs a full complement of control service technicians.  Our field service personnel provide field start up 
and commissioning services in support of our products and customers throughout North and South America.  CP USA provides 
a wide range of services from installation, troubleshooting, instrumentation set up, calibrations, loop checks, programming, as 
well as full field functionality testing and commissioning.  Let Control Panels USA get your equipment up and running at peak 
performance.  Contact CP USA today to set up an appointment for a technician.  

SCADA and PLC Integration Services 
Control Panels USA’s staff of SCADA and PLC Integration specialists possess the skills required to program and commission your 
control system. Our staff is familiar with all major equipment manufacturers and is committed to continually educating 
themselves on technological advances and new platforms.  CP USA has the staff, resources, and expertise to provide anything 
from a small custom application to providing a turnkey SCADA system for an entire new plant with several thousand I/O points.   
 
CP USA can provide client‐server applications, as well as database collection, storage, and creation of custom reports to meet 
all your management and governmental regulation requirements.  CP USA can also create custom alarming and remote call out 

features to make offsite operations personnel aware of any critical situations.  
CP USA can setup remote connections to allow high level operations personnel 
access to data. 
 
CP USA also offers remote support through VPN connections via phone modems, 
internet connections, or cellular technology.  In addition, CP USA can quickly 
dispatch cellular or satellite based kits that are easy to connect, which allows CP 
USA to remotely monitor, troubleshoot, or make changes.  CP USA serves clients 
from North America, Puerto Rico, to Canada with remote connections. This is 
just another technique CP USA employs to keep cost down for our clients while 
providing rapid response to critical needs. 
 



RTU Services 
Control Panels USA provides a one stop solution for Remote Telemetry Units 
(RTU’s).   CP USA provides path studies, selection of appropriate radio systems 
of varying technology, as well as erection of towers, termination and testing 
of all cabling, along with full startup and commissioning services.  CP USA can 
provide stand‐alone systems or solutions for users with 50+ sites all talking to 
one central command center.  Towers can be provided for heights of 20 feet 
to over 150 feet.  We can also install Antenna systems on top of Elevated 
Storage Tanks or other high profile structures.  Contact us today to resolve 
your Remote Telemetry applications! 
 
Instrumentation 
Control Panels USA can specify and supply nearly any type of process 
instrumentation required for your project.  Whether it be a 72” Flow Meter, 
Chlorine Analyzer, or a simple Pressure Transmitter, CP USA can recommend solutions to meet your needs.  We also provide 
installation services, along with setup, calibration, and commissioning.  Contact us today with your instrumentation needs! 

Dissolved Oxygen & Blower Controls Services 
CP USA has developed the highly coveted Most Open Valve DO control; 
allowing for the ultimate efficiency and control of aeration basins.  Our 
technology has been deployed in installations across the country.  We have 
developed High Speed Turbo Blower code, in addition to the traditional 
multistage blower controls for one of our premier OEM clients, which has 
allowed them to be a successful and dominant force in the blower market in 
a short period of time.  Our PLC and HMI blower code, along with our panel 
assemblies, are installed in 1,000’s of systems around the world.  Call us 
today to discuss how we can reduce your operating costs by employing our 
powerful and well proven solutions. 
 

 

 
Control Panels USA is a UL Listed Industrial Panel Builder 
Control Panels USA is a UL508A, UL698A, & UL698B manufacturer of Control Panels. Using UL Listed or Recognized components 

in an industrial control panel does not guarantee or imply that the entire assembly meets all applicable safety requirements.   

UL’s Industrial Control Panel Program ensures proper component usage, enclosure environmental ratings, and conformance to 

the National Electrical Code, wiring and motor protection and safety markings.   

Control Panels USA is authorized to apply the UL Listing mark in our factory on equipment so designed and constructed.  This 

program reduces your costs and avoids delays resulting from “red‐tagged” panels at your customers’ job site.  You benefit from 

the widespread acceptance of the UL mark by regulatory authorities in every jurisdiction in the United States and Canada. 

 

 

 

 

 

 

 

 

 



Industries Served / Applications 
Below is a short list of some of the industries and various 
applications in which CP USA has special expertise: 

 Water & Wastewater 

 Relay Racks for Electric Utility 

 Oil & Gas 

 Food & Beverage 

 Semiconductor 

 Pharmaceutical 

 Correctional Facilities 

 Commercial Lighting and HVAC Controls 

 Quarry and Rock Harvesting Installations 

 OEM Assemblies 

 Blower & DO Controls 

 Pump Controls 

 Compressor Controls 

 Chemical Feed Systems 

 Conveyor Applications  

 Machine Tool Applications 

 Plant Facility Support 

 Radio Telemetry Units 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
People Make the Difference 
At Control Panels USA we believe that service is our 

competitive advantage and our people deliver service!  All 

of our employees realize that in order to prosper we must 

deliver high quality products with superior service.  

Employees understand that they are the gatekeepers to 

quality assurance.  The goal of every project is a seamless 

startup and a panel that reflects CP USA’s quality, 

exceeding the expectations of the end user.  

 

Legal & Financial Services 
Legal & Financial services are provided to the company by 
the following firms: 
Banking: First Texas Bank 

Business Insurance:  Bailey Insurance and Risk 

Management 

Surety Bonding Agency: Ballew Insurance Agency 

Accounting Services:  Sharon Maslon Accounting 

Legal Services:  Brian Siebken and Fred Siegele 

 

 

 
 
 
 
 
 
 
 

 



Key Company Contacts 
 

MARTIN W. SALYER, PE – President 
Martin is highly involved in all projects from design to implementation.  Martin has 25+ years’ experience in design, 

construction management, project management, shop floor management, programming, and startup in the petrochemical, 

semiconductor, pharmaceutical, food & beverage, and water/wastewater industries.  Martin has unique experience and 

capabilities in process controls, instrumentation, industrial motor controls, and panel design/fabrication.   

Email: msalyer@controlpanelsusa.net 

 

BRIAN WETHERHOLT – Vice President 
Brian is primarily responsible for bidding, proposals project coordination, and operation management including project 

management as well as production. Brian has 15+ years’ experience with all aspects of panel fabrication from shop floor 

assembly, to design, project management, and estimating.  

Email: bwetherholt@controlpanelsusa.net 

 

DAVID MORGAN – Vice President 
David has 25+ years’ experience in the integration arena. David is primarily responsible for the oversight of all integration 

projects including PLC, HMI, SCADA and RTU programming.  David oversees all other programmers, and provides valuable 

insight and experience on all programming and communication, both to internal personnel and clients. 

Email: dmorgan@controlpanelsusa.net 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Sample Project Information 
 
 
RTU Fabrication Contract and RTU Commissioning Service – City of Waco 
2005 – 2015 / Ongoing 
 
CP USA has an ongoing contract with the City of Waco Water and Wastewater Utilities spanning over the last 10 years. During 

this time, CP USA has produced and fabricated Remote Telemetry Units (RTU) and various process control and communications 

panels for multiple lift station, pump station, elevated storage tank, and pressure regulating sites. Our typical scope of services 

includes panel design, fabrication, installation, configuration of field instrumentation, programming, and system startup 

services. The programming includes programming and configuration of the City‐wide SCADA communication network. CP USA 

currently receives all SCADA integration services for improvements on existing utility sites and new installations. These annual 

support services are reviewed, managed and maintained on maintenance agreements.  

Cost: 

CP USA Contract varies yearly from ~$100K to ~$200K 

 

Contact Information: 

City of Waco 

Patty Luther (254) 750‐5700 

 
________________________________________________________________________________________________________ 

 
Relay Rack Fabrication Contract – Austin, TX – Austin Energy 
2005 – 2015 / Ongoing 
 
CP USA has an ongoing contract with Austin Energy to procure and fabricate relay racks that are installed in various 

substations.  These racks monitor and control the overhead power lines running throughout the City.  Each rack costs on the 

order of $20‐40K.  The contract is a 12 month contract with extension clauses for up to 5 years.  We are in our second 5 year 

contract. 

Costs: 

CP USA Contract: Not to exceed $1.3M per year 

 

Contact Information: 

Austin Energy 

Martha Vela De Casillas (512) 505‐7027 

 

________________________________________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 



 
DSP Water Production Facility Upgrades – San Antonio Water System  
2014 – 2015 
 
Control Panels USA acting as the Process Control System Integrator provided new SCADA/Security control panels, field 
instrumentation, and radio telemetry equipment for four existing well pump stations across the SAWS service area. The 
SCADA/Security panel was designed using Schneider’s Modicon M340 PLC, communicating via radio to the SAWS top‐end Clear 
CADA software system. 
 
The scope involved control panel design/fabrication, field instrumentation procurement and configuration, field installation 
coordination and oversight, Modicon PLC programming, Clear SCADA programming, as well as testing and 
startup/commissioning services for all process instrumentation and control systems.  
 
Costs: 
CP USA Contract: $380K 
 
Contact Information: 
Alterman Electric – Electrical Contractor with whom CP USA has contract 
Nelson Froboese (210) 496‐7349 

 
________________________________________________________________________________________________________ 

 
A.R. Davis Water Treatment Plant – Austin, TX  
2013 – 2014 
 
CP USA successfully completed the Chlorine System Improvement project that was to modify existing control panels, provide 

two (2) new control panels, four (4) E‐Stop control stations, provide 16KVA Uninterrupted Power Supply & Maintenance Bypass 

Switch, as well as provide Combustible Gas Detector and Alarm Beacons. CP USA had to modify, install, & test all the provided 

equipment while at the same time maintaining a fully functional plant. CP USA also provided all schematics, loop drawings, and 

O&M for the I&C portion of the project 

Costs: 
CP USA Contract: $101K 
 
Contact Information 
T.Morales Electrical Company Ron Wile 
 
________________________________________________________________________________________________________ 

 

Schertz Parkway Pump Station – San Antonio Water System  
2012 – 2014 
 
Control Panels USA acting as the Process Control System Integrator provided a complete SCADA control system, numerous 
peripheral control panels and field instrumentation for a new high service pump station. The SCADA panel was designed using 
Schneider’s Modicon M340 PLC communicating via radios to the SAWS top end software system.  The scope involved control 
panel design/fabrication, field instrumentation procurement and configuration, I/O terminations, field coordination and 
oversight, as well as testing and startup/commissioning services for all process instrumentation and control systems.  
 
Costs: 
CP USA Contract: $302K 
 
Contact Information: 
T. Morales LLC – Electrical Contractor with whom CP USA had contract 
Randy Eldridge  (254) 793‐4344 

 
 



 
WWTP SCADA Improvements Project – City of Bryan 
2010 – 2012 
 
This project entails the implementation of a new improved SCADA system which is retrofitted to the existing Waste Water 

Treatment Plant and several remote locations.  The SCADA system is designed using Schneider’s Modicon Quantum PLC’s, 

communicating via fiber optic cable, and interfacing with Schneider’s Vijeo Citect top end software. 

Control Panels USA is the general contractor for this project and has subcontracted out all of the required electrical services to 

an electrical contractor. The scope involves supply, coordination and startup services of all process instrumentation and control 

systems.  

 

Costs: 

CP USA Contract: $870K 

 

Contact Information: 

City of Bryan  

Barney S. Williams, P.E.   (979) 209‐5030 
 
________________________________________________________________________________________________________ 

 
Brushy Creek Regional Water Treatment Plant Phase 1A – Cedar Park, TX 
2009 – 2012 
 
This project consists of the construction of the new water treatment plant with an initial capacity of 17 million gallons per day 

and a final Phase 1 capacity of 42 mgd. 

Control Panels USA is the designated Process Instrumentation and Control System Supplier (PICS). The scope involves supply, 

coordination and startup services of all process instrumentation and control systems for the new water facility. As PICS, we will 

complete I/O terminations and configuration of the PLC via control and network software. 

Costs: 

CP USA Contract: ~$1M 

 

Contact Information: 

T. Morales LLC – Electrical Contractor with whom CP USA has contract 

Randy Eldridge  (254) 793‐4344 

 
________________________________________________________________________________________________________ 

 

WWTP Rehabilitation – City of San Marcos 
 2009 – 2010 
 
This project was a rehabilitation of existing PLC panels as well as the addition of four new panels. In this contract CP USA 

supplied instrumentation which includes ultrasonic level transmitters, pressure switches and gauges, diaphragm pressure seals, 

and magnetic flowmeters.  CP USA was tasked to update all the Modicon Quantum PLC equipment as well as the SCADA and 

HMI system (National Instruments Lookout Software). CP USA provided surge protection throughout the entire plant.  

Cost: 

CP USA Contract: ~ $310K 

 

Contact Information: 

T. Morales LLC – Electrical Contractor with whom CP USA has contract 

Randy Eldridge  (254) 793‐4344 

 



 
Ulrich Water Treatment Plant – Austin TX  
2007 – 2009 
 
CP USA was tasked to update all the PLC equipment associated with the plants filter system. All of the existing PLC Equipment 

installation was validated, documented and then removed.  CP USA then installed new Modicon Quantum PLC equipment and 

restored system functionality, while keeping the plant online during all demolishing and installation activities. Field 

commissioning and testing services were also provided with this contact. 

Cost: 

CP USA Contract: ~ $295K 

 

Contact Information: 

T. Morales LLC – Electrical Contractor with whom CP USA had contract 

Randy Eldridge  (254) 793‐4344 

 
________________________________________________________________________________________________________ 

 

A.R. Davis Water Treatment Rehabilitation Phase A & B – Austin, TX 
2007 – 2009  
 
This Project included retrofit modifications to the existing controls. In this contract CP USA supplied and commissioned 

instrumentation which included flow meters, density meters, and level devices.  CP USA also fabricated and implemented new 

controls stations for the control of the valve associated with the initial water treatment.   

Field commissioning and testing services were also provided with this contact.  

Costs: 

CP USA Contract: ~ $499K 

 

Contact Information: 

City of Austin 

James King (512) 972‐1792 

 
________________________________________________________________________________________________________ 

 

A.R. Davis Water Treatment Plant Filter Improvements 
2006 – 2008 
 
CP USA successfully completed the Phase One of this project which encompassed replacing the controls for twenty‐seven 

carbon filters. In addition to the panel fabrication this project also included  providing and commissioning new instrumentation 

for all the filters, including flow meters, turbidity meters, and ultrasonic level devices. All twenty‐seven filter panels where 

networked utilizing a DH‐485 network back to a master panel which contained a Modicon Quantum Processor. Field 

commissioning and testing services were also provided with the contact. 

Cost: 

CP USA Contracts: ~ $550K 

 

Contact Information: 

City of Austin 

James King  (512) 972‐1792 

 

 
 



 
LCRA Liberty Hill Water Plant – Liberty Hill, TX  
2006 – 2007 
 
CP USA has fabricated and installed an RTU system that controls a remote lift station site and monitors it with a master control 

panel located at the Liberty Hill Water Plant. 

This installation utilizes an industrial touch screen computer, Allen Bradley PLC’s and Wonderware HMI software. 

Cost: 

CP USA Contract: ~ $150K 

 

Contact Information:  

Baker‐Aicklin Engineering 

Alfredo Ramirez (512) 206‐7474 

 
________________________________________________________________________________________________________ 

 

Donald W. Wyatt Central Falls Detention Facility – Central Falls, RI  
2005 – 2008 
 
CP USA successfully completed Phase One of the project that was to upgrade the existing Supervisory Control and Data 

Acquisition (SCADA) system from proprietary and non‐expandable software to Wonderware InTouch 9.0. This phase included 

not only SCADA security but PLC‐based (GE Fanuc 90‐30 series) security interlock improvements. 

Phase Two of the project was expansion of the existing facility. The facility will monitor and controlled by seven separate GE 

Fanuc 90‐30 series PLC racks with communication via ethernet protocol. The Wonderware InTouch system was expanded to 

accommodate the new areas with additional integration of the facility‐wide voice communication system. 

Costs: 

CP USA Contract: ~ $400K 

 

Contact Information: 

Honeywell Vindicator  

Brian Holmes (512) 301‐8425 

 
________________________________________________________________________________________________________ 
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I 

Martin Salyer 
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Dollie Floyd 
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Anna Taylor 
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Chris Cox 
John McClanahan 

Darren Wernli 
Estimating 

Taylor Bibles 
Joseph Kornele 

Procurement 

I 

David Morgan 
Integration Manager 

I 

Tony Aguilar 
Sean Courtney 
Steve Haney 
Andrew Lynch 
Christian Mohr 

Programmers 

Martin Salyer 
President 

David Morgan 
Vice-President 

Kevin Fox 
Field Services Supervisor/ 
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I 

Anthony Cabello 
Cliff Kornele 

Isaiah Rodriguez 
Brandon Vanloozen 

Field Services 

I 

Jeff Johnson 
Testing 

I 

Brian Wetherholt 
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I 

Fernando Arvizo 
Brandon Friemel 
Thomas Lerma 
Jennifer Mireles 

Zeal Shah 
Thomas Warren 
Project Managers 

I 

Jacquelyne Villegas 
Shop Manager 

Team One 

Jonathan Vasquez 
Shop Manager 

Team Two 

Future Team 
Shop Manager 

Team Three 
I 

Michael Arce 
Justin Brinkman 

Katie Irwin 
Randy Jackson 
Cole Johnson 
John Lawson 

Christine Straley 
D'Angelo Taylor 

Cedrick Tchoupe Nono 
Nickolas Wright 
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I 

Adam Cabello 
Juan Coleman 

Rodney Delmore 
Brandy Dominguez 
Isaac Hernandez 
Doug LaFrance 
Evan Patterson 

Philip Salyer 
Miguel Vallareal 

Coby West 
Shop Team Two 



 
 

 

KEVIN FOX 
FIELD SERVICES SUPERVISOR/TESTING 

EXPERIENCE: 19+ years 
 
EDUCATION: I.B.E.W. Joint 
Apprenticeship and Training 
Committee 
 
INDUSTRY AND SPECIAL EQUIPMENT 
FAMILIARITY: 

 Process control loops (flow, 
level, temperature, pressure, 
analyzers, etc.)  

 Boiler and Furnace controls  

 Chiller Controls  

 Shutdown systems  

 5KV Motor controls  

 Power distribution  

 Fisher Provox DCS  

 Conveyor controls  

 Ultrapure water systems  

 Wastewater treatment  

 Blower Controls  

 Blow molding  

 HVAC controls  

 Feed Plant Turn Heads and 
Conveyor Controls 

 

WORK SUMMARY: 
Kevin has more  than 19 years  in  the commercial electrical,  industrial electrical, 
Data‐Com, design and  implementation of  Instrumentation and Controls systems 
in  municipal  Water/Wastewater,  semiconductor,  and  food  and  beverage 
industries.  He  has managed  a  control  panel  shop, material  acquisitions, man 
power,  scheduling,  quality  control,  and  testing.  He  has  been  the  department 
head over the Instrumentation and Controls service department. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Design  and  implement  numerous  upgrades,  expansions,  repairs  to 
municipal water and wastewater systems. 

 Supervise  the  installation  and  commissioning  of  all  instruments  and 
controls on several semiconductor fabs at Motorola 

 Supervise  the  installation and  commissioning of all  instruments and 
controls on the ultra‐pure water plant at Motorola 

 Managed  over  all  aspects  of  the  daily  operations  of  control  panel 
shop 

 
UNIQUE CAPABILITIES: 

 Create Operation and Maintenance Manuals including extensive Field 
As‐builts Drawings, Field Calibration Reports, and detailed Parameter 
List 

 Provide PLC I/O Layouts 

 Oversee all aspects of Construction  

 Project Management  

 Project Field startups  

 Trouble shooting of old and new systems, PLC Logic/Relay Logic  

 Comprehension of Process and Process Variables  

 Perform  field  calibrations  on  instruments  such  as  level,  pressure, 
flows, density, turbidity, chemical analyzers, etc. 

 Manage field personnel 

 Coordinate startup activities with clients and other contractors 

 Calibrations 

 Troubleshooting Relay Logic, Motor Controls, UFO’s 

 
 
 



 
 

 

ANTHONY CABELLO 
FIELD TECHNICIAN 

EXPERIENCE: 10+ years 
 
UNIQUE CAPABILITIES: 

 Troubleshoots adverse 
situations in a timely, precise 
manner 

 Has the knowledge to 
redesign control logic and 
maintain functionality and 
aesthetics 

 Deciphers new instrument 
installation and calibration 
processes with ease 

 Provides detailed field 
reports, calibration reports 
and parameter lists 

 Acts as an onsite Project 
Manager as well as Field 
Technician on all jobs 

 Performs annual calibrations 
on a variety of instruments 
using a multitude of 
calibrating equipment and 
software 

 

WORK SUMMARY: 
Anthony delivers quality installation of control panels and instrumentation with 
peerless  dedication  to  providing  exceptional  tech  support,  and  customer 
satisfaction.    He  has  10+  years  of  experience  in  the  installation,  calibration, 
troubleshooting, retrofitting, and testing of control panels and  instrumentation 
in a vast array of  industries, and has extensive experience  in process controls, 
instrumentation, and panel fabrication. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Built  control  panels  using  electrical  schematics  to  make  wire 
terminations,  layout, and  install devices and equipment  specified  for 
the job. 

 Tested panels in the shop and field using meters to perform point‐to‐
point continuity checks before panels are energized. 

 Energized panels and tested functionality of all PLC and relay logic to 
prove  out  proper  operation  prior  to  official  startup  of  equipment. 
Added devices, additional wiring, new calibrations, as well as making 
those changes to electrical schematics while  in the field. Responsible 
for  closing  jobs which  consists  of  performing  a witnessed ORT  and 
PAT, and taking care of any punch‐list items.  

 Worked a plethora of  jobs  in  the  field, many of which  took place at 
the  A.R.  Davis  Water  Treatment  Plant  in  Austin,  TX.  The  first  job 
included  the  replacement  and  testing  of  all  27  filter  control  panels 
along  with  every  air  scour,  influent,  effluent,  drain,  and  backwash 
valves  for each  filter. Each  filter also had a new  turbidimeter added 
and  calibrated  along  with  other  misc.  SCADA  upgrades  and 
instrumentation.  A  second  phase  provided  new  upgrades  and 
instrumentation to the Sludge Equalization Area. 

 Worked  as  an  Apprentice  Field  Technician  at  the  Albert  R.  Ullrich 
Water Treatment Plant  retrofitting new PLC equipment  in all of  the 
existing PLC panels that controlled various process equipment onsite.  

 Led and worked back at the A.R. Davis Water Treatment Plant when 
Excel Construction and T. Morales replaced the 12 clarifiers and their 
field  control  stations.  A  nuclear  sludge  density  transmitter  was 
installed  by  CP USA  to  analyze  the  pumping  of  sludge  out  of  each 
clarifier. This along with a multitude of  instruments and upgrades to 
the 3rd floor of the Chemical Bldg. and Raw Water  Intake concluded 
this phase. 

  Upgraded  the  A.R.  Davis  Water  Treatment  Plant  including  RTU 
modifications, new  relay  logic, and updated all of  the chemical  feed 
panels. 

 Assisted  installation and  leading of other  important  jobs  for  the City 
of  Bryan/College  Station  and  the  retrofit  to  the  PLCs  and 
instrumentation at Still Creek and Burton Creek WWTPs,  to  the new 
installation at Brushy Creek Regional Water Treatment Plant in Cedar 
Park.  

 
 
 



 
 

 

CHRISTIAN MOHR 
PROGRAMMER 

EXPERIENCE: 20+ years 
 
EDUCATION: Associate of Applied 
Science in Automation Engineering 
Technology and Associate of Applied 
Science in Computer Science. 
 
UNIQUE CAPABILITIES: 

 Experienced with Factory 
Automation, Process 
Automation, Control System 
design, Control Panel design, 
Radio Systems, Distributed 
I/O Networks 

 Experienced with hardware 
and programming software  
for many different 
manufacturers 

o Allen‐Bradley 
o Modicon 
o GE/Square D 
o Omron 
o Ti/Automation 

Direct 
o Red Lion 
o Sick 
o National 

Instruments 
o Wonderware 

 

WORK SUMMARY:  
Christian works with the design team, the customer, and the end user to create a 
controls  scenario  for  each  application.    This  may  include  any  or  all  of  the 
following: hardware selection, PLC programming, HMI programming, and SCADA 
programming.  As a programmer, Christian will also work with the Field Installers 
during  the  startup  phase  to  check  out  the  field  wiring  and  devices  before 
commissioning and to startup and debug the installed controls system. 
 
 Christian  has  20+  years  of  experience  in  PLC  and  HMI  programming  in  both 
factory  automation  and  process  automation.  He  has  experience  with  many 
different types of PLC and Operator Interface manufacturers, and SCADA systems. 
His experience with PLC and HMI programming covers many different  industries 
such  as  Product  Manufacturing,  Product  Distribution,  Material  Handling, 
Equipment  Test  Systems,  Water/Waste  Water  Treatment,  and  Food  & 
Beverage. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 OEM panel design, programming, startup, and support for high speed 
commercial printing machinery manufacturer. 

 Hardware  design  of  semiconductor  manufacturing  test  equipment 
with I/O counts exceeding 5,000 digital and analog points. 

 Installation,  startup, and  support of high  speed  scanning equipment 
for Fed Ex, UPS, and the US Postal service. 

 Installation, startup, and support of industrial scanning equipment for 
manufacturing, material handling, and distribution. 

 Design, programming,  installation,  startup,  and  support of  conveyor 
control  systems  for  manufacturing,  material  handling,  and 
distribution. 

 Process control programming, startup, and support of blower controls 
and aeration systems for Waste Water Treatment facilities. 

 PLC  and  SCADA  programming  for  Water/Waste  Water  Treatment 
facilities. 

 

 
 
 



 
 

 

SEAN COURTNEY 
PROGRAMMER 

EXPERIENCE: 15+ years 
 
EDUCATION: Bachelor of Science in 
Computer Science, Western Iowa Tech 
 
INDUSTRY AND SPECIAL EQUIPMENT 
FAMILIARITY: 

 Process controls (flow, level, 
temperature, pressure, 
analyzers, etc.) 

 Conveyor controls 

 OEM Equipment Control 
Systems 

 Material Handling Equipment 

 Food & Beverage Processes 

 Wastewater treatment  

 SQF C 

 

WORK SUMMARY: 
Sean has been a Controls Engineer for over 15 years with knowledge that crosses 
several  system  platforms.    He  has  expertise  in  process  equipment  design, 
database management, process control programing and project management. He 
is also skilled in PLC programing, SCADA and Network design, commissioning and 
troubleshooting.      While  his  core  work  history  is  in  food  and  beverage  and 
industrial wood working he has worked with several other  industries.   Sean can 
design turnkey solutions and integrate them into existing technology. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Design, configuration and commissioning for overall process control of a 
$20 million parquet floor facility. This facility utilized CNC processes for 
all  areas  of  production. MASCO  Builders  Cabinet  Group.  (Siemens, 
TPA and Progrea’)  

 Designed  and  deploy  SCADA,  system  for  2  bakeries  (Bimbo).  Over 
2000  data  points  were  used  to  identify  areas  of  waste  during 
production and packaging, and improve OEE. Inductive Automation’s 
Ignition was used for both bakeries. 

 Design  and  configuration  of  SCADA  system  to  monitor  food 
production and packaging. In addition to this, it was also used to keep 
historical  data  for  food  safety  inspections,  and  used  as  a  historical 
trending  tool  to  monitor  equipment  performance.  SCADA 
configuration included integration into the existing SPC trending, and 
Vision systems quality control. 

 Design,  configuration  and  startup  of  PLC  control  equipment    for 
Distribution  Centers    for  the  food  and  beverage  industries  (Allen‐
Bradley and Inductive Automation) 
 

UNIQUE CAPABILITIES: 

 Project Management 

 PLC Programming (Allen‐Bradley, TPA, Telemecanique) 

 SCADA Development  (Wonderware,  Inductive Automation, Rockwell 
Software)  

 Process and Data Network Design 

 Data Collection and Reporting 

 LAN and Process Network Design and Configuration 

 Historical Database Collection and Reporting (SAP Crystal Reports, MS 
SQL Reporting Services, MS Excel 

 Content Maintenance Management Systems (SOMAX) 

 Startup and Commissioning of CNC and PLC equipment 

 Advanced  PC  and Operating  Software  Knowledge  (Windows,  Linux, 
OSX) 

 
 
 



 
 

 

ANDREW LYNCH 
PROGRAMMER 

EXPERIENCE: 4+ years 
 
CERTIFICATIONS: Proficy iFix 
 
PLC SOFTWARE EXPERIENCE: 

 Unity 

 Concept 

 Allen‐Bradley RS‐500/5000 

 Telepace 

 Isagraf 
 
SCADA/HMI SOFTWARE: 

 Wonderware 

 Proficy iFix 

 ClearSCADA 

 Maple Systems 

 Allen‐Bradley RS View32 and 
Panelview 

 Red Lion 

 EZ Automation 

 

WORK SUMMARY: 
Andrew  programs  and  develops  control  strategies with  the  end‐user  in mind, 
striving to exceed customer expectations and simplify the controls for Operator 
use. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Provided  PLC  programming,  communication  networks,  redundant 
systems, and SCADA  systems.  Including all PLC programming and HMI 
screen  development with  a wide  range  of  PLC  hardware  and  SCADA 
software  to  a  wide  range  of  customers  including    Water  and 
Wastewater treatment, Food and Beverage, a Federal Prison and many 
custom projects. 

 Created  configurable  template  programs  to  provide OEM  solutions 
for Pump and Blower Controls that provide a high level of protection, 
simplicity and efficiency which have been used around the world. 

 Installed many radio communication setups  for relaying  information 
to  remote  sites,  including  field  installation  of  antennas  and 
programming PLC’s/Radio’s for customer needs. 

 Provided  PLC  controls  and  SCADA  integration  to  many  large 
Water/Wastewater Treatment systems  including San Antonio Water 
System  (SAWS)  and  The  City  of  Austin,      as  well  as  many  other 
municipalities across Texas. 

 Programmed  and  installed  many  packaged  waste  water  controls  
systems  like Lift Station RTU’s and Drip  Irrigation Systems,  including 
Field  Installation,  Wiring  Termination,  and  Configuring  of 
Instruments. 

 

 
 
 



 
 

 

CHRIS COX 
ESTIMATOR/PROJECT MANAGER 

EXPERIENCE: 4+ years 
 
EDUCATION: Bachelor of Science in 
Electrical Electronics Engineering, 
Texas Tech University 
 
UNIQUE CAPABILITIES: 

 Develops Control Panel 
Layout Drawings and Wiring 
Schematics 

 Project Management from 
Design to Installation 

 Field Supervision of all field 
instrumentation, SCADA 
implementation, and control 
panel commissioning 

 Creates Project Schedules, 
Submittals, Operation & 
Maintenance Manuals, & 
Loop Drawings 

 Excellent 
communication/scheduling 
skills with project engineers, 
subcontractors, and end‐
users/customers  

 Leads large teams to 
successfully complete 
Installation of Controls 
projects 

 Mechanical design 
experience specifically 
pertaining to Substation 
Relay Rack metal design and 
procurement 

 Provides detailed Cost 
Estimates and Develops 
Proposals 
 

 

WORK SUMMARY: 
Chris  has  over  four  years  of  experience  in  Project Management &  Estimating, 
including  industrial  control  panel  design,  project  submittal  preparation,  and 
commissioning these installations. Chris has successfully implemented numerous 
municipal water/wastewater projects as well as numerous substation relay rack 
projects.   Utilizing his great work ethic and maturity, Chris routinely manages a 
project load of up to fifteen projects with a total project cost of roughly $2M. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 General Contractor for the City of Bryan Wastewater Treatment Plants 
SCADA  Improvements  project  which  entailed  to  demolish  existing 
control system and  install eight new control panels &  instrumentation 
while  keeping  sites  fully  functional.  Duties  for  this  $900,000  job 
included: General contractor & project manager, selected equipment, 
designed  control  panels,  supervised  switchover,  fabricated 
submittals, loop drawings, and O&M’s.  

 Responsible  for  more  than  twenty  (20)  electrical  relay  rack 
construction  panel  designs,  review  customers  design,  project 
management, procurement of equipment, oversight  construction of 
racks,  and  coordination  of  testing  &  delivering  for  Western  Area 
Power Administration. 

 Responsible  for  design  review,  project  management,  fabrication 
oversight, and coordination of  testing & delivery of more  than  forty 
(40) substations relay racks for Pedernales Electric Cooperative. 

 Project  manager  of  a  $500,000  project  for  the  City  of  Bryan 
Thompsons Creek Wastewater Treatment Plant. Duties included: I&C 
project  manager,  designed  control  panels,  selected  equipment, 
fabricated submittals, loop drawings, and O&M’s.   

 General Contractor for the San Antonio River Authority SCADA Wrap‐
Up Design‐Build project which entailed to modify & demolish existing 
control  panels  as  well  as  add  new  panels  for multiple  sites  while 
keeping  the  sites  fully  functional.  Duties  for  this  over  $90,000  job 
included: General contractor & project manager, selected equipment, 
designed  control  panels,  supervised  switchover  &  onsite  testing, 
fabricated submittals, and O&M’s.  

 
 
 



 
 

 

BRANDON FRIEMEL 
PROJECT MANAGER 

EXPERIENCE: 15+ years 
 
EDUCATION: Bachelor of Science, 
Texas A&M University 
 
UNIQUE CAPABILITES: 

 Full Life‐Cycle Project 
Management in Construction 
and Manufacturing Industries 

 Development of control 
panel component layout 
drawings and wiring 
schematics 

 Working knowledge of field 
instrumentation including 
flow, level, pressure, 
temperature, chemical 
analyzers, etc 

 Contract Administration 

 Change/Risk Management 

 Development and 
maintenance of Critical Path 
Method schedules 

 Construction oversight 

 

WORK SUMMARY: 
Brandon has 15+  years of experience  in project management and  construction 
management  in  water/wastewater,  food  &  beverage,  heavy/civil,  commercial 
building construction, as well as other industries.  Brandon has managed full life‐
cycle  construction  projects  with  scopes  up  to  $3M,  leading  primary  and 
secondary  teams  sized  5‐25  people.  Brandon  has  unique  experience  and 
capabilities  in  process  controls,  instrumentation,  radio  telemetry,  and  control 
panel  design/fabrication,  in  addition  to  a  variety  of  design/build  project 
experience. 
 
SAMPLE OF PROJECT EXPERIENCE: 

 Process  Control  Systems  Integrator  responsible  for  panel  design, 
equipment procurement, project management, panel fabrication and 
field installation oversight of a $300K SCADA/PLC control system for a 
new  high  service  pump  station  for  end‐user  San  Antonio  Water 
Systems. 

 Project Manager  responsible  for  the  ground  up  design,  equipment 
procurement,  project management  and  fabrication  oversight  of  33 
relay rack panels for a two substation build for end‐user BP Wind. 

 Project Manager  responsible  for  the  project  delivery  of  numerous 
design/build pH neutralization  system projects  for Food & Beverage 
and  Industrial Manufacturing  clients  such  as  Coca  Cola  Enterprises, 
Nestle Waters North America, Frito Lay, Gulfstream, Medallion Foods, 
etc.  Dollar value of projects ranging from $100K to $1.5M. 

 Project  Manager  responsible  for  the  project  delivery  of  a  $3M  ‐ 
10,000  square  foot  aerobic wastewater  treatment plant  for  an HEB 
Distribution Center.    

 Field  Construction  Superintendent  and  Project Manager  responsible 
for  the  project  delivery  of  a  new  wastewater  clarifier,  including 
renovations to an existing clarifier, process piping, and lift station for 
Frito‐Lay. 

 Process  Control  Systems  Integrator  responsible  for  panel  design, 
equipment procurement, project management, panel fabrication and 
field  installation oversight of a $380K SCADA/PLC control system  for 
four  existing  well  pump  stations  for  end‐user  San  Antonio  Water 
Systems.   
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Technical Proposal 

 
 

Martin Salyer, the president of Control Panels USA Inc. will be Austin Water Utility (AW) 
primary point of contact for all services required for this project.  He will assign individuals within 
the company for different tasks that will be required for the project that falls into that individual 
area of expertise.  After award of contract, Mr. Salyer will arrange a meeting with key personnel 
with AW as a project kick off coordination meeting to discuss in detail all aspects of the project 
and the expectations of AW and CP USA.  During this meeting, it will be determined the key 
personnel with each firm, AW & CP USA, that will be assigned to the project, their contact 
information and their roles for this contract.  
 
 
Anticipated Services 
 
As per the contract documents, scope of work, Austin Water Utility (AW) will from time to 
time need to engage an Instrumentation and Controls Systems (ICS) firm to implement 
SCADA improvement projects and provide SCADA support services for the Utility’s mission 
critical Supervisory Control and Data Acquisition (SCADA) Systems.  The services required 
will be performed on a scheduled and/or as needed basis.  CP USA corporate office based 
locally in Austin, Texas maintains a service staff that will be available to perform SCADA 
services that is either scheduled or not scheduled as an emergency base type of call out 
available 24 hours a day 7 days a week.  Included in tab 8 is our cost proposal for our hourly 
rates for each type of service 
 
Additionally, the SCADA Support services will include, but not limited to, the design, 
installation, programming and configuration, troubleshooting, repair and testing of 
equipment and systems associated with the Utility SCADA Systems.  SCADA support 
services including, but not be limited to; configuration, programming, troubleshooting, 
replacement and installation of the hardware and software associated with the SCADA 
systems such as; SCADA servers and Human Machine Interface (HMI) computers, 
Programmable Logic Controllers (PLC) and/or Remote Terminal Units (RTU), local area and 
wide area networks including routers, switches and cabling, and security systems and 
applications to keep the SCADA Systems secure.  CP USA has experienced staff to provide 
all of the above services.   Being that CP USA has provided equipment and services at 
numerous locations for AW, service calls maybe at these same locations where as we will 
already know the equipment, process and personnel at these locations.  
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Design Services 
 
CP USA may be required to conduct and/or otherwise acquire the necessary field 
documentation, i.e. field survey data, test data, etc. to design the necessary equipment and 
system improvements desired by the utility.  Depending on the nature of the task at hand, 
CP USA may be asked to perform turn-key design and installation service for SCADA 
system improvements and upgrades, emergency repairs services and routine maintenance 
activities. 
 
Martin Salyer, P.E. is a registered Electrical Engineer for the State of Texas and numerous 
other states, can provide, along with his experienced staff, any design needs AW may have. 
 CP USA has provided numerous PLC panels, SCADA hardware, computers, RTU’s, etc. for 
AW for the past 14 years and is very familiar with the City’s standards and requirements in 
all areas of their water and wastewater sites. 
 
Control Panels USA Inc. is a registered Engineering Firm for The State of Texas. 
 
As a part of our design services, CP USA is capable of developing submittals of proposed 
work for Owner Approval, prior to final implementation.  CP USA will provide submittals for 
any panel modifications (to include bill-of-material, panel layout, power distribution, 
interconnecting wiring and I/O module loop drawings, etc.), PLC program modifications, top-
end database and graphics modifications, and test procedures to confirm to the proper 
operation of modified hardware and software.  The submittals will also be provided for a 
Project Schedule (in Microsoft Project and PDF format), as well as the Schedule of Values.  
 
During the design phase of a project, CP USA may have workshops to define operational 
and programming modifications, development of control narratives, programming of new 
PLCs, top-end programming changes to reflect upgraded PLC signals, development and 
submittal of step-by-step test procedures to demonstrate each individual loop and function, 
startup and testing of new PLCs and associated top-end database and screens and training 
on system modifications for both Operations and SCADA personnel.  
 
 
Installation Services 
 
CP USA may be requested to provide services that are generally associated with the 
installation of SCADA equipment and might include; replacement in kind equipment, 
modifications to existing installations and/or installations of new equipment. 
 
CP USA has the capability of installing new instruments and control devices, including 
installation of conduit and wiring.  CP USA is capable of demolition of existing unused or 
abandoned control devices, conduit and wire.  CP USA is very familiar with AW standard 
product specifications for field equipment that includes some of the following: 

 Pressure/Level Instruments - Foxboro, E+H, Siemens, Rosemount 
 Level Instruments (Ultrasonic) - Siemens/Milltronics, E+H 
 Level Instruments (Submersible) – Dwyer, Blue Ribbon, KPSI 
 Flow (Transit time & Doppler) – Panameterics 
 Flow (Magmeters) – E+H, Rosemount, Foxboro, Siemens 
 Flow (open channel) – Siemens/Milltronics, E+H 
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 Analytical – Hach 
 Gas Detection – MSA, ATI 
 Temperature – Rosemount 

 
Our field service team has the experience and training for troubleshooting, calibration, 
replacement, proper installation methods and required maintenance for all of the field 
instrumentation equipment that AW utilizes.  CP USA is capable of calibrating instruments 
and equipment interfacing with the control system.  CP USA is capable of working with AW 
Instrumentation & Controls personnel to provide field troubleshooting services to identify 
field signals between control system elements, including using tools to measure analog and 
discrete signals, using current signal generators to simulate analog signals and simulation of 
outputs.  CP USA can provide AW yearly/annual certified calibrations for field equipment 
that will include documentation that is acceptable by the State. 
 
Any conduit and wire requirements will be performed by our Electrical Subcontractor T 
Morales Company under the guidance and direction of CP USA. 
 
CP USA is capable and experienced in performing upgrades to AW control panels to 
replace existing, outdated PLCs with more readily supported, modern PLCs.  CP USA has 
the experienced staff that can include the design of panel modifications including layout and 
wiring, submittal of design and installation for Owner approval, removal and installation of 
PLC components, termination and documentation of field wiring, development of as-built 
panel documentation, and development of I/O lists using AWU standard templates. 
 
CP USA is capable of troubleshooting and repairing Ethernet networks, including both CAT5 
and 6 copper wiring and fiber optic cabling.  Tasks can include,  verifying operation of 
copper cabling, replacing copper wiring, testing of fiber optic cabling, break detection of fiber 
optic cabling, installation of fiber optic cabling including termination and testing, testing of 
Ethernet switches, configuration of Ethernet switches, as well as testing and configuration of 
Ethernet ports on workstations and servers.  Some of the above tasks will be provided by 
our Electrical Subcontractor under the guidance of CP USA. 
 
CP USA is capable of installing and terminating various types of cables as necessary to 
interconnect new devices and SCADA equipment including instrumentation wiring.  Ethernet 
copper cabling (CAT5 and 6) and single and multi-mode fiber optic cabling. 
 
 
Programming and Configuration Services 
 
CP USA has the capability to program and/or configure a number of SCADA related 
equipment and applications ranging from; Human Machine Interfaces, Programmable Logic 
Controllers, Remote Terminal Units, network switches and routers, to security related 
applications such as firewalls, router access control lists, network intrusion detection 
systems and historical data collection like SQL, Server historical database configuration and 
scripting.  All programming of PLC, OIU, HMI and data collection equipment shall follow AW 
standards where applicable. 
 
 
CP USA is capable of making modifications to existing PLC programs to include the addition 
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of new input/output signals and control logic, removal of abandoned I/O and control logic, 
and modifications to existing I/O and control logic.  CP USA is very familiar with AW 
standardization of the PLCs and RTUs that includes the Schneider Electric product line of 
Modicon Quantum, M340 and Momentum PLCs.  We are aware that there may still be some 
Modicon 984 PLCs, Allen Bradley ControlLogix PLCs and Square D Symax Model 400 & 
500 PLCs that the City is still utilizing.  We have the experienced staff for this equipment. 
 
CP USA has the experience installing, supporting and/or maintaining PLC’s and RTUs that 
use the Schneider Electric Concept and Unity Pro with some Legacy ProWorks, Square D 
Symate and Allen Bradley RS Logix 5000 software. 
 
CP USA is capable of making modifications to the existing top-end (SCADA computers) I/O 
drivers and HMI database to include the addition of new hard and soft I/O signals, the 
removal of abandoned signals, and modifications to existing signals.  Modifications may 
include the point name, description, alarm messages, I/O addresses and other database 
properties.  These changes can be made to the database on both the primary and the 
standby top-end SCADA servers, as well as to any affected operator interface units (OIUs) 
which include a process database (PDB).    CP USA is capable of making modifications to 
the existing top-end graphics to include the addition of new equipment as well as hard and 
soft I/O signals, the removal of abandoned equipment and signals and modifications to 
existing equipment and signals.  This could include changing the system navigation, 
creating new process screens, modifying existing process screens, creating new equipment 
control popup screens and creating new screens for system utilities.  CP USA is capable of 
working with SCADA HMI applications used by the Utility; GE Intelligent Platforms Proficy 
iFIX (Intellution) software and Telvent DNA software.  We have the experience of working 
with AW at some of your locations that include the above software packages.  
 
CP USA is capable of implementing and modifying existing security controls associated with 
SCADA networks and equipment including but not limited to;  access control to computers, 
HMI’s, PLC’s and able to set up and configure SCADA cyber security applications like 
network monitoring, intrusion detection, anti-virus protection and fire walls.  CP USA is 
capable of supporting network monitoring (Nagios), Cisco pix firewalls, network intrusion 
detection system (SNORT), virus protection system (TrendMicro), Windows Active Directory 
group policies, etc. 
 
CP USA is capable of performing end-to-end testing to verify operation of HMI graphics, 
database, alarming and historical and field wiring and instrumentation.  CP USA will provide 
test documentation to track checkout of all signals and components that CP USA has 
utilized on previous AW projects. 
 
 
Emergency Support Services 
 
CP USA has the capability to provide assistance in troubleshooting and/or repair or 
replacing, failed or malfunctioning equipment and/or applications, on short notice, related to 
the operations of the WA SCADA Systems.  Troubleshooting can be provided at the field 
device control loop level, up to the host computers and the network that connects them. 
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Documentation 
 
CP USA will update and generate all documentation required to accurately capture as-built 
conditions of equipment and systems including; record drawings using AutoCad and/or 
Microsoft Visio latest release, specifications and documentation using Microsoft Office 
applications as requested by AW.  CP USA will provide certified calibration reports for all 
instruments repaired and/or calibrated that will be acceptable to the State. 
 
 
Summary 
 
Due to our experience and knowledge of AW standardization of products and construction 
methods and also due to our knowledge of AW present project locations, CP USA meets 
and exceeds the requirements to provide the services as required for this solicitation. 
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Implementation/Deliverables Plan 

 
 

Installation of SCADA Equipment including but not limited to computers, routers, 
switches, protocol converters, etc. 
 

 CP USA will utilize our Project Management Methodology plan as outlined in Tab 7.   
For smaller installations, we may use a condensed version of this plan. 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW and is the 
most current product offering available from the manufacturers 

 Review with AW staff any possible scenarios that could cause problems during 
construction and/or installation and a plan of attack for these different scenarios to 
minimize any possible plant production problems  

 Produce a construction schedule for AW that will show the critical path items and to 
coordinate with AW staff their availability to be on-site when required 

 Coordinate all material deliverables and on-site installation of said materials such that 
inspectors are available and operators are present for any temporary outages 

 Provide training services as required 
 Provide documentation for all construction and/or red lines of existing documentation 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 

 
 
Installation and wiring of Programmable Logic Controllers (PLC) Hardware including but 
not limited to PLC Racks, Remote Input/Output (RIO) Racks, Input/Output (IO) cards, 
Communication cards, etc. 
 

 CP USA will utilize our Project Management Methodology plan as outlined in Tab 7.   
For smaller installations, we may use a condensed version of this plan. 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW and is the 
most current product offering available from the manufacturers 

 Review with AW staff any possible scenarios that could cause problems during 
construction and/or installation and a plan of attack for these different scenarios to 
minimize any possible plant production problems  

 Produce a construction schedule for AW that will show the critical path items and to 
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coordinate with AW staff their availability to be on-site when required 
 Coordinate all material deliverables and on-site installation of said materials such that 

inspectors are available and operators are present for any temporary outages 
 Provide training services as required 
 Provide documentation for all construction and/or red lines of existing documentation 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 

 
 
Installation of conduit and wiring including copper and fiber optic cabling 
 

 CP USA will utilize T Morales Company as our Electrical Sub-Contractor for all electrical 
and conduit work that may be required.  Morales Company and CP USA in a joint effort 
will work together as a team for these services.  CP USA will coordinate all this work 
with Morales Company and all correspondence and documentation will be through CP 
USA. 

 Replacement of any conduit and wire will be carefully inspected to find a reason why 
said equipment is being replaced and how we can prevent this same replacement in the 
future. 

 New installations will be per code and carefully coordinated with AW to insure no 
construction problems with any existing installed equipment during installation. 

 CP USA will provide red lines of all conduit installations on existing plant site drawings 
 CP USA will provide drawings showing new wiring to existing equipment and/or new 

equipment. 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 

 
 
Calibration of microprocessor based instruments and devices such as analyzers, flow 
meters, etc. 
 

 Calibration services will be performed by experienced CP USA field personnel that will 
utilize annually calibrated test/calibration equipment. 

 These services will be coordinated and scheduled with AW personnel at least a couple 
of weeks in advanced.  

 Documentation for these services will be provided for each and every instrument 
calibrated. 

 Progress payments will be on a month to month basis with one billing per month due to 
the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 
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Network infrastructure improvements including wireless and land base networks, Cisco 
routers and switches, Ethernet and MAS Radios 
 

 These services will be provided by CP USA employees that have experience with this 
type of equipment 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW and is the 
most current product offering available from the manufacturers 

 Review with AW staff any possible scenarios that could cause problems during 
construction and/or installation and a plan of attack for these different scenarios to 
minimize any possible plant production problems  

 Produce a construction schedule for AW that will show the critical path items and to 
coordinate with AW staff their availability to be on-site when required 

 Coordinate all material deliverables and on-site installation of said materials such that 
inspectors are available and operators are present for any temporary outages 

 Provide training services as required 
 Provide documentation for all construction and/or red lines of existing documentation 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 

 
 
Programming and Configurations services for SCADA equipment including but not 
limited to; Human Machine Interfaces (HMI) hardware, Programmable Logic Controllers 
(PLC) and Remote Terminal Units (RTU) 
 

 These services will be provided by CP USA programming staff  that have experience 
with the software that AW utilizes for the equipment 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW and is the 
most current product offering available from the manufacturers 

 Review with AW staff any possible scenarios that could cause problems during the 
programming and configuration services and a plan of attack for these different 
scenarios to minimize any possible plant production problems  

 Produce a construction schedule for AW that will show the critical path items and to 
coordinate with AW staff their availability to be on-site when required 

 Provide training services as required 
 Provide documentation for all programming as required by AW 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 
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Process Control and Network troubleshooting and repair 
 

 At initial point of contact for a service call, CP USA will work with AW person to 
determine if problem can be resolved during by a phone call and/or e-mail 
correspondence.  We will make every effort to help AW staff to troubleshoot the problem 
via phone and/or e-mail in an effort to help save AW money by not dispatching a CP 
USA field technician if the problem can be resolved through communication with AW 
staff. 

 If the problem will require a CP USA field technician, we will work with AW personnel for 
a temporary fix, if the call is during after hours, such that we can schedule our tech 
during normal (straight time) working hours in an effort to prevent emergency service 
(over time) rates. 

 The field technician that we schedule to perform the field services, will be in contact with 
AW personnel to arrange an exact time for the service call and discuss any additional 
problems that may arise due to the initial problem and temporary fixes to the system 
until our field technician arrives 

 CP USA field technician will stay in close communication with AW personnel during the 
troubleshooting and repair service along with possible ways to prevent the same type of 
problem in the future. 

 At the conclusion of the troubleshooting and repair service call, a full description of the 
problem/reason for the service call will be documented on our service ticket along with 
the time spent and any materials used for the repair.  AW personnel will be required to 
signed the service ticket agreeing to the time spend and materials utilized for the repair 
along with the signature of the CP USA employee that performed the services.  AW will 
be invoiced at the end of the month for these services with a copy of the service ticket 
attached to the invoice with prices shown for all materials used for the repair and the 
time spent for the repair at the agreed upon hourly rates shown in our proposal. 

 
 
SCADA Database Administration and Reporting 
 

 These services will be provided by CP USA programming staff  that have experience 
with the software that AW utilizes for the database administration and reporting 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW 
 Dependent on the size of these services, produce a construction schedule for AW that 

will show the critical path items and to coordinate with AW staff their availability to be on-
site when required 

 Provide training services as required 
 Provide documentation for all programming as required by AW 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 
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SCADA Cyber Security Applications and Controls 
 

 These services will be provided by experienced CP USA staff  that have experience with 
the security system that AW utilizes 

 Have an initial coordination meeting with AW personnel to make sure both firms fully 
understand the full scope of work. 

 Insure that the technical services we are providing, meets the needs of AW 
 Review with AW staff any possible scenarios that could cause problems during these 

services and a plan of attack for these different scenarios to minimize any possible 
security problems  

 On larger projects, produce a construction schedule for AW that will show the critical 
path items and to coordinate with AW staff their availability to be on-site when required 

 Provide training services as required 
 Provide documentation for all security applications as required by AW 
 Progress payments will be on a month to month basis with one billing per month due to 

the City on the same date each month as requested by the City.  Retention amount of 
10% will be withheld out of each payment request and will be billed at the conclusion of 
each phase of the project. 

 
 
SCADA On-Site Testing and Commissioning 
 
On larger projects, we will follow the same format the City requires for field testing of 
PLC/SCADA systems.  Smaller applications, we will provide a reduced version of this field 
testing that will be discussed with AW staff and a test plan will be agreed upon by both parties 
before the testing is performed. 
 

Operational Readiness Test (ORT) 
After all Installation of the equipment, or portions thereof, CP USA will perform an ORT 
test.  CP USA at a minimum, will conduct the following testing and Test Procedures: 

 
Pre-ORT I/O Checkout Forms (performed by CP USA personnel only): 
 Visual Inspection 
 Wire Continuity Verification 
 Instrument/Equipment Configuration 
 Calibration 
 Full physical I/O Loop Check of all Discrete and Analog devices 

 
ORT System Checks Checkout Form: 
 System Audit & Inventory & Hardware Inspection 
 Ethernet & Fiber Communication Testing 
 Cold Boot Testing 

 
I/O Checkout Forms (with AW): 
 Visual Inspection 
 Wire Continuity Verification 
 Instrument/Equipment Configuration 
 Calibration 
 Full physical I/O Loop Check of all Discrete and Analog devices 
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Functional Demonstration Test (FDT) 
This is a test of the Functionality of the System, and will be completed after the ORT. 
 This test is primarily intended to check programming functionality and full 
functionality of all equipment as installed and tested during the ORT.  As such the 
test documentation will be provided by CP USA for each phase of this project.  CP 
USA will ensure all CP USA supplied devices and equipment are operating correctly.  

 
FDT Checkout Forms: 
 PLC system testing and program verification 
 HMI system testing and program verification 

 
 

Site Acceptance Test (SAT)  
This test is to be conducted by plant personnel with full operation of the plant and 
control system.  CP USA will have personnel available on call and as needed during 
this testing.  Upon completion of this test CP USA will issue a Certification of 
Installation on CP USA corporate letter head stating that the portions of the control 
system provided by CP USA has been completed and is in conformance with the 
intent of the project, and its plans and specifications.  

 
 
Service Requirements 
 
Technical services will be provided for the following three (3) categories and associated 
rated: 
 

 Scheduled Service – services scheduled weeks in advanced and include; SCADA 
improvement projects, SCADA equipment and network health assessments, annual 
calibrations, monthly services, misc. projects, training, etc. 

 Emergency On-Site Service – services required within one (1) day of notice 
 Remote/Dial Up Support Services – services performed off site with the use of 

telephone, dial up services, or a private network connection 
 
All rates are as shown in Tab 8 under cost proposal. 
 
Scheduled Services will consist of implementing turnkey SCADA Improvement projects, 
troubleshooting and repair of existing SCADA systems, applications, equipment and/or 
infrastructure, partial and/or complete system checkout and maintenance and/or miscellaneous 
request as requested by the City of Austin to meet AW needs. 
 
Emergency on-site services will consist of technical assistance being on-site within twenty-four 
(24) hours of call and responding to the City of Austin within (1) hour of the page or message.  
Communication between the technician and City of Austin will remain open during this time 
period. 
 
 
 
Remote/Dial Up Support service calls will consists of a telephone call back to the City of Austin 
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within one (1) hour of page and/or message and providing immediate assistance via a remote 
dial-in or remote network connection to troubleshoot and/or help repair the problem. 
 
Where a clear scope of work is not defined in a project assignment and/or the service rates are 
not clearly identified, the work will be performed on a “Time and Material” basis as shown in 
Tab 8 under cost proposal. 
 
 
Summary 
 
One of the keys to having a good implementation/delivery plan is to have good open 
communication between AW and Control Panels USA Inc. that includes constructive well 
planned meetings, phone conversations and e-mail correspondence.  This can then be 
followed by written documentation that confirms the key points of the conversations.  Another 
important part of a successful plan is to have an actual plan in place to provide the scope of 
services that is required, one that is agreed upon by both parties and have a contingency plan 
in place for unforeseen events that may occur.  Based on CP USA experience with AW on 
previous projects, we for see no problems with the line of communications between our two 
firms and the personnel representing our two firms, will continue to work together as they have 
in the past. 
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Project Management Methodology 

 
 
Below is a short summary of the proposed & expected approach and execution method that 
will be employed on this project as it would on any other project that CP USA performs.  
Depending of the scope of work or required services required for each phase of this 
contract, some of the below tasks will not be applicable.  CP USA understands we will be 
providing support services for the Utility’s mission critical Supervisory Control and Data 
Acquisition systems and time will be of the essence during all phases of the project.  
 
 
Scope of Work: 
 
After the initial contact from AW, CP USA will make every effort to fully understand the 
scope of work for each task or phase of this project.  On larger projects, our scope of work 
will be documented and sent to AW for verification to insure that both parties understand 
and concur that CP USA and AW agree on the scope of work and services to be performed. 
 Critical sensitive portions of the project will be discussed and strategies will be put into 
place for these services that will be performed in these areas. 
 
 
Submittal Phase: 
 
CP USA will submit all required submittals for all major pieces of equipment and will provide 
drawings. The submittals will include the Schedules of Equipment (B.O.M.), cut sheets, 
calculations, drawings, etc. as it applies to each phase of work for this contract.  This portion 
of the work may take anywhere from 2-4 weeks, depending on the size of the project as we 
have volumes of drawings that may need to be produced.  Project scheduling may be 
included during this phase if requested and/or required for AW personnel. 
 
 
Equipment Procurement Phase: 
 
After submittal approval, CP USA will begin to procure and schedule procurement of all 
equipment to meet the deadlines and construction schedule of the different phases of this 
project. 
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Panel Fabrication: 
 
After receipt of equipment CP USA will fabricate all required panels. 
 
 
Un-Witnessed Factory Test: 
 
Prior to performing a System Integration Test, and after fabrication of all panels, and after 
staging all equipment, computers, software, communication systems, etc. CP USA will 
perform internal testing on the system to ensure the control system is complete and ready 
for operation.  This testing will be performed at the CP USA facilities and will include at a 
minimum the following testing and the following Test Procedures: 
 

Panel Quality Checkout Form: 
 Visual Inspection and Physical Integrity 
 Proper Labeling 
 Pull Test of all wires 
 Heat Dissipation 
 Full I/O Point-to-Point Test 
 Power Up and Voltage Readings 

 
UFT System Checks Checkout Form: 
 System Audit & Inventory & Hardware Inspection 
 Ethernet & Fiber Communication Testing 
 Cold Boot Testing 
 
I/O Checkout Forms: 
 PLC I/O Point Tests 

 
PLC and/or HMI Verification Forms: 
 PLC system testing and program verification form 
 HMI system testing and program verification form 

 
 
Witnessed Factory Test (WFT): 
 
This is a joint test with AW and CP USA, if required, at the CP USA facility in Austin, Texas. 
 CP USA at a minimum will conduct the following testing and Test Procedures: 
 

WFT System Checks Checkout Form: 
 System Audit & Inventory & Hardware Inspection 
 Ethernet & Fiber Communication Testing 
 Cold Boot Testing 
 Programming Functionality Testing of both the PLC and SCADA screens 
 
I/O Checkout Forms: 
 PLC I/O Point Tests 
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PLC and/or HMI Verification Forms: 
 PLC system testing and program verification form 
 HMI system testing and program verification form 

 
 
Field Installation: 
 
CP USA will have the required number of technicians on site at any one time performing 
terminations, instrument configurations, calibrations, etc.  All these items will have to be 
coordinated with other trades and project construction schedules. 
 
Control Panels USA is familiar with all instruments that AW has standardized on and has 
installed similar instruments on past projects that we have done for AW. CP USA will also 
review the mounting of all instruments to ensure proper mounting. In addition, CP USA will 
configure and set up all instruments, and where necessary will calibrate or range all equipment 
as appropriate. Parameter Lists shall be made and documented, and included in the Final 
O&M’s to document how each device was configured or setup. 
 
CP USA will provide startup and configuration services for all the field instrumentation supplied 
by CP USA as required. Specifically, as a minimum the following services will be provided: 

 
 Termination and labeling of all control wires within all equipment and panels supplied by 

CP USA 
 Calibration verification and/or calibration of each device provided by CP USA 
 Configuration (setting of parameters) of all devices provided by CP USA 
 Loop check verification of each device supplied by CP USA 
 Proper calibration and loop testing documentation shall be provided for each device 

provided by CP USA 
 
 
Operational Readiness Test (ORT): 
 
After all Installation of the equipment, or portions thereof, CP USA will perform an ORT test.  
CP USA at a minimum, will conduct the following testing and Test Procedures: 
 
 

Pre-ORT I/O Checkout Forms (performed by CP USA personnel only): 
 Visual Inspection 
 Wire Continuity Verification 
 Instrument/Equipment Configuration 
 Calibration 
 Full physical I/O Loop Check of all Discrete and Analog devices 

 
ORT System Checks Checkout Form: 
 System Audit & Inventory & Hardware Inspection 
 Ethernet & Fiber Communication Testing 
 Cold Boot Testing 

 
I/O Checkout Forms (with AW): 
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 Visual Inspection 
 Wire Continuity Verification 
 Instrument/Equipment Configuration 
 Calibration 
 Full physical I/O Loop Check of all Discrete and Analog devices 

 
 
Functional Demonstration Test (FDT): 
 
This is a test of the Functionality of the System, and will be completed after the ORT.  This 
test is primarily intended to check programming functionality and full functionality of all 
equipment as installed and tested during the ORT.  As such the test documentation will be 
provided by CP USA for each phase of this project.  CP USA will ensure all CP USA 
supplied devices and equipment are operating correctly.  
 

FDT Checkout Forms: 
 PLC system testing and program verification 
 HMI system testing and program verification 

 
 
Site Acceptance Test (SAT):  
 
This test is to be conducted by plant personnel with full operation of the plant and control 
system.  CP USA will have personnel available on call and as needed during this testing.  
Upon completion of this test CP USA will issue a Certification of Installation on CP USA 
corporate letter head stating that the portions of the control system provided by CP USA has 
been completed and is in conformance with the intent of the project, and its plans and 
specifications.  
 
 
Training: 
 
CP USA will provide training as necessary and as requested by AW personnel on equipment 
and services we provide during the duration of the contract.  Training can include 
documentation for provided equipment along with hands on approach training for calibration, 
trouble shooting strategies and recommended maintenance of supplied equipment. 

  
   

Project Close-out: 
 
This phase of the project will include completing any remaining punch list items, turning over 
all O&M Manuals, AS-Built Drawings, etc. 
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Maintaining Plant Operations during System Transition: 
 
CP USA will make every effort not to disrupt any existing plant operations.   Any disruptions 
to any existing equipment will only be a matter of minutes, when necessary, and will be 
closely coordinated with all AW operations personnel. 
 
 
Summary: 
 
CP USA has the full support staff required to meet and provide all deliverables and testing 
as indicated above.  The above methodology is our outline of the best practices for meeting 
our customers’ requirements while providing the highest level of quality. 
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Authorized Negotiator 
 
 

Martin Salyer, P.E. 
President 
16310 Bratton Lane 
Building 1, Suite 100 
Austin, Texas 78728 
Office (512) 863-3224 
Cell (512) 632-8129 
Fax (512) 868-5446 
msalyer@controlpanelsusa.net 
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Local Business Presence 
 
 

Control Panels USA Inc. corporate office and manufacturing facility have been located at 
16310 Bratton Lane, Building 1, Suite 100, Austin Texas 78728 for 3 years.  We were 
previously located in Georgetown Texas for 12 years before moving to our current location 
of which we have a seven (7) year lease and have no plans of ever moving our corporate 
headquarters from Austin in the future.  We would appreciate the City to take into 
consideration our presence within the Austin Corporate City Limits for the past 3 years. 



ORDINANCE NO. 20111110-052 

AN ORDINANCE AMENDING CHAPTER 2-7, ARTICLE 6 OF THE CITY 
CODE RELATING TO ANTI-LOBBYING AND PROCUREMENT; AND 
RENUMBERING SUBSECTION 2-7-999. 

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF AUSTIN: 

PART 1. Chapter 2-7 Article 6 (Anti-Lobbying and Procurement) of the City Code is 
amended to read: 

2-7-101 Definitions. 

(1) AGENT means a person authorized by a respondent to act for or in 
p1ace of respondent. including a person acting at the reguest of respondent, a 
person acting with the knowledge and consent of a respondent. or a person acting 
with any arrangement, coordination. or direction between the person and the 
respondent. 

ill[fli] AUTHORIZED CONTACT PERSON means the person 
identified[desigRaled] in a City solicitation as the contact regarding the solicitation. 
or the authorized contact person's designee during the course of the no-contact 
period.[for questions aRd comments regaFding the solicitatioR.] 

(3) ClTY EMPLOYEE in this articJe means a person employed by the 

(4) CITY OFFJCJAL is defined in Section 2-7-2 (Definitions). 

(5) DJ RECTOR means the director of a department to which the 
purchasing officer has delegated authority for enforcing this Chapter . 

.{fil[~] NO-CONT ACT PERIOD means the period of time from the date 
of issuance of the solicitation until a contract is executed. If the City withdraws the 
solicitation or rejects all responses with the stated intention to reissue the same or 
similar solicitation for the same or similar project, the no-contact period continues 
during the time period between the withdrawal and reissue. 

ill[~] RESPONSE means a response to a so1icitation[ aRd iRoludes a 
bid, a quote, a reqYest for proposal respoRse or a statemeRt of qualifications]. 
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!fil[f41] RESPONDENT means a person responding to a City solicitation 
including a bidder, a quoter, responder, or a proposer. The term "respondent" a)so 
includes: 

(a) an owner, board member, officer, employee, contractor, [lobbyist,] 
subsidiary, joint enterprise, partnership, agent. lobbyist, or other representative of a 
respondenL; 

(b) a person or representative of a person that is involved in a joint 
venture with the respondent, or a subcontractor in connection with the respondent's 
response; and 

(c) a respondent who has withdrawn a response or who has had a 
response rejected or disqualified by the City~ 

.{21[~] REPRESENT A TI ON means a communication related to a 
response to a council member, official, employee, or City representative that is 
intended to or that is reasonably likely lo[agent of tl-Je City which]: 

(a) provide[s] information about the response; 

(b) advance[s] the interests of the respondent; 

(c) discredit[s] the response of any other respondent; 

(d) encourage[s] the City to withdraw the solicitation; 

(e) encourage[s] Lhe City to reject a11 of the responses; [eF] 

(f) convey[s] a complaint about a particular solicitation; or[-:] 

Cg) directly or indirectly ask. influence, or persuade any City official. 
City employee, or body to favor or oppose, recommend or not recommend, vote 
for or against. consider or not consider, or take action or refrain from taking action 
on any vote, decision, or agenda item regarding the solicitation . 

.{lfil[~] SOLICITATION means an opportunity to compete to conduct 
business with the City that requires City Council approval under City Charter 
Article VII Section 15 (Purchase Procedure).[iRcludes aA iavitation for bids, a 
reqaest for proposals, a request for quotatioes, and a request for qualifications.] 

2~7~102 Findings; Purpose; Applicability. 
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(A) The Council finds that persons who enter a competitive process for a 
city contract voluntarily agree to abide by the terms of the competitive process, 
including the provisions of this Chapter . 

.{fil[fAj] The Council finds that it is in the City's interest: 

(1) to provide the most fair, equitable, and c<;>mpetitive process possible 
for selection among potential vendors in order lo acquire Lhe best and most 
competitive goods and services; and 

(2) to further compliance with State law procurement requirements. 

!Q[f81] The Council intends that: 

(1) each response is considered on the same basis as all others; and 

(2) respondents have equal access to information regarding a solicitation, 
and the same opportunity to present information regarding the solicitation for 
consideration by the City. 

(0) A solicitation includes, without limitation, an invitation for bids. a 
request for proposals, a request for quotations. a request for qualifications, and a 
notice of funding availability. 

(E) Unless this Article is invoked by Council, this article does not apply 
to an opportunity to compete for City social service funding; Citv cultural arts 
funding; federal, state and Citv block grant funding: and the sale or rental of real 
property. 

CF) A representation excludes communication between a City of Austin 
attorney and a respondent's attorney. 

Restriction on Contacts. 

(A) During a no-contact period, a respondent shall make a representation 
only through the authorized contact person. 

(B) [!f.e]During the no-contact period, a respondent may not make a 
representation to a City official or to a City employee other than to the authorized 
contact person. [makes a represeAtatioa to a member of tlie City Co1:1aoil, a 
member of a City eoaFd, or aR~' other offioial, employee, or ageRt of Ute City, other 
tl:taR to the a1:1thori2ed contaot persoa for the solicitatioR, the resJ>oadeRt's respoase 
is EiisEj1:1a1ified fFOm further coasieleratioR eKoept as permiued ia tkis article. ]This 
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prohibition also applies to a vendor that makes a representation and then becomes a 
respondent. 

(C) The prohibition of a representation during the no-contact period applies 
to a representation initiated by a respondent, and to a representation made in 
response to a communication initiated by a City official or a City employee 
ImeFRaer of tfie City CoHaeil, member of a Cily boaFd, or aay otker officia-1, 
em13loyee, or agent of ll=le City ]other than the authorized contact person. 

(D) If the City withdraws a solicitation or rejects all responses with a stated 
intention to reissue the same or similar solicitation for the same or similar project, 
the no-contact period shall expire after the ninetieth[sixtieth] day after the date the 
solicitation is withdrawn or al1 responses are rejected if the solicitation has not 
been reissued during the ninety[~]day period. 

(E) For a single vendor award, the no-contact period shall expire when the 
first of the following occurs: contract is executed or solicitation is cance11ed. 

(F) For a multiole vendor award, the no-contact period shall expire when the 
last of the following occurs: all contracts are executed. negotiations have been fully 
terminated. or the ninetieth day after the solicitation is cancelled. 

{G) The purchasing officer or the director may allow respondents to make 
representations to city employees or city representatives in addition to the 
authorized contact person for a solicitation that the purchasing officer or the 
director finds must be conducted in an expedited manner: an expedited solicitation 
is one conducted for reasons of health or safety under the shortest schedule 
possible with no extensions. The purchasing officer's or director's finding and 
additional city employees or city representatives who may be contacted must be 
included in the solicitation documents. 

(H) Representations to an independent contractor hired by the City to conduct 
or assisl with a solicitation will be treated as representations to a City empJoyee. 

(1) A current employee, director, officer. or member of a respondent, or a 
person related within Lhe first degree of consanguinity or affinity to a current 
employee, director. officer or member of a respondent. is presumed to be an agent of 
the respondent for purposes of making a representation. This presumption is 
rebuttable by a preponderance of the evidence as determined by the purchasing officer 
or director. 

(J) A respondent's representative is a person or entity acting on a 
respondent's behalf with the respondent's request and consent. For example, a 
respondent may email their membership list and ask members to contact council 
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members on the respondent's behalf. The members are then acting per 
respondent's request and with their consent, and the members have become 
respondent representatives. 

[(E) This seetioR does not apply to a represeRtatioR: 

( 1) fflade at a meeting eonvened by the aHthori~ed contaet person to 
evaluate responses; 

(2) reqHired b~· Financial Services DepartffieRt protest pFE>eeSt1res for 
vendors; 

(3) fflade at a financial Sen·iees Departn=1ent protest hearing; 

(4) provided to tl:le Sffiall & Minority 8Hsiness Resm1rees Departmeat ia 
ofder to obtaiH eomp1iaace with Chapter 2 9 (l\4inerity Owneel aael Feffiale O·.vned 
Busiaess Bnterprise Prect:trefflent Progiam); 

(5) ffiade to the City Risk MaAagement coordinator about inst:traace 
requirements for a solicitation; aRd 

(6) made iR pt:tblic at a meeting held under the TeKas Open ~4eetings Act.] 

2~7-104 Permitted Representations. 

(A) If City seeks additional information from respondent. [If a respoRdeRt 
seeks to FHa:ke a represeRtatioR to a City official efflployee, er ageRt during the ao 
coatast period], the respondent shall submit the representation in writing only to 
the aulhorized contact person. The authorized contact person shall distribute.the 
written representation in accordance with the terms of the particular solicitation. 
This subsection does not permit a respondent to amend or add information to a 
response after the response deadline. 

(B) If respondent wishes to send a complaint to the City. the respondent shall 
submit the complaint in writing only to the authorized contact person. [:If.a 
respondent seeks to FHake a oofflplaiat a001:1t a partioular solioitatioR to a member 
of the City CeuHciJ or a memeer of a City board, the respoRdeAt sho1:dd iRolYde tf:te 
com13JaiRt iR his writteA represeRtatioR to the a~H~orized coataot person.] The 
authorized contact person shall distribute~[~] complaint regarding the process to 
members of the Q[G]ity £[G]ouncil or members of the City board, to the g[:9]ireclor 
of the g[Q]epartment that issued the solicitation, and to all respondents of the 
particular solicitation. However, the director or purchasing officer shall not permit 
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distribution of any complaint that promotes or disparages the qualifications of a 
respondent, or that amends or adds information to a response. A determination of 
what constitutes promoting or disparaging the qualifications of a respondent or 
constitutes amending or adding information is at the director's or purchasing 
officer's sole discretion Bid protests are not subject to this subsection. Documents 
related to a bid protest may not be forwarded to council under this subsection. 

(C) If a respondent makes a written inquiry regarding a solicitation, the 
authorized contact person shall provide a written answer to the inquiry and 
distribute the inquiry and answer to all respondents of the particular solicitation. 

(D) If a respondent is unable to obtain a response from the authorized contact 
person, the respondent may contact the director[Director of the Public \Vorks 
DepartmeRt ]or g[PJurchasing Q[9)fficer as appropriate. 

(E) A respondent may ask a purely procedural guestion, for example a 
question regarding the time or location of an event, or where information may be 
obtained, of a City employee other than the authorized contact person. This 
section does not permit a respondent to make suggestions or complaints about the 
contract process that constitute a representation to a City employee other than the 
authorized contact person. Notwithstanding this subsection, a respondent may not 
ask a procedural question of a councilmember, a councilmember's aide. or of a 
City board member except in a meeting held under the Texas Government Code, 
Chapter 551 (Open Meetings Act). 

(F) This Article allows representations: 

(I) made at a meeting convened by the authorized contact person, 
including meetings to evaluate responses or negotiate a contract; 

(2) required by Financial Services Department protest procedures for 
vendors; 

(3) made at a Financial Services Department protest hearing; 

(4) provided to lhe SmaJJ & Minority Business Resources Department in 
order to obtain compliance with Chapter 2-9A-D (the Minoritv·Owned and 
Women-Owned Business Enterprise Procurement Program); 

(5) made to the City Risk Management coordinator about insurance 
reguiremenls for a solicitation; 

(6) made in public at a meeting held under Texas Government Code, 
Chapter 551 (Open Meetings Act); or 
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(7) made from a respondent's attorney to an attorney in the Law 
Department in compliance with Texas Disciplinary Rules of Professional Conduct. 

(0) Nothing in this article prohibits communication regarding the solicitation 
between or among City officials or City employees acting in their official 
capacity. 

CH) A contribution or expenditure as defined in Chapter 2-2 (Campaign 
Finance) is not a representation. 

2-7-105 Notice. 

(A) An employee preparing a soJicitation shall include a notice in the 
solicitation that advises respondents of the requirements of this article, including a 
notice that if any City official or City employec[offioiai, employee Of ageRt of the 
~],other than the authorized contact person, approaches a respondent for 
response or solicitation information during the no-contact period, the respondent is 
at jeopardy if he or she makes any representation in response. 

(B) [WheR a solieitatioH is iss1:1ed that req1:1ires CouReil action, t]The 
authorized contacl person for that solicitation shall notify council members in 
writing[ each City CouAcil member] that the no-contact period for that solicitation 
is in effect. 

(C) When a solicitation is issued that will be reviewed by a City board, the 
authorized contact person for that solicitation shall notify in writing each member 
of the board that the no-contact period for that solicitation is in effect. 

2-7-106 Disclosure of Prohibited Representation. 

(A) If a City official or City employee receives a representation during the 
no-contact period for a solicitation, the [Gity-]official or employee shall notify in 
writing the authorized contact person for that solicitation as soon as practicable. 
[NotificalioR lo the al:ltRorizeel contacl persoR must be made l:ISiRg a form 
prescribed by the Cit)' and iAcl1:1de aRy s1:1pporting docuHleRtatioA.] 

(B) During the no-contact period, a City official or City employee; except for 
the authorized contact person, shall not solicit a representation from a respondent. 

2-7-107 Enforcement. 
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(A) A respondent that makes a prohibited representation violates this article. 
If the authorized contact person for a solicitation is informed, or receives 
information, thal a respondent has made a prohibited representation during the no­
contact period, the authorized contact person sha11 document the representation and 
notify the director or purchasing officer immediately.[If tl=le a:Hthorized contact 
person for a solicitation fieds thal a resi;mndeat has FRade a prohibited 
FefJFe50fl&9tiOfl SNFiRg the HO CORtaCt ~eriod, the aNthorizea CORtact fJefSOR shaJJ 
documefll hls findiRgs in a report ancl diSEJNalify l:he i=esponeleRt.] 

(B) If the director or purchasing officer finds that a respondent has violated 
this article. the respondent is disqualified.[The Financial Services Depanmeat &Rd 

Pl:lblie '\Vories DepartFReat shall adopt rales to administer aHcl enforce this article. 
The rales must include the 13revisioR of 'NritteR ROlice of elisql:lalifieation to tae 
responelent, and a process to protest a disqHalifieation.] 

(C) If a respondent is disqualified for a solicitation and the solicitation is 
withdrawn or if all responses are rejected, the respondent is disqualified for a 
reissue of the same or similar solicitation for the same or similar project. Section 
2-7·103(0) does not limit the duration of the disqualification. The director or 
purchasing officer may determine what constitutes a "same or similar" project for 
pumoses of this subsection. 

CD) The Financial Services Department and a department to which the 
purchasing officer has delegated purchasing authority shall adopt rules to 
administer and enforce this article. The rules must include the provision of written 
notice of disqualification to the respondent and a process to protest a 
d isgualification. 

CE) This article is not subject to enforcement by the Ethics Review 
Commission. 

2-7-108 Contract Voidab1e. 

If a contract is awarded to a respondent who has violated this article, the 
contract is voidable by the City. 

2-7-109 Debarment. 

(A) lf a respondent has been disqualified under[ violates] this article more 
than two times in a sixty month period[once in a three ~ear period], the 
Q[P]urchasing Q[Q]fficer shall debar a respondent from the sale of goods or 
services to the City for a period not to exceed three years, provided the respondent 
is given written notice and a hearing in advance of the debarment. 
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(B) The Financial Services Department and any department to which the 
purchasing officer has delegaled authority for enforcing this article shall adopt 
rules to administer and enforce this section. The rules must include a hearing 
process with written notice to the respondent. 

2-7-110 No Criminal Penalty. 

Section 1-1-99 does not apply to this article. 

2-7-111 Director Discretion. 

A director has the discretion to apply this ArticJe to any other competitive process 
not covered by this Article. 

PART 2. Section 2-7-999 is renumbered 2·7-99 and moved to the end of Article 5. 

PART 3. This ordinance takes effect on December 1, 2011 . 

PASSED AND APPROVED 

______ N ...... o ..... v __ em=b--e..._r.....;;.1....-0 ___ ,, 2011 

APPROV 
Shirley A. Gentry 

City C erk 

Control Panels USA Inc. will abide by this Ordiance No. 20111110-052 dated November 
10, 2011 amending Chapter 2-7, Article 6 of the City Code relating to Anti-Lobbying and 

Pro?7~~ .. 
~ Date: June 17. 2015 

Martin Salyer 
President 
Control Panels USA Inc. 
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Proposal Acceptance Period 
 
 

Control Panels USA Inc. proposal is valid for a period of one hundred and fifty (150) 
calendar days subsequent to the RFP closing date; June 25, 2015. 
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Proprietary Information 
 
 

Control Panels USA Inc. proposal shall be deemed non-proprietary and available upon 
public request. 
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Cost Proposal 
 
 

Technical Services Rates include the following: 
 

1. Scheduled Service – Apply straight time rates for the appropriate profession or trade 
during a CP USA normal ten (10) hour day as described below.  Apply overtime 
rates for all hours worked in excess of the CP USA normal ten (10) hour day as 
described below.  Sundays and Holidays rates apply for the appropriate profession 
or trade if work is performed during these days regardless of whether or not the 
employee has completed a 40 hour work week. 
 

2. Emergency On-Site Service – Same rates apply as described in item 1 above. 
 

3. Remote/Dial Up Support Services – Same rates apply as described in item 1 above. 
 
 

Profession/Trade 
Straight Time  Overtime  Sundays & 

Hourly Rate  Hourly Rate  Holidays 

Project Manager  $124.00  $186.00  $248.00 

Systems Integrator Lead  $124.00  $186.00  $248.00 

HMI / PLC Programmer  $138.00  $207.00  $276.00 

IT Professional (DBA, Routers, Firewalls, etc.)  $138.00  $207.00  $276.00 

Electrician / I&C Technician  $105.00  $157.00  $210.00 

Apprentice  $62.00  $93.00  $124.00 

CAD Designer / Drafter  $85.00  $127.00  $170.00 

Administrative (clerical/copies/submittals)  $75.00  $112.00  $150.00 

Principal  $195.00  $292.00  $390.00 
Straight time rates apply for all hours worked during the normal ten (10) hour day, Monday through Friday.  Overtime rates shall 
apply for all hours worked in excess of the normal ten (10) hour day and all day Saturday, Sunday and Holidays. 

 
 
Notes: 
 

1. All service rates shall be billed at actual travel time + work time, provided the work is 
performed during normal work hours (portal to portal).  A four (4) hour minimum 
charge is applicable for any dispatched personnel.  Remote/Dial Up support services 
will be billed for actual time spent. 

 
2. Overtime rates will be billed for any hours worked outside of the normal 10-hour 
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workday, Monday thru Friday.  Saturday will be billed at the overtime rates.  Sundays 
and Holidays shall be paid at the holiday rate indicated above, regardless of whether 
or not the employee has completed a 40 hour work week.  Holidays consist of New 
Years Day, Memorial Day, 4th of July, Labor Day, Veterans Day, Thanksgiving and 
the day after Thanksgiving, Christmas Eve and Christmas Day. 

 
3. Travel lodging expenses in connection with the Contract for which reimbursement 

may be claimed by CP USA under the terms of the Solicitation will be reviewed 
against the City’s Travel Policy as published and maintained by the City’s Controller’s 
Office and the Current United States General Services Administration Domestic Per 
Diem Rates.  Control Panels USA Inc. will not charge any per mile travel rates 
within the City of Austin metropolitan area. 

 
4. All materials, equipment, special tools, or other items requested to be supplied by CP 

USA shall be invoiced at the actual cost plus any applicable delivery charges plus 
15% markup. 
 

 
Schedule Services – Example (During normal 10 hour work days – overtime rates only 
apply after a 10 hour work day) 
 
     Hourly Rate  
Systems Integrator Lead  $124.00/hr  10 hours $1,240.00 
HMI/PLC Programmer  $138.00/hr  20 hours $2,760.00 
IT Professional   $138.00/hr  10 hours $1,380.00 
Electrician/I&C Technician  $105.00/hr  40 hours $4,200.00 
   Total Cost      $9,580.00 
 
Hourly Rate Multiplier for Afterhours 1.5 multiplier 
Hourly Rate Multiplier for Weekends 1.5 multiplier (Saturday) 
Hourly Rate Multiplier for Weekends 2.0 multiplier (Sunday) 
 
 
Emergency On-Site Services – Example (During normal 10 hour work days – overtime 
rates only apply after a 10 hour work day) 
 
 
     Hourly Rate 
HMI/PLC Programmer  $138.00/hr  10 hours $1,380.00 
Electrician/I&C Technician  $105.00/hr  10 hours $1,050.00 
   Total Cost      $2,430.00 
 
Hourly Rate Multiplier for Afterhours 1.5 multiplier 
Hourly Rate Multiplier for Weekends 1.5 multiplier (Saturday) 
Hourly Rate Multiplier for Weekends 2.0 multiplier (Sunday) 
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Remote/Dial Up Services – Example (During normal 10 hour work day – overtime rates 
only apply after a 10 hour work day) 
 
 
     Hourly Rate 
Systems Integrator Lead  $124.00/hr  10 hours $1,240.00 
HMI/PLC Programmer  $138.00/hr  10 hours $1,380.00 
IT Professional   $138.00/hr  10 hours $1,380.00 
   Total Cost      $4,000.00 
 
Hourly Rate Multiplier for Afterhours 1.5 multiplier 
Hourly Rate Multiplier for Weekends 1.5 multiplier (Saturday) 
Hourly Rate Multiplier for Weekends 2.0 multiplier (Sunday) 
 
 
Time and Material Services – Example (During normal 10 hour work days – overtime rates 
only apply after a 10 hour work day) 
 
 
     Hourly Rate 
Project Manager   $124.00/hr  10 hours $1,240.00 
Systems Integrator Lead  $124.00/hr  15 hours $1,860.00 
HMI/PLC Programmer  $138.00/hr  20 hours $2,760.00 
IT Professional   $138.00/hr  10 hours $1,380.00 
Electrician/I&C Technician  $105.00/hr  30 hours $3,150.00 
CAD Designer/Drafter  $85.00/hr  15 hours $1,275.00 
Administrative   $75.00/hr  4 hours $   300.00 
   Total Cost      $11,965.00 
 
Hourly Rate Multiplier for Afterhours 1.5 multiplier 
Hourly Rate Multiplier for Weekends 1.5 multiplier (Saturday) 
Hourly Rate Multiplier for Weekends 2.0 multiplier (Sunday) 
 
 
2.0 Sample Austin Water Pump Station Emergency Response – Saturday (Overtime 
Rates) 
 
     Hourly Rate  Est. Hours 
HMI/PLC Programmer  $207.00/hr  3 hours $   621.00 
Electrician/I&C Technician  $157.00/hr  3 hours $   471.00 
 
Total Labor Cost        $1,092.00 
Total Travel Expenses & Miscellaneous     $       0.00 
TOTAL PROJECT COST       $1,092.00 
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Exceptions 
 
 

Control Panels USA Inc. takes NO EXCEPTIONS to any portion of the City of Austin 
Solicitation No. JXH0505REBID – Installation and Support Services for Austin Water’s 
Supervisory Control and Data Acquisition (SCADA) Instrumentation and Control Systems. 




