

**AGREEMENT FOR TEMPORARY CONSTRUCTION ACCESS
AND RIGHT OF ENTRY LICENSE
BY AND BETWEEN THE CITY OF AUSTIN, COVENANT PRESBYTERIAN CHURCH
AND SPAWGLASS CONTRACTORS, INC**

This AGREEMENT FOR TEMPORARY CONSTRUCTION ACCESS AND RIGHT OF ENTRY LICENSE (the "Agreement") is entered into this _____ day of August 2007 by and between the City of Austin, Texas ("City"), a municipal corporation organized and existing under the laws of the State of Texas, acting by and through its duly authorized representative, Toby Hammett Futrell, City Manager, and, Covenant Presbyterian Church ("Covenant") of Austin, Texas, a Texas non-profit corporation organized and existing under the laws of the State of Texas, acting by and through its duly authorized officer, Frederick L. Clement, Director of Administration, under the authority of the Session, the governing body of Covenant, and, SpawGlass Contractors, Inc. (SpawGlass), a Texas for-profit corporation acting by and through its duly authorized officer, Joel D. Stone, Vice President

RECITALS

WHEREAS, SpawGlass, as agent and construction manager at-risk under contract with Covenant, is razing an obsolete building situated near the southwest corner on Covenant's property and, in lieu thereof, is constructing a new multi-story building on Covenant's property, in a corner location with limited accessibility for purposes of construction staging, delivery of materials, and vehicular turnaround, and,

WHEREAS, Austin Memorial Park, a City owned and maintained cemetery, and Covenant separately own and maintain land and improvements located adjacent to a common property boundary, near or upon which boundary Covenant owns and maintains an existing chain link fence, and,

WHEREAS, Covenant and SpawGlass require reasonable access to Covenant's construction site for the purpose of facilitating construction, by way of temporary construction access and a right of entry upon undeveloped land in the Austin Memorial Park situated adjacent to Covenant's construction site, and,

WHEREAS, Covenant desires to provide the City with certain consideration intended for use by the City to improve the Austin Memorial Park, which improvements in the Austin Memorial Park shall be specified and wholly performed by the City, in its sole discretion, in exchange for Covenant's temporary construction access and a right of entry upon a certain section of undeveloped land in Austin Memorial Park,

NOW, THEREFORE, the parties to this Agreement, in consideration of the sum of Ten and 00/100 Dollars (\$10 00), paid by Covenant to the City upon the mutual execution and delivery of this Agreement, plus other valuable consideration, the receipt and sufficiency of which is hereby acknowledged, and in consideration of the mutual covenants expressed herein, agree as follows

I TERM

- A The term of this Agreement shall be for twelve (12) months, beginning October 1, 2007, and concluding when the Restorations, as defined hereinafter, have been accepted by the City, whichever occurs last Preexisting and contemporaneous conditions and covenants which by their terms are performable before, during and after the termination of this Agreement shall remain fully performable

II DESIGNATION OF CITY REPRESENTATIVE FOR COMMUNICATION PURPOSES

- A The City designates the Director of the City's Parks and Recreation Department ("PARD") as its authorized representative to receive communication on the City's behalf with respect to this Agreement

III DESIGNATION OF COVENANT AND SPAWGLASS REPRESENTATIVES

- A Covenant designates its Director of Administration, Frederick L. Clement, as its duly authorized representative to act on Covenant's behalf with respect to this Agreement SpawGlass designates its Project Executive, Don Bulloch, as its duly authorized representative to act on SpawGlass' behalf with respect to this Agreement

IV RESONSIBILITIES OF COVENANT PRESBYTERIAN CHURCH AND SPAWGLASS

- A Covenant agrees to design and construct, at its sole expense, the "Staging Area" and "Restorations" in the Austin Memorial Park, as described in Exhibit "B", attached hereto and incorporated herein by reference for all purposes The Staging Area and Restorations shown in Exhibit "B" shall be constructed according to plans and specifications approved by PARD prior to commencing construction activity, and such approval by PARD shall not be unreasonably withheld Covenant shall commence construction of the Staging Area by December 1, 2007 The chainlink fence in the Staging Area, as shown on the attached Exhibit "B", shall contain a shield / barrier that will protect the non-Staging Arealand from debris The chainlink construction fence shall be properly maintained throughout the term of this Agreement Covenant shall timely commence construction of the Restorations upon

substantial completion of Covenant's construction project. For the purposes of Article 12, Restorations, if commenced or completed after the term identified in Article I of this Agreement, shall in no event trigger or otherwise be subject to the provisions of Article 12 hereof.

- B. Covenant and SpawGlass agree to comply with all City ordinances and other rules and regulations regarding permits and approvals related to construction of the Staging Area and Restorations, as well as those of any other governmental entity having jurisdiction. Covenant and SpawGlass shall have no right to place any liens on the NRC and Austin Memorial Park properties and shall not allow any liens to be placed against same.
- C. Covenant agrees to coordinate all construction activity with designated PARD staff, so as to ensure that normal NRC and Austin Memorial Park operations continue uninterrupted.
- D. Upon substantial completion of the Restorations, Covenant shall deliver to the City written notice that the Restorations have been substantially completed ("Notice of Substantial Completion"). Within fourteen (14) calendar days of the City's receipt of the Notice of Substantial Completion, the City shall respond to Covenant by either submitting a written list of items the City deems requiring completion or by accepting the Restorations, as the case may be. Acceptance of Restorations, or any phase thereof, shall be evidenced by a letter of acceptance from the City. Failure by the City to respond in writing to Covenant's Notice of Substantial Completion within fourteen (14) calendar days shall be deemed acceptance by the City of the Restorations as then built, subject to the warranty provisions of Article VIII hereof.
- E. Covenant shall perform this Agreement as an independent contractor, and may engage SpawGlass, its general contractor, or sub-contractors, to construct the Staging Area and Restorations, as the case may be.
- F. Covenant intends that its construction project shall commence on or about October 1, 2007, and shall conclude within approximately twelve months of commencement, barring exigent contingencies. Covenant further intends to vacate the Staging Area and perfect the Restorations as soon as its general contractor has installed and substantially completed Covenant's construction project such that the Staging Area is no longer needed, in which case the Staging Area will be timely vacated and Restoration timely perfected so as to vacate the License in the Austin Memorial Park as soon as practicable. All expenses related to surveying and preservation and relocation of existing monuments, if any, shall be borne by Covenant. Furthermore, Covenant agrees, at Covenant's expense, to conduct soil tests (method of soil test shall be approved by all parties) on the staging area before staging their equipment. Covenant agrees after completion of the construction, Covenant will, at its

expense, conduct a second soil test, and will restore the ground to the condition it was in prior to staging within a reasonable time

- G For the purposes of this Agreement, SpawGlass is responsible to the City only for performing the Indemnification and Release provisions of Article X and the Insurance provisions of Article XI hereof. Otherwise, SpawGlass is performing as an agent of Covenant.

V RESPONSIBILITIES OF THE CITY

- A The City grants Covenant, its contractors, subcontractors, employees, agents or assigns (collectively, "Covenant and Agents") responsible for any construction of the Staging Area and Restorations, or any related activity, during construction of the Staging Area and Restorations, and during construction of Covenant's construction project, the following:
1. An exclusive temporary construction access and right of entry (the "License") in, upon, over, under, and across that certain undeveloped section of real property situated in the Austin Memorial Park (the "Staging Area"), as more particularly illustrated in the attached Exhibits "B" and "D" diagrams labeled "B" and "D", and incorporated herein by reference for all purposes.
- B The City grants to Covenant and Agents the right during construction of the Staging Area, Restorations and Covenant's construction project, to use the above described License, and for purposes incidental to such construction activities. This temporary construction access and right of entry and related uses at the Austin Memorial Park shall cease and be terminated at such time as the Restorations have been accepted by the City in writing, or as otherwise provided in Article IV hereof.
- C The City retains the right to inspect construction of the Staging Area and Restorations, and to exercise its rights or duties in order to protect persons, property or the public interest in the Austin Memorial Park.
- D Covenant and Agents shall have the right during the term of this Agreement, and at Covenant's sole expense, to erect, maintain, and use gates and fences, as described in Exhibits "B" and "D" diagrams "B" and "D", which now cross or which may hereafter cross the boundary line separating Covenant's and the Austin Memorial Park's properties.
- E Covenant and Agents shall have the right during the term of this Agreement to use a practical route or routes of ingress and egress upon the Austin Memorial Park provided,

however, that Covenant and Agents responsible for any construction of the Staging Area, Restorations and Covenant's construction project shall have neither any right nor take any manner of ingress or egress upon the Austin Memorial Park's driveways, streets, burial grounds, and land, except for the otherwise licensed uses of the Austin Memorial Park's undeveloped land defined herein as the Staging Area

- F Covenant and Agents shall employ appropriate means and methods to protect existing trees in the Staging Area from damage. Covenant shall have the right to deposit tools, implements, and other materials in the Staging Area and utilize construction, automotive and other equipment thereon when necessary for the purpose of exercising Covenant's rights hereunder

VI TEMPORARY CONSTRUCTION ACCESS AND RIGHT OF ENTRY LICENSING FEES

- A In consideration of the rights to exercise and duties to perform its License in the Austin Memorial Park, and all other relevant rights and duties under this Agreement, Covenant shall pay to the City a temporary construction access and right of entry licensing fee in the amount of \$100 upon the mutual execution and delivery of this Agreement, and,
- B As additional consideration, Covenant shall pay to the City the sum of Fifty-five Thousand and 00/100 Dollars (\$55,000) to be used by the City solely for any improvements to the Austin Memorial Park, as shall be determined and performed by the City in its sole discretion

Covenant's payment of the consideration expressed in Article VI hereof shall be made to the City in one lump sum payment due and payable to the City on or before October 1, 2007

VII PROJECT COSTS AND RESPONSIBILITIES

- A All costs of the Staging Area and Restorations shall be the sole responsibility of Covenant
- B Any increase in the actual costs of the Staging Area and Restorations, including cost increases, change orders and overruns, shall be borne by Covenant. Costs include, but are not limited to, architectural, engineering, consulting, design, labor, site preparation, site restoration, materials, supplies, legal fees, utilities, permits, inspections, insurance, and any other costs incurred in the design and construction of the Staging Area and Restorations. Covenant's costs shall not include the City's expenses in administering this Agreement

- C At the City's option, and upon request, prior to commencing construction of the Staging Area and Restorations, Covenant shall provide proof that it has the financial resources to pay all costs to be incurred in the construction of the Staging Area and Restorations. Such proof shall be evidenced by an Affidavit executed by Covenant setting forth the sufficiency of financial resources on hand, or otherwise financed, for the Staging Area and Restorations.

VIII. WARRANTIES

- A Upon substantial completion and acceptance of the Restorations, Covenant shall assign to the City, without further recourse against Covenant, all warranties that Covenant may have with respect to the Restorations, all of which shall be warranted free of defects from one year from the date of substantial completion.

IX. USE AND MAINTENANCE

- A Upon acceptance of the Restorations by the City, the City shall assume all maintenance responsibilities.
- B Nothing in this Agreement shall be construed or interpreted in such a way as to vacate or amend any certain preexisting underlying agreements by and between the City and Covenant, all of which certain preexisting underlying agreements are and shall remain fully performable by the parties, subject to their terms and conditions.

X. INDEMNIFICATION AND RELEASE

- A Covenant and SpawGlass shall indemnify, hold harmless and release the City, its employees, and agents from and against any claims, causes of action, personal injuries, or damages including, but not limited to, reasonable attorney's fees from or in connection with the negligent acts or omissions of Covenant and Agents in the execution of their rights and duties set forth herein.
- B **Covenant and SpawGlass are fully aware, understand and accept the risks involved, which have had explained to SpawGlass and Covenant, in undergoing construction at the locations referenced in the contract. SpawGlass and Covenant understand there is an inherent risk of injury and do hereby RELEASE for themselves, their heirs, their executors and administrators, and WAIVE any and all rights to claims for damages against the City of Austin or its employees arising from any illness, death, injury or occurrence or aggravation thereof as a result of participation or connection with said construction.**

This Release also applies to ordinary negligence of either party, including negligence related to the condition or maintenance of the property over which the program will occur and any other negligence expressed or implied in law, statute, regulation or public policy

Covenant and SpawGlass understand that by signing this document Covenant and SpawGlass will lose any right Covenant and SpawGlass may have had to sue the City of Austin, its officers, employees, and agents because of any injuries, illness, or death SpawGlass and Covenant sustain resulting from the City of Austin's negligence or any other conduct actionable under the common law of the State of Texas, the statutes of the State of Texas, or under any otherwise available equitable relief Covenant and SpawGlass understand that signing this document involves the waiver and release of valuable legal rights

XI. INSURANCE

- A Covenant and SpawGlass shall procure and maintain in full force and effect for the duration of this Agreement, liability and property damage insurance with a minimum of \$[Insert City's Minimum Dollar Value] bodily injury, and \$1,000,000 (one million dollars) property damage for each occurrence, and \$2,000,000 (two million dollars) comprehensive general liability insurance Covenant and SpawGlass shall provide a current copy of its policy or policies of insurance, or a Certificate of Insurance evidencing same, to the City prior to exercising their rights and duties under this Agreement
- B Covenant shall require its contractor(s) who are responsible for constructing the Staging Area and Restorations to procure and maintain statutory limits of workers' compensation insurance coverage and a minimum of \$1,000,000 (one million dollars) employer's liability insurance for the duration of this Agreement

XII. LIQUIDATED DAMAGES

- A It is the express intent of the parties to this Agreement that each shall receive value for performance of the terms and conditions of this Agreement It is further agreed and understood that Covenant shall timely perform its duties in connection with the Staging Area and Restorations
- B If the Staging Area has not been vacated by Covenant before the expiration of the term of this Agreement, Covenant agrees to pay liquidated damages to the City, any and all of which liquidated damages shall be used by the City solely for improvements to the Austin Memorial Park, subject to the following graduated scale

- a The first two weeks beyond expiration of the term of this Agreement \$1,500 per week,
- b The third through fifth weeks beyond expiration of the term of this Agreement \$2,500 per week,
- c The sixth week and all weeks thereafter beyond the expiration of the term this Agreement \$5,000 per week,
- d Except liquidated damages shall not apply to performance of the Restorations or for any delay attributable to acts of nature or events beyond the control of Covenant and Agents which may otherwise preclude timely and substantial completion of the Improvements and Restorations Subject to these events outside the control of Covenant and SpawGlass, Covenant and SpawGlass agree to utilize all reasonable efforts to complete the project within the 12 months provided in the contract

XIII TERMINATION

- A If any party fails to properly fulfill its obligations under this Agreement in a timely manner, or if any party violates any of the provisions of this Agreement, the non-breaching party shall notify the other party in writing of the specific violations of the Agreement The breaching party shall have thirty (30) days from receipt of this notice in which to cure any such violation If the violation cannot be reasonably cured within said 30-day period, and the breaching party has diligently pursued such remedy as shall be reasonably necessary to cure violation, then the parties may agree in writing to an extension of the period in which the violation must be cured
- B If, however, the breaching party has not cured any such violation as specified in the written notice or any extension with the time provided, then the non-breaching party, at its sole option, shall have the right to terminate this Agreement This termination shall be made by sending written "Notice of Termination" to the breaching party This notice of Termination shall be effective for all purposes when deposited in the US Mail, postage prepaid and mailed Certified US Mail, Return Receipt Requested
- C If Covenant defaults under this Agreement, upon depositing the Notice of Termination with the US Mail as specified above, the City may assume control and possession of all Covenant's contract documents, rights and improvements relating to the performance of this Agreement Covenant shall be relieved of liability for any claims, injuries or losses resulting from negligent acts or omissions of the City, its employees or agents, and for the negligent acts or omissions arising out of the construction of the Staging Area and Restorations as of the date of the Notice of Termination

XIV MISCELLANEOUS PROVISIONS

- A This Agreement constitutes the entire agreement between the parties. Any previous agreement, assertion, statement, understanding, or other commitment before the date of this Agreement, whether written or oral, shall have no force or effect upon the terms and conditions of this Agreement, except as otherwise provided for and acknowledged in Article IX, Section B, hereof. No agreement, assertion, statement, understanding, or other commitment during the term of this Agreement, or after the term of this Agreement, shall have any legal force or effect upon the terms and conditions of this Agreement unless properly executed in writing by the parties.
- B This Agreement is made, and shall be construed and interpreted under by the laws of the State of Texas, and venue for any suit concerning this Agreement shall rest in the City of Austin, Travis County, Texas.
- C Regardless of the actual drafter of this Agreement, this Agreement shall, in the event of any dispute over its meaning or application, be interpreted fairly and reasonably, and neither more strongly for nor against the parties to this Agreement.
- D All official communications and notices required to be made under this Agreement shall be deemed made if sent postage prepaid to the parties at the addresses listed below, unless otherwise specified in this Agreement.

| | |
|----------------|--|
| If to the City | Director of Parks & Recreation Department City of Austin PO Box 1088 Austin, Texas 78767-1088 |
|----------------|--|

| | |
|----------------|--|
| If to Covenant | Director of Administration Covenant Presbyterian Church 3003 Northland Drive Austin, Texas 78757-5099 |
|----------------|--|

| | |
|-----------------|--|
| If to SpawGlass | Vice President SpawGlass Contractors, Inc 1111 Smith Road Austin, Texas 78721 |
|-----------------|--|

- E The City, Covenant and SpawGlass, respectively, bind themselves, their successors in interest, assigns and legal representatives to this Agreement. Covenant and SpawGlass shall not assign or transfer any interest in this Agreement without the prior written consent of the City.
- F Time is of the essence in this Agreement.

XV SEVERABILITY

- A If the final judgment of a court of competent jurisdiction invalidates any part of this Agreement, then the remaining parts of this Agreement shall remain in full effect.

XVI WAIVER

- A If at any time the City, its successors or assigns, fails to enforce this Agreement, whether or not any violations of it are known, such failure shall not constitute a waiver or estoppel of the right to enforce it.

XVII NO RECOURSE

- A No recourse shall be had against any elected official, director, officer, attorney, agent, or employee of either the City or of Covenant or of SpawGlass, whether in office on the effective date of this Agreement or after such date, for any claim based upon this Agreement.

THIS AGREEMENT is made to be effective on the date first written above

WITNESS our hands at the City of Austin, Travis County, Texas

CITY OF AUSTIN
(A Municipal Corporation)

COVENANT PRESBYTERIAN CHURCH
(A Texas Non-Profit Corporation)

By _____
TOBY HAMETT FUTRELL,
City Manager

By _____
FREDERICK L CLEMENT,
Director of Administration

Date _____

Date _____

SPAWGLASS CONTRACTORS, INC
(A Texas For-Profit Corporation)

By _____
JOEL D STONE,
Vice President

APPROVED AS TO FORM

By _____
Name
Position Title

Date _____

EXHIBIT "B"

Page 1 of 2

To Agreement for Temporary Construction Access
and Right of Entry License by and between the City of Austin, SpawGlass
and Covenant Presbyterian Church

In Re Construction of Staging Area and Restorations in the Austin Memorial Park, 2800
Hancock Drive, Austin, Texas 78731

Description of Staging Area and Restorations in the Austin Memorial Park to be performed by
Covenant Presbyterian Church, as an independent contractor, at its sole expense, in conformity
with the above and foregoing Agreement

Staging Area

For the purposes of this Agreement, the "Staging Area" is defined as that certain section of
undeveloped Austin Memorial Park land measuring 50' deep north-to-south, extending south
from the existing chain-link fence on the Austin Memorial Park's north property boundary line,
by 400' wide west-to-east, extending from the existing chain-link fence on the Austin Memorial
Park's west property boundary line adjacent to the MoPac off-ramp, (comprising 20,000 s f ,
more or less) and otherwise proximately situated in and near the northwest corner of the Austin
Memorial Park as red-lined and labeled "Staging Area" in Exhibits "B" and "D" diagrams "B"
and "D", a site plan attached hereto and incorporated herein by reference

The Staging Area shall be privacy-fenced on its east, south and west sides where exposed to
public view if standing within the Austin Memorial Park property looking northerly The
privacy fence shall be a minimum of 7' tall, supported by vertical metal poles set in-ground, and
chain-link, privacy-screened fence material attached to both vertical and horizontal metal poles
The existing chain-link fence owned and maintained by Covenant along the Covenant-Austin
Memorial Park property boundary line may be opened or otherwise removed on the north side
of the Staging Area for temporary construction access and right of entry purposes associated
with the construction of Covenant's project

There shall be no gate or any opening in the Staging Area's privacy fence along its east, south
and west sides for any pedestrian or vehicular ingress or egress upon the Austin Memorial Park
land not otherwise defined as the Staging Area

The Staging Area shall have a crushed stone or other suitable surface temporarily installed in
the hatch area to support loads from construction equipment and materials

EXHIBIT "B"

Page 2 of 2

To Agreement for Temporary Construction Access,
and Right of Entry License
by and between the City of Austin, SpawGlass
and Covenant Presbyterian Church


Restorations

Upon completion of Covenant's construction project, or Covenant's withdrawal and use of the Staging Area in the Austin Memorial Park, whichever occurs first, Covenant shall remove the Staging Area's chain-link privacy fencing and crushed stone surface (or alternative surface), re-grade the affected Austin Memorial Park site to match conditions existing before construction, sod the affected area with a species of grass to match conditions existing before construction, and reinstall the portion of existing chain-link fence owned and maintained by Covenant that may have been removed prior to construction, so as to timely return the Austin Memorial Park land to the condition it was in prior to construction



Exhibit A - NWPC Implementation
 (Refer to Repair / Reserve asphalt parking)
 Cemetery Reconstruction Plan
 Jackson County Association, File
 2/13/07

Map to scale



Not for regulatory approval,
 permitting, or construction
 planning.
 176046 Austin Memorial Park Cemetery
 1/28 1/13/2007



Not for regulatory approval,
 permitting, or construction
 / Blue 2 / 1222-207 /
 08 13 1207

14644 Austin Memorial Park Cemetery.
 14644

Map to scale
 14644

Exhibit C.
 Covenant Presbyterian Church
 Jackson Gateway Association, LLC
 02/13/07

**COVENANT
PRESBYTERIAN
CHURCH**

NEW FELLOWSHIP
AND EDUCATION BUILDING

3003 NORTHLAND DRIVE
KEY PLAK

[illegible]

JACKSONVILLE
GALFORDWAY
ASSOCIATES

1988-1989
1989-1990
1990-1991
1991-1992
1992-1993
1993-1994
1994-1995
1995-1996
1996-1997
1997-1998
1998-1999
1999-2000
2000-2001
2001-2002
2002-2003
2003-2004
2004-2005
2005-2006
2006-2007
2007-2008
2008-2009
2009-2010
2010-2011
2011-2012
2012-2013
2013-2014
2014-2015
2015-2016
2016-2017
2017-2018
2018-2019
2019-2020
2020-2021
2021-2022
2022-2023
2023-2024
2024-2025
2025-2026
2026-2027
2027-2028
2028-2029
2029-2030
2030-2031
2031-2032
2032-2033
2033-2034
2034-2035
2035-2036
2036-2037
2037-2038
2038-2039
2039-2040
2040-2041
2041-2042
2042-2043
2043-2044
2044-2045
2045-2046
2046-2047
2047-2048
2048-2049
2049-2050
2050-2051
2051-2052
2052-2053
2053-2054
2054-2055
2055-2056
2056-2057
2057-2058
2058-2059
2059-2060
2060-2061
2061-2062
2062-2063
2063-2064
2064-2065
2065-2066
2066-2067
2067-2068
2068-2069
2069-2070
2070-2071
2071-2072
2072-2073
2073-2074
2074-2075
2075-2076
2076-2077
2077-2078
2078-2079
2079-2080
2080-2081
2081-2082
2082-2083
2083-2084
2084-2085
2085-2086
2086-2087
2087-2088
2088-2089
2089-2090
2090-2091
2091-2092
2092-2093
2093-2094
2094-2095
2095-2096
2096-2097
2097-2098
2098-2099
2099-2100
2100-2101
2101-2102
2102-2103
2103-2104
2104-2105
2105-2106
2106-2107
2107-2108
2108-2109
2109-2110
2110-2111
2111-2112
2112-2113
2113-2114
2114-2115
2115-2116
2116-2117
2117-2118
2118-2119
2119-2120
2120-2121
2121-2122
2122-2123
2123-2124
2124-2125
2125-2126
2126-2127
2127-2128
2128-2129
2129-2130
2130-2131
2131-2132
2132-2133
2133-2134
2134-2135
2135-2136
2136-2137
2137-2138
2138-2139
2139-2140
2140-2141
2141-2142
2142-2143
2143-2144
2144-2145
2145-2146
2146-2147
2147-2148
2148-2149
2149-2150
2150-2151
2151-2152
2152-2153
2153-2154
2154-2155
2155-2156
2156-2157
2157-2158
2158-2159
2159-2160
2160-2161
2161-2162
2162-2163
2163-2164
2164-2165
2165-2166
2166-2167
2167-2168
2168-2169
2169-2170
2170-2171
2171-2172
2172-2173
2173-2174
2174-2175
2175-2176
2176-2177
2177-2178
2178-2179
2179-2180
2180-2181
2181-2182
2182-2183
2183-2184
2184-2185
2185-2186
2186-2187
2187-2188
2188-2189
2189-2190
2190-2191
2191-2192
2192-2193
2193-2194
2194-2195
2195-2196
2196-2197
2197-2198
2198-2199
2199-2200
2200-2201
2201-2202
2202-2203
2203-2204
2204-2205
2205-2206
2206-2207
2207-2208
2208-2209
2209-2210
2210-2211
2211-2212
2212-2213
2213-2214
2214-2215
2215-2216
2216-2217
2217-2218
2218-2219
2219-2220
2220-2221
2221-2222
2222-2223
2223-2224
2224-2225
2225-2226
2226-2227
2227-2228
2228-2229
2229-2230
2230-2231
2231-2232
2232-2233
2233-2234
2234-2235
2235-2236
2236-2237
2237-2238
2238-2239
2239-2240
2240-2241
2241-2242
2242-2243
2243-2244
2244-2245
2245-2246
2246-2247
2247-2248
2248-2249
2249-2250
2250-2251
2251-2252
2252-2253
2253-2254
2254-2255
2255-2256
2256-2257
2257-2258
2258-2259
2259-2260
2260-2261
2261-2262
2262-2263
2263-2264
2264-2265
2265-2266
2266-2267
2267-2268
2268-2269
2269-2270
2270-2271
2271-2272
2272-2273
2273-2274
2274-2275
2275-2276
2276-2277
2277-2278
2278-2279
2279-2280
2280-2281
2281-2282
2282-2283
2283-2284
2284-2285
2285-2286
2286-2287
2287-2288
2288-2289
2289-2290
2290-2291
2291-2292
2292-2293
2293-2294
2294-2295
2295-2296
2296-2297
2297-2298
2298-2299
2299-2300
2300-2301
2301-2302
2302-2303
2303-2304
2304-2305
2305-2306
2306-2307
2307-2308
2308-2309
2309-2310
2310-2311
2311-2312
2312-2313
2313-2314
2314-2315
2315-2316
2316-2317
2317-2318
2318-2319
2319-2320
2320-2321
2321-2322
2322-2323
2323-2324
2324-2325
2325-2326
2326-2327
2327-2328
2328-2329
2329-2330
2330-2331
2331-2332
2332-2333
2333-2334
2334-2335
2335-2336
2336-2337
2337-2338
2338-2339
2339-2340
2340-2341
2341-2342
2342-2343
2343-2344
2344-2345
2345-2346
2346-2347
2347-2348
2348-2349
2349-2350
2350-2351
2351-2352
2352-2353
2353-2354
2354-2355
2355-2356
2356-2357
2357-2358
2358-2359
2359-2360
23

This document is subject to copyright protection on its publication in any form. No part of this document may be reproduced without the written permission of the copyright owner.

consumer risks. That is not surprising, but it makes us wonder if the Environmental Media Oversight Program and its related initiatives, last fall updated by the federal team, did not also incorporate an assessment of the program's impact on the public and its independence of opinion and expertise in the face of increasingly hostile, right-leaning media. It is not in itself a policy, but it is a policy, and it is one with a significant impact on the public. Environmental Media Oversight Program, U.S. Environmental Protection Agency, Washington, DC, 2006.

THE ASSOCIATION OF SUPPLIERS OF BUILDINGS INSURING INSURANCE
IN COMPLIANCE WITH THE BUILDING INDUSTRY ASSOCIATION, P.L.C.

| | | |
|-------------|------------|-----------|
| Issue Date: | 04/05/2007 | Issue For |
| Drawn By: | JGH | Checked |
| Sheet 138c | | |

FELLOWSHIP AND EDITORIAL SITE DEMO PLAN

1

WILLIAMS - MAY 1978

100

NORTHLAND DOWNS FROM 2020

UNIT ON CONSERVATION

MOFAC (0.005) 015 PAMP

POSTING DATE

+

Staying Afloat & Restoring

1001-01



 David L. Evans

 Plaintiff

$\rho(\partial) = 1$ ~~OK~~

**Not for regulatory approval,
permitting or construction**

John C. Jackson TX 14664

08 11/3/2007

Exhibit D: -- Step 14 Aug 9 Feb 2006

10/11/2004

1000 14 10000 10000

10/10/10

new church link - pinkey
Carpenter's Palace provided
by Carpenter's Presbytery Church

→ Austin Memorial Park Cemetery →