l Texas Department of Transportation

P.O. DRAWER 15426 * AUSTIN, TEXAS 78761-5426 * (512)832-7000
July 14, 2009

Travis County
CSJ: 0914-00-302, 0914-00-306 and 0914-00-309
ARRA funded signal projects

David Gerard

Transportation Engineering Division Manager
City of Austin

P.O. Box 1088

Austin, Texas 78767-1088

Dear Mr. Gerard:

Enclosed are two revised copies of the Advance Funding Agreement for the above Project.
The Project consists of the construction or upgrades of traffic signals at various locations to be
funded under the American Recovery and Reinvestment Act of 2009 (ARRA) program.
Revisions to the documents sent under cover letter dated July 6, 2009 include the addition of
the second paragraph to Article 3a, the addition of the second paragraph to Article 22 and the
second paragraph to Article 23.

Please sign and date all the Agreements and return to me for further execution. Please include
a copy of the City Council's action agreeing to enter into the Agreement which will be inserted
as Attachment A and also a location map to be designated as Attachment B. One original
executed copy of the Agreement will be returned for your records. Since part of the Project is
off the State roadway system, as required by 43 TAC §15.52, a check made payable to the
Texas Department of Transportation Trust Fund in the amount of $33,000 for administration costs
is due prior to any review work done by the State.

Please note the milestone date identified in Article 10 of the Agreement. Failure to meet the
deadline could result in the local Metropolitan Planning Organization replacing the
Project with another project. In addition, since this project is to receive ARRA funding, the
project is subject to reporting requirements that are outlined in Article 22 of the Agreement.

If you have any questions, please contact me at (512) 832-7050.

Si

Director of Design - AUS
Attachments

cc:  Imelda Barrett, PE, District Traffic Operations Director

An Equal Opportunity Employer
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STATE OF TEXAS §

COUNTY OF TRAVIS § Q @R’GFHAL

LOCAL TRANSPORTATION PROJECT
ADVANCE FUNDING AGREEMENT
For A
American Recovery and Reinvestment Act of 2009
Project

THIS AGREEMENT (the Agreement) is made by and between the State of Texas, acting by
and through the Texas Department of Transportation hereinafter called the “State”, and the
City of Austin, acting by and through its duly authorized officials, hereinafter called the “Local
Government.”

WITNESSETH

WHEREAS, federal law establishes federally funded programs for transportation
improvements to impiement its public purposes; and

WHEREAS, the Texas Transportation Code, Sections 201.103 and 222.052 establish that
the State shall design, construct and operate a system of highways in cooperation with local
governments; and

WHEREAS, federal and state laws require local governments to meet certain contract
standards relating to the management and administration of State and federal funds; and

WHEREAS, the Texas Transportation Commission passed Minute Order 111716, authorizing
the State to undertake and complete a highway improvement generally described as signal
upgrades; and,

WHEREAS, the Governing Body of the Local Government has approved entering into this
Agreement by resolution or ordinance dated which is attached
hereto and made a part hereof as Attachment A for construction of traffic signals at the
location shown on the Map in Attachment B hereinafter referred to as the Project.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements of the parties hereto, to be by them respectively kept and performed as
hereinafter set forth, it is agreed as follows:
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AGREEMENT

1. Period of the Agreement
This Agreement becomes effective when signed by the last party whose signing makes
the Agreement fully executed. This Agreement shall remain in effect until the Project is
completed or unless terminated as provided below.

2. Scope of Work
The scope of work is the installation of a traffic signals or signal upgrades including
construction of signal poles and controller cabinet foundations, underground conduits, pull
boxes, procurement and installation of signal pole and mast arm assembly, controller
cabinet, signal controller, communication devices, and other ancillary work at the
locations as shown on Attachment B.

3. Local Project Sources and Uses of Funds

a. The total estimated cost of the Project is shown in the Project Budget - Attachment C
which is attached hereto and made a part hereof. The expected cash contributions
from the federal or State government, the Local Governments, or other parties is
shown in Attachment C. The State will pay for only those project costs that have been
approved by the Texas Transportation Commission. The State and the Federal
Government will not reimburse the Local Government for any work performed before
the issuance of a formal Letter of Authority by the Federal Highway Administration.
The Local Government is responsible for 100% of the cost of any work performed
under its direction or control before the federal Letter of Authority is formally issued.

If the Local Government will perform any work under this contract for which
reimbursement will be provided by or through the State, the Local Government must
complete training before a letter of authority is issued. Training is complete when at
least one individual who is working actively and directly on the Project successfully
completes and receives a certificate for the course entitled Local Government Project
Procedures Qualification for the Texas Department of Transportation. The Local
Government shall provide the certificate of qualification to the State. The individual
who receives the training certificate may be an employee of the Local Government or
an employee of a firm that has been contracted by the Local Government to perform
oversight of the Project. The State in its discretion may deny reimbursement if the
Local Government has not designated a gualified individual to oversee the Project.

b. This project cost estimate shows how necessary resources for completing the project
will be provided by major cost categories. These categories may include but are not
limited to: (1) costs of real property; (2) costs of utility work; (3) costs of environmental
assessment and remediation; (4) cost of preliminary engineering and design; (5) cost
of construction and construction management; and (6) any other local project costs.

¢. The State will be responsible for securing the Federal and State share of the funding
required for the development and construction of the local project. If the Local
Government is due funds for expenses incurred, these funds will be reimbursed to the
Local Government on a cost basis.
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d. The Local Government will be responsible for all non-federal or non-State participation
costs associated with the Project, including any overruns in excess of the approved
local project budget unless otherwise provided for in this Agreement or approved
otherwise in an amendment to this Agreement.

e. Prior to the performance of any engineering review work by the State, the Local
Government will pay to the State the amount specified in Attachment C. Ata
minimum, this amount shall equal the Local Government's funding share for the
estimated cost of preliminary engineering for the project. At least sixty (60) days prior
to the date set for receipt of the construction bids, the Local Government shall remit its
remaining financial share for the State’s estimated construction oversight and
construction cost.

f. Inthe event that the State determines that additional funding by the Local Government
is required at any time during the Project, the State will notify the Local Government in
writing. The Local Government shall make payment to the State within thirty (30) days
from receipt of the State’s written notification.

g. Whenever funds are paid by the Local Government to the State under this Agreement,
the Local Government shall remit a check or warrant made payable to the "Texas
Department of Transportation Trust Fund.” The check or warrant shall be deposited
by the State in an escrow account to be managed by the State. Funds in the escrow
account may only be applied to the State Project.

h. Upon completion of the Project, the State will perform an audit of the Project costs.
Any funds due by the Local Government, the State, or the Federal government will be
promptly paid by the owing party. If, after final Project accounting, excess funds
remain in the escrow account, those funds may be applied by the State to the Local
Government's contractual obligations to the State under another advance funding
agreement.

. The State will not pay interest on any funds provided by the Local Government.

j- If awaiver has been granted, the State will not charge the Local Government for the
indirect costs the State incurs on the local project, unless this Agreement is terminated
at the request of the Local Government prior to completion of the project.

k. If the project has been approved for a “fixed price” or an “incremental payment” non-
standard funding or payment arrangement under 43 TAC §15.52, the budget in
Attachment C will clearly state the amount of the fixed price or the incremental
payment schedule.

I. If the Local government is an Economically Disadvantaged County and if the State
has approved adjustments to the standard financing arrangement, this Agreement
reflects those adjustments.

m. The state auditor may conduct an audit or investigation of any entity receiving funds
from the state directly under the contract or indirectly through a subcontract under the
contract. Acceptance of funds directly under the contract or indirectly through a
subcontract under this contract acts as acceptance of the authority of the state
auditor, under the direction of the legislative audit committee, to conduct an audit or
investigation in connection with those funds. An entity that is the subject of an audit or
investigation must provide the state auditor with access to any information the state
auditor considers relevant to the investigation or audit.
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n. Payment under this contract beyond the end of the current fiscal biennium is subject
to availability of appropriated funds. If funds are not appropriated, this contract shall
be terminated immediately with no liability to either party.

The State will not execute the contract for the construction of the project until the required
funding has been made available by the Local Government in accordance with this
Agreement.

4. Termination of this Agreement

This Agreement shall remain in effect until the project is completed and accepted by all

parties, unless:

a. the Agreement is terminated in writing with the mutual consent of the parties;

b. the Agreement is terminated by one party because of a breach, in which case any cost
incurred because of the breach shall be paid by the breaching party; or

c. the Local Government elects not to provide funding after the completion of preliminary
engineering, specifications and estimates (PS&E) and the Project does not proceed
because of insufficient funds, in which case the Local Government agrees to
reimburse the State for its reasonable actual costs incurred during the Project.

5. Amendments
Amendments to this Agreement due to changes in the character of the work or terms of
the Agreement, or responsibilities of the parties relating to the Project may be enacted
through a mutually agreed upon, written amendment.

6. Remedies
This Agreement shall not be considered as specifying the exclusive remedy for any
agreement default, but all remedies existing at law and in equity may be availed of by
either party to this Agreement and shall be cumulative.

7. Utilities
The Local Government shall be responsible for the adjustment, removal, or relocation of
utility facilities in accordance with applicable State laws, regulations, rules, policies, and
procedures, including any cost to the State of a delay resulting from the Local
Government's failure to ensure that utility facilities are adjusted, removed, or relocated
before the scheduled beginning of construction. The Local Government will not be
reimbursed with federal or state funds for the cost of required utility work. The Local
Government must obtain advance approval for any variance from established procedures.
Before a construction contract is let, the Local Government shall provide, at the State’s
request, a certification stating that the Local Government has completed the adjustment
of all utilities that must be adjusted before construction is completed.

8. Environmental Assessment and Mitigation
Development of a transportation project must comply with the National Environmental
Policy Act and the National Historic Preservation Act of 1966, which require
envircnmental clearance of federal-aid projects.

Environmental clearance has been obtained for this project. If it is determined during
project development that design changes are needed that are not consistent with the
AFA-AFA_LongGen Page 4 of 11 Revised 07/10/2009
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current environmental document, it shall be the Local Government’s responsibility to
prepare the appropriate environmental documentation to secure environmental clearance
for those design changes.

. Compliance with Texas Accessibility Standards and ADA

All parties to this Agreement shall ensure that the plans for and the construction of all
projects subject to this Agreement are in compliance with the Texas Accessibility
Standards {TAS) issued by the Texas Department of Licensing and Regulation, under the
Architectural Barriers Act, Article 9102, Texas Civil Statutes. The TAS establishes
minimum accessibility requirements to be consistent with minimum accessibility
requirements of the Americans with Disabilities Act (P.L. 101-336) (ADA).

Architectural and Engineering Services
The Local Government has responsibility for the performance of architectural and
engineering services.

The engineering plans shall be developed in accordance with the applicable State’s
Standard Specifications for Construction and Maintenance of Highways, Streets and
Bridges, and the special specifications and special provisions related thereto, or approved
City of Austin Standard Technical Specifications.

The Local Government shall submit the completed 100% PS&E to the AUS District
Design Office for review and approval by October 23, 2009, to meet the American
Recovery and Reinvestment Act of 2009 (ARRA) deadline. Failure to meet the
milestone date could result in the local Metropolitan Planning Organization
replacing the Project with another project.

In procuring professional services, the parties to this Agreement must comply with federal
requirements cited in 23 CFR Part 172 if the project is federally funded and with Texas
Government Code 2254, Subchapter A, in all cases.

Professional services contracts for federally funded projects must conform to federal
requirements, specifically including the provision for participation by Disadvantaged
Business Enterprises (DBEs), ADA, and environmental matters.

Construction Responsibilities

a. The Local Government shall advertise for construction bids, issue bid proposals,
receive and tabulate the bids and award and administer the contract for construction
of the Project. Administration of the contract includes the responsibility for
construction engineering and for issuance of any change orders, supplemental
agreements, amendments, or additional work orders, which may become necessary
subsequent to the award of the construction contract. In order to ensure federal
funding eligibility, projects must be authorized by the State prior to advertising
for construction.

b. The Local Government will use its approved contract letting and award procedures to
let and award the construction contract.

c. Prior to their execution, the State will review and approve contract change orders.

AFA-AFA_LongGen Page 5 of 11 Revised 07/10/2009



12.

13.

14.

CSJ #0914-00-302, 0914-00-306
0914-00-309

District # 14

Code Chart 64 #02100

ARRA Signal Project

CFDA # 20.205

d. Upon completion of the Project, the party constructing the project will issue and sign a
“Notification of Completion” acknowledging the Project’s construction completion.

e. For federally funded contracts, the parties to this Agreement wili comply with federal
construction requirements cited in 23 CFR Part 635 and with requirements cited in 23
CFR Part 633, and shall include the latest version of Form “FHWA-1273" in the
contract bidding documents. If force account work wiil be performed, a finding of cost
effectiveness shall be made in compliance with 23 CFR 635, Subpart B.

Project Maintenance

The Local Government shall be responsible for maintenance of locally owned roads after
completion of the work and the State shall be responsible for maintenance of state
highway system after completion of the work if the work was on the state highway system,
unless otherwise provided for in existing maintenance agreements with the Local
Government.

Right of Way and Real Property
The Local Government is responsible for the provision and acquisition of any needed right
of way or real property.

Notices

All notices to either party by the other required under this Agreement shall be delivered
personally or sent by certified or U.S. mail, postage prepaid, addressed to such party at
the following addresses:

Local Government: State:
Director, Public Works Austin District Engineer
City of Austin, P.O. Box 1088 P.O. Drawer 15426
Austin, Texas 78767-1088 Austin, Texas 78761-5426

15.

16.

All notices shall be deemed given on the date so delivered or so deposited in the mail,
unless otherwise provided herein. Either party may change the above address by
sending written notice of the change to the other party.

Either party may request in writing that such notices shall be delivered personally or by
certified U.S. mail and such request shall be honored and carried out by the other party.

Legal Construction

If one or more of the provisions contained in this Agreement shall for any reason be held
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability
shall not affect any other provisions and this Agreement shall be construed as if it did not
contain the invalid, illegal or unenforceable provision.

Responsibilities of the Parties

The State and the Local Government agree that neither party is an agent, servant, or
employee of the other party and each party agrees it is responsible for its individual acts
and deeds as well as the acts and deeds of its contractors, employees, representatives,
and agents.
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Ownership of Documents
Upon completion or termination of this Agreement, all documents prepared by the State
shall remain the property of the State. All data prepared under this Agreement shall be
made available to the State without restriction or limitation on their further use. All
documents produced or approved or otherwise created by the Local Government shall be
transmitted to the State in the form of photocopy reproduction on a monthly basis as
required by the State. The originals shall remain the property of the Local Government.
At the request of the State, the Local Government shall submit any information required
by the State in the format directed by the State.

Compliance with Laws

The parties shall comply with all Federal, State, and Local laws, statutes, ordinances,
rules and regulations, and the orders and decrees of any courts or administrative bodies
or tribunals in any manner affecting the performance of this Agreement. When required,
the Local Government shall furnish the State with satisfactory proof of this compliance.

Sole Agreement

This Agreement constitutes the sole and only agreement between the parties and
supersedes any prior understandings or written or oral agreements respecting the
Agreement’s subject matter.

Cost Principles

In order to be reimbursed with federal funds, the parties shall comply with the Cost
Principles established in OMB Circular A-87 that specify that all reimbursed costs are
allowable, reasonable and allocable to the Project.

Procurement and Property Management Standards
The parties shall adhere to the procurement standards established in Title 49 CFR §18.36
and with the property management standard established in Title 49 CFR §18.32.

Inspection of Books and Records

The parties to this Agreement shall maintain all books, documents, papers, accounting
records and other documentation relating to costs incurred under this Agreement and
shall make such materials available to the State, the Local Government, and, if federally
funded, the Federal Highway Administration (FHWA), and the U.S. Office of the Inspector
General, or their duly authorized representatives for review and inspection at its office
during the contract period and for four (4) years from the date of completion of work
defined under this contract or until any impending litigation, or claims are resolved.
Additionally, the State, the Local Government, and the FHWA and their duly authorized
representatives shall have access to all the governmental records that are directly
applicable to this Agreement for the purpose of making audits, examinations, excerpts,
and transcriptions.

Whenever American Recovery and Reinvestment Act of 2009 (ARRA) funds are used
and the Local Government is performing any work, either directly or through a contractor,
it must comply with the following provisions. If a Local Government is receiving ARRA
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funds, but is not performing any work, the following provisions apply, if appropriate, and to
the extent necessary to comply with ARRA regulations.

In accordance with Section 902 ARRA, should this agreement involve the expenditure of
ARRA funds, then the U.S. Comptroller General and its representatives shall have the
authority to:

a. examine any records of the contractor or any of its subcontractors, or any State or
local agency administering such contract, that directly pertain to, and involve
transactions relating to the contract or subcontract; and

b. interview any officer or employee of the contractor or any of its subcontractors, or
any State or local agency administering the contract regarding such contracts.

Nothing in the section previously mentioned shall be interpreted to limit or restrict in any
way the existing authority of the Comptroller General.

In accordance with Section 1515(a) of the ARRA, with respect to each contract or grant
awarded using covered funds, any representative of an appropriate inspector general
appointed under Section 3 or 8G of the Inspector General Act of 1978 (6 U.S.C. App.), is
authorized:

a. to examine any records of the contractor or grantee, any of its subcontractors
or subgrantees, or any State or local agency administering such contract that
pertain to and involve transactions relating to the contract, subcontract, grant,
or subgrant; and

b. to interview any officer or employee of the contractor, grantee or subgrantee, or
agency regarding such transactions.

Section 1515(b) further provides that nothing in the section previously mentioned shall be
interpreted to limit or restrict in any way the existing authority of an inspector general.

The ARRA requires that the Contractor report monthly employment information for its firm
as well as that of all of its subcontractors. The Contractor, similarly, shall include this
reporting requirement in all of its subcontracts. Failing to include the requirement in
agreements with subcontractors can serve as grounds for contract termination.

Form FHWA-1589, Monthly Employment Report, promulgated by the Federal Highway
Administration (FHWA), captures the necessary monthly employment information and
shall be submitted by the Contractor on a regular basis to the LG (Local Government). It
is the responsibility of the LG to obtain this form from the prime Contractor and any
subcontractors and, the LG shall verify the accuracy, completeness, and reasonableness
of the data contained in the form. The LG shall ensure that this form is submitted by the
LG to the State according to the policies and at the direction of the State.

In order to meet any other FHWA and ARRA reporting requirements, the LG shail provide
to the State all information requested by the State, including data or information in
possession of contractors and subcontractors for completing other necessary reporting

AFA-AFA_LongGen Page 8 of 11 Revised 07/10/2009



23.

24.

25.

26.

27.

CSJ #0914-00-302, 0914-00-306
0914-00-309

District # 14

Code Chart 64 #02100

ARRA Signal Project

CFDA # 20.205
forms, and the information shall be submitted in the manner required and according to all
due dates as set by the State.

Furthermore, the ARRA mandates that the U.S. Comptroller General's Office shall have
authority to examine the records of the contractor, subcontractor, or local agency relating
to the project at any time.

Office of Management and Budget (OMB) Audit Requirements

The parties shall comply with the requirements of the Singie Audit Act of 1984, P.L. 98-
502, ensuring that the single audit report includes the coverage stipulated in OMB
Circular A-133.

Whenever funds from the American ARRA are distributed to a Local Government, the
Local Government must complete its Schedule of Expenditures of Federal Awards
(SEFA) and the Data Collection Form (SF-SAC), as required by OMB Circular A-133, and
separately identify any ARRA expenditures for Federal Awards.

Civil Rights Compliance

The Local Government shall comply with the regulations of the Department of
Transportation as they relate to nondiscrimination (49 CFR Chapter 21 and 23 CFR
§710.405(B)), and Executive Order 11246 titled “Equal Employment Opportunity,” as
amended by Executive Order 11375 and supplemented in the Department of Labor
Regulations (41 CFR Part 60).

Disadvantaged Business Enterprise Program Requirements
The parties shall comply with the Disadvantaged/Minority Business Enterprise Program
requirements established in 49 CFR Part 26.

Debarment Certifications

The parties are prohibited from making any award at any tier to any party that is debarred
or suspended or otherwise excluded from or ineligible for participation in Federal
Assistance Programs under Executive Order 12549, “Debarment and Suspension.” By
executing this agreement, the [Contractor, Local Government, Engineer, or whatever]
certifies that it is not currently debarred, suspended, or otherwise excluded from or
ineligible for participation in Federal Assistance Programs under Executive Order 12549.
The parties to this contract shall require any party to a subcontract or purchase order
awarded under this contract to certify its eligibility to receive Federal funds and, when
requested by the State, to furnish a copy of the certification.

Lobbying Certification

In executing this Agreement, the signatories certify to the best of his or her knowledge

and belief, that:

a. No federal appropriated funds have been paid or will be paid by or on behalf of the
parties to any person for influencing or attempting to influence an officer or employee
of any federal agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any federal
contract, the making of any federal grant, the making of any federal loan, the entering
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