
FM 1826 SLAUGHTER LANE SIDEWALK PROJECT 
SUMMERVALE DRIVE TO NORTH ENTRANCE OF SETON HOSPITAL 

INTERLOCAL COOPERATION AGREEMENT 
CITY OF AUSTIN AND TRAVIS COUNTY 

 
This Interlocal Cooperation Agreement is made and entered into by and between the City 
of Austin, Texas (the “City”) and Travis County, Texas (the “County”), hereinafter 
collectively referred to as the “Parties,” upon the premises and for the consideration 
stated herein. 
 
WHEREAS, the City and the County desire to develop and construct sidewalks and 
associated pedestrian improvements in a portion of the existing right-of-way of FM 1826 
from Summervale Drive to the North Entrance of Seton Hospital (hereinafter referred to 
as the “Project”); and 
 
WHEREAS, approximately 1700 linear feet of the sidewalk Project is located within the 
corporate limits of the City (the “City portion”) and approximately 500 linear feet of the 
sidewalk Project is located within the unincorporated area of the County (the “County 
portion”); and  
 
WHEREAS, the Project is more particularly described in attached Exhibit A; and  
 
WHEREAS, the City will enter into an agreement with the Texas Department of 
Transportation (“TxDOT”) for the installation and maintenance of the County portion of 
the Project, which is located within existing FM 1826 right-of-way; and  
 
WHEREAS, for purposes of cost efficiency, scheduling, and transportation planning, the 
County and the City desire to combine the development and construction of their 
respective portions of the Project; and  
 
WHEREAS, the Parties intend to conform to this Agreement in all respects with the 
Interlocal Cooperation Act, Texas Government Code Section 791.001, et seq.; 
 
NOW, THEREFORE, the Parties agree as follows: 
 
1. Project Management. 
 

(a)  The City will provide the project management services for the 
development and construction of the Project, as set forth herein.  

 
(b) The Director of Public Works of the Travis County Transportation and 

Natural Resources Department (the “County’s Director”) will act on 
behalf of the County with respect to the Project, coordinate with the City 
and TxDOT, receive and transmit information and instructions, and will 
have complete authority to interpret and define the County’s policies and 
decisions with respect to the Project. The County’s Director will designate 
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a County Project Manager and may designate other representatives to act 
on behalf of the County with respect to the Project. 

 
(c) The City's Public Works Director (the “City’s Director”) will act on behalf 

of the City with respect to the Project, coordinate with the County and 
TxDOT, receive and transmit information and instructions, and will have 
complete authority to interpret and define the City’s policies and decisions 
with respect to the Project. The City’s Director may designate a City 
Project Manager and may designate other representatives to act on behalf 
of the City with respect to the Project. 

 
(d) If a disagreement between the Parties arises regarding engineering design, 

design and construction standards, plans and specifications, inspection and 
testing, deficiencies and remedial action, change orders, or any other 
requirement or provision of this Agreement, and the disagreement is not 
resolved by the Parties’ Project Managers, it shall be referred as soon as 
possible to the Parties’ Directors for resolution. If the Directors do not 
resolve the issue, it shall be referred as soon as possible to the Assistant 
City Manager responsible for public works and the County Executive of 
the Travis County Transportation and Natural Resources Department for 
resolution. 

 
2. Project Development. 
 

(a) The City will be responsible for the management of the development and 
construction of the Project, including (i) the development of the 
engineering design, plans and specifications for the sidewalks and 
associated improvements, (ii) the surveying, (iii) the construction, (iv) the 
inspection and testing and any required permitting and environmental 
assessments and clearances associated with the Project, and (vi) 
acceptance of the completed work on the City portion.  

 
(b) The plans and specifications for the Project shall be in accordance with the 

design and construction standards applicable under Title 30, Austin City 
Code (Austin/Travis County Subdivision Regulations), unless otherwise 
agreed by the Parties. The plans and specifications will include the scope 
of design set forth in attached Exhibit “A”. In addition, the City will 
ensure that the plans and specifications will comply with the applicable 
Texas Accessibility Standards and the Americans with Disabilities Act.  

 
(c) The City will ensure that the design engineer provides insurance in 

accordance with the standard requirements of the City for such projects, 
and the City will have the County and TxDOT named as an additional 
insured with respect to such coverage. The City will select and contract for 
professional services with the most highly qualified engineering consultant 
in accordance with the requirements of Chapter 2254 of the Texas 
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Government Code, using City procurement procedures. The City will 
obtain the County’s concurrence of the selection of the consultant prior to 
awarding the professional services agreement for the design engineer. 
Prior to awarding the professional services agreement, the Parties’ Project 
Managers shall agree on a method for tracking County and City Project 
design costs.  In the alternative, the Parties agree that the City may use an 
existing rotation list contract to fulfill the engineering requirements on this 
Project. 

 
(d) The City and, to the extent set forth herein, the County and/or TxDOT will 

be responsible for the review and approval of the engineering design, 
plans and specifications and for construction inspection and testing for 
their respective portions of the Project.  In addition, the City and, to the 
extent set forth herein, the County and/or TxDOT will be responsible for 
the review and approval of any modifications to the engineering design, 
plans, and specifications for their respective portions of the Project, during 
the development and construction of the Project. 

 
(e) City permit and associated fees will be required only for the City portion 

of the Project, provided that any fees in lieu of compliance with City 
Standards will be required within any portion of the County’s jurisdiction. 
The County shall coordinate the County’s review of any permit 
application and issuance of any County or TXDOT permit concurrently 
with the County’s review and approval of engineering design and plans 
and specifications for the Project. 

 
(f) The Parties will participate in joint review meetings with representatives 

from all affected City and County Departments and/or TxDOT in order to 
avoid and resolve conflicts in review comments. The Parties will provide a 
designated review team to expedite the review process for their respective 
portions of the Project. 

 
(g)  The City shall require the consultant to take any appropriate remedial 

 action to correct any deficiencies with the Project design identified by the 
 County or TxDOT. 

 
3. Project Bidding & Award of Construction Contract. 
 
The City will be responsible for overseeing the solicitation of bids for the construction of 
the Project based on the approved plans and specifications. Bids shall be solicited by 
means of a competitive process and in accordance with the City’s M/WBE policy. Prior 
to bids being solicited, the Parties’ Project Managers shall agree on a method of tracking 
County and City construction costs. To the extent applicable, construction costs will be 
allocated to the separate construction in each Party’s respective portion of the Project 
and, to the extent feasible, will be calculated on the basis of unit prices and actual 
quantities of the work. The City will notify the County of the lowest responsible bid and 
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the amount of the bid for the Parties respective portions of the Project and the County 
shall respond within five (5) working days. Upon written agreement of the County, the 
City will approve a firm unit-price or lump sum contract for the construction of the 
Project with the successful bidder.  In the alternative, the Parties agree that the City may 
use its existing indefinite delivery indefinite quantity sidewalk construction contract to 
complete the construction. 
 
4. Additional Management Duties of the City. City hereby covenants and agrees to 

provide: 
 

(a) four sets of the construction plans and specifications for the Project at 
intervals to be agreed to by the Parties’ Project Managers to the County 
for review and approval; 

 
(b) written responses to the County’s initial plan review comments within 

fourteen (14) working days of receipt from the County;  
 
(c) written notice to the County of the schedule for design, and the 

advertisement for bids, award of contract, and construction of the Project;  
 
(d) written notice to the County of the bid tabs for the Project; 
 
(e) written copy to the County of all contracts affecting the Project, including 

information regarding compliance with the City’s M/WBE policy; 
 

(f) a monthly itemized statement to the County of all disbursements made and 
debts incurred during the preceding month relating to the County portion 
of the Project, including copies of invoices, statements, vouchers, or any 
other evidence of payment of debt and accompanying information 
regarding compliance with the City’s M/WBE policy; 

 
(g) executed change orders to the County, jointly approved by the County and 

the City, related to the County portion of the Project; 
 
(h) sufficient notice, documentation and opportunity for the County to review 

and jointly approve the construction contractor’s application for final 
payment with accompanying information regarding compliance with the 
City’s M/WBE policy; 

 
(i) a copy to the County’s Project Manager of any change order request 

related to the County portion of the Project within two (2) working days of 
the City receiving them from the Contractor;  

 
 (j) copies of construction contractor pay requests and change order requests 

related to the County portion of the Project within five (5) days of 
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receiving the approved Pay Applications and Change Order documents 
from the County; 

  
(k) coordination of utility relocations for the Project and funding to pay the 

costs of utility relocations that are required for the City portion of the 
Project and that are not legally the responsibility of the utility owner; 

 
(l) to the extent required, TxDOT approval of the development and 
 construction of the Project; 
 
(m) acceptance of the portion of the Project which is located within the City 
 upon satisfactory completion of construction and any applicable 
 warranty or construction performance period;  
 
(s) a copy to the County and TxDOT of the record drawings of the Project for 
 the County’s and TxDOT’s records; and 
 
(t) maintenance of the portion of the Project located within the County.  

 
5. Management Duties of the County. The County hereby covenants and agrees to  

provide: 
 
(a) reviews and approvals of the submitted plans and specifications for the 

County portion of the Project by providing any initial comments within 
fourteen (14) working days of submittal, and follow-up reviews and 
approvals of the City’s responses to those initial comments within seven 
(7) working days, and work in good faith to resolve any outstanding 
issues; 

 
(b) reviews for any applicable permit applications required by the County for 

the County portion of the Project and work in good faith to resolve any 
outstanding issues; 

 
(c) reviews of any change order proposal for the County portion of the Project 

by returning the change order request to the City within seven (7) working 
days of its receipt by the County’s Project Manager, with a written 
recommendation for its disposition;  

 
(d) at the option and expense of the County, the County may perform any 

additional independent inspection and testing on its portion of the Project 
in coordination with the City’s inspectors and as agreed to by the City and 
County Project Managers. Any such additional testing shall be scheduled 
to avoid delaying the construction of the Project to the maximum extent 
practical. In connection therewith, the County will designate inspectors to 
make any such inspections, including any joint final inspection of the 
completed County portion of the Project with the City; the County’s 



  
 

6

inspectors shall communicate any issues to the City’s inspectors only, and 
City inspectors will in turn communicate those issues to the construction 
contractor; 

 
(e) reporting of any deficiencies observed in the construction of the Project 

immediately to the City’s Project Manager with an additional written 
report within two (2) working days;  

 
(f) reviews and joint approvals of the construction contractor’s application for 

partial and final payments by completing, executing, and returning pay 
requests related to the County portion of the Project within five (5) 
working days of receiving them from the City; 

 
(g) attendance at meetings at the request of the City’s Project Manager;  
 
(h) design review comments on the County portion of the Project to the City 

at appropriate agreed-to intervals of design complete stages within one 
week of receiving design documents from the City;  

 
(i) cooperation with the City to obtain any applicable permits and 

environmental clearances for the County portion of the Project; 
 
(j) utility relocations that are required for the County portion of the Project 

that are not legally the responsibility of the utility owner;  
 

(k) County approval of the construction of the County’s portion of the Project 
upon satisfactory completion of construction and any applicable warranty 
or construction performance period and a recommendation to TxDOT for 
acceptance; and 

 
(l) Consent to continued City maintenance of the Project. 
 

 
6. Bond and Guarantee. All construction contracts affecting the Project shall include 
a payment and performance bond acceptable to and in favor of and benefiting the City, 
the County, and TxDOT for the full amount of the contract and a warranty by the 
contractor executed in favor of and benefiting the City, the County, and TxDOT for a 
period of one year from the date of acceptance of the Project. The City, the County, and 
TxDOT will be named as co-obligees on the bonds. 
 
7. Liability. To the extent allowed by Texas law, the City and the County agree that 
each entity is responsible for its own proportionate share of any liability for its negligent 
acts or omissions. In addition, the construction contractor shall be required to provide 
workers compensation insurance, auto liability and general liability insurance in the 
standard amounts required by the City. The City, the County, and TxDOT will be 
included as additional insureds on the general liability and auto insurance policies and a 
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waiver of subrogation will be provided on the auto liability, general liability and worker’s 
compensation coverages. 
 
8. Financial Obligations. 
 

(a) The County and City will provide funding for the actual cost of design, 
regulatory permitting, utility relocations, construction, construction 
management, inspection, and testing for their respective portions of the 
Project as set forth in attached Exhibit “A.”  

 
(b) The County shall provide funding for the costs of the design and 

construction of the County portion of the Project up to the amount of Sixty 
Thousand Dollars ($60,000.00).  The County will provide the funding to 
the City no later than thirty (30) days after the execution of this 
Agreement, unless otherwise agreed to by the County and the City in 
writing.  Any additional funding will require the approval of the Travis 
County Commissioners Court. 

 
(c) The City shall provide funding for the costs of the design and construction 

of the City portion of the Project up to the amount of One Hundred Ninety 
Thousand Dollars ($190,000.00).  Any additional funding will require the 
approval of the City Council. 

 
(d) County and City funds will be expended in proportion to the work 

performed on the County and City portions of the Project, respectively. 
 

(e) The City shall obtain the written approval of the County for all change 
orders affecting the design and construction of the County portion of the 
Project prior to the City issuing the approved change order to the 
contractor, such approval not to be unreasonably withheld or delayed. The 
County’s Project Manager shall meet with the City’s Project Manager to 
review the contractor’s progress reports and invoices for the Project before 
approval by the City. 

  
(f) For any such change orders, which are the responsibility of the County, as 

described above, and which cause the actual costs of design and 
construction of specific elements of the County’s portion of the Project to 
exceed the County’s funding, the County shall make its funds available to 
the City within ninety (90) days of receipt of invoice by the City, such 
invoice to be accompanied by the change order request from the 
construction contractor, which has been recommended for approval by the 
City and the County's Inspector and Project Manager. 

 
(e) The County agrees to pay delay damages, statutory interest, de-

mobilization costs, Prompt Payment Act claims, re-mobilization costs, and 
any other associated costs incurred by the City under its construction 
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contract for the improvements by reason of the non-payment of any 
acceptable change order for the construction of a portion of the 
improvements which is the sole responsibility of the County and which 
has not been paid within 30 days of the date of submittal by the City 

 
(f) The City shall promptly notify the County of any such claim for damages 

by the construction contractor for non-payment of any acceptable change 
order as described above and the City and the County shall negotiate with 
the construction contractor for the resolution of the claim. In the event that 
a decision is made to litigate such a claim, the County shall be solely 
responsible for any or all costs recited above, and the costs of litigation, 
including, but not limited to, attorney's fees, court costs, depositions, 
experts, the amount of any damages contained in a judgment or settlement, 
interest, and the costs of appeal. 

 
(g) The City Treasurer shall act as Escrow Agent for the management of the 

County’s funds and shall deposit the funds in an interest bearing escrow 
account. The City shall invest the funds in accordance with the Public 
Funds Investment Act, and any other applicable laws or bond covenants. 
The interest and any unused portion of the public funds provided by the 
County under this agreement shall be returned to the County within thirty 
(30) calendar days after the completion of the Project. The City shall 
provide the County with an accounting of the deposits to and 
disbursements from the County’s escrow account. The City will make its 
records available, at reasonable times, to the County’s auditors, or its 
independent financial advisors or other professionals who provide 
arbitrage rebate calculations to the County. 

 
(h)  The City Treasurer shall timely pay submitted invoices for the Project. 

The invoices for the Project will be paid on the basis of work completed in 
accordance with the approved plans and specifications.  

 
9. Miscellaneous. 
 

(a) Force Majeure. In the event that the performance by the City or the 
County of any of its obligations or undertakings hereunder shall be 
interrupted or delayed by any occurrence not occasioned by its own 
conduct, whether such occurrence be an act of God, or the common 
enemy, or the result of war, riot, civil commotion, sovereign conduct, or 
the act of conduct of any person or persons not a party or privy hereto, 
then it shall be excused from such performance for such period of time as 
is reasonably necessary after such occurrence to remedy the effects hereto.  

 
(b) Notice. Any notice given hereunder by either party to the other shall be in 

writing and may be effected by personal delivery in writing or by 
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registered or certified mail, return receipt requested when mailed to the 
proper party, at the following addresses: 

 
CITY:    Howard S. Lazarus, P.E., Director  

City of Austin  Public Works Department 
    505 Barton Springs Road 
    Austin, Texas 78704 
 
WITH COPY TO:  Gordon Bowman (or successor) 
    Assistant City Attorney 
    City of Austin Law Department 
    301 W. 2nd Street  
    Austin, Texas 78701 
 
COUNTY:   Steve Manilla, P.E. (or successor) 

County Executive, TNR 
    P. O. Box 1748 
    Austin, Texas 78767 
 
AND:    Cyd Grimes, C.P.M. (or successor) 
    Travis County Purchasing Agent 
    P.O. Box 1748 
    Austin, Texas 78767 
 
WITH A COPY TO:  David Escamilla (or successor) 

Travis County Attorney 
    P. O. Box 1748 
    Austin, Texas 78767 
 
(c) Number and Gender Defined. As used in this Agreement, whenever the 

context so indicates, the masculine, feminine, or neuter gender and the 
singular or plural number shall each be deemed to include the others. 

 
(d) Entire Agreement. This Agreement contains the complete and entire 

Agreement between the Parties respecting the matters addressed herein, 
and supersedes all prior negotiations, agreements, representations, and 
understanding, if any, between the parties respecting the construction of 
the Project. This Agreement may not be modified, discharged, or changed 
in any respect whatsoever except by a further agreement in writing duly 
executed by authorized representatives of the Parties. No official, 
representative, agent, or employee of Travis County, Texas has any 
authority to modify this Agreement, except pursuant to such express 
authority as may be granted by the Commissioners Court of Travis 
County, Texas. The recitals set forth above and the attached exhibits are 
incorporated herein. 
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(e) Effective Date. This Agreement takes effect upon the last date of 
execution of the Agreement by the City and the County. This Agreement 
will automatically renew from year to year until the completion of the 
warranty period for the Project and any litigation or other matters 
surviving the completion of the Project, unless terminated earlier by the 
Parties. 

 
(f) Other Instruments. The Parties covenant and agree that they will execute 

other and further instruments and documents as may become necessary or 
convenient to effectuate and carry out the purposes of this Agreement. 

 
(g) Invalid Provision. Any clause, sentence, provision, paragraph, or article of 

this agreement held by a court of competent jurisdiction to be invalid, 
illegal, or ineffective shall not impair, invalidate, or nullify the remainder 
of this Agreement, but the effect thereof shall be confined to the clause, 
sentence, provision, paragraph, or article so held to be invalid, illegal, or 
ineffective. 

 
(h) Current Funds. The party or parties paying for the performance of 

governmental functions or services shall make payments therefore from 
current revenues available to the paying party. 

 
CITY OF AUSTIN, TEXAS 
 
 
By: __________________________ 
 
Name:___________________________ 
 
Title:____________________________ 

Authorized Representative 
 
Date:____________________________ 
 
Approved as to Form: 
 
_________________________________ 

Assistant City Attorney 
 
 
 
TRAVIS COUNTY, TEXAS 
 
 
By:_____________________________ 

Samuel T. Biscoe, County Judge 
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Date:___________________________________ 
 
 
 

EXHIBIT A 
 

PROJECT DESCRIPTION 


	CITY OF AUSTIN AND TRAVIS COUNTY

