
Project ID# 6319.00 

Current Phase: Preliminary 

Prefer r ed Sk i l l s  and Exper ience 

Design:   
Consultant teams with the following skills can help achieve project goals: Multi-disciplinary 

team including, but not limited to, civil engineers, transportation planner and engineers, 

landscape architect, land use planner, urban designer, bicycle and pedestrian designer, 
public relations professional, and public health professional experienced with Health 

Impact Assessments. Teams with experience with the following can help achieve project 

goals: HCM 2010 Multi-Modal Level of Service traffic analysis, context sensitive design, 
“complete streets” design, National Association of Transportation Officials (NACTO) 

Urban Bikeway Design Guide, and the Transportation HIA Toolkit: http://www.cdc.gov/

healthyplaces/transportation/hia_toolkit.htm. 

Construction: N/A 

Vendor Open House 

South Lamar Corridor Development  

Professional Services Estimate:  $300,000—$350,000 (Preliminary phase only) 
Anticipated Timeframe for Solicitation:  Q1 FY14 (October-December 2013) 

MBE/WBE goals: Participation anticipated - Goals to be determined 

Construction Probable Cost:  N/A; current funding is through Preliminary Phase only 

For more information 
regarding the Open 
House, please contact 
the Capital Planning 
Office 512-974-7840 

2012 Bond Program 

Proposition 12 

DESIGN  

DELIVERY METHOD: 

Scope Specific RFQ* 

*upcoming opportunity 

CONSTRUCTION  

DELIVERY METHOD: 

To be determined  

October 10, 2013 

MOBILITY 

IMPROVEMENTS 

Description:  
Provide preliminary design and engineering 

for the South Lamar Blvd. corridor to 

improve safety and improve vehicular, 
transit, pedestrian and bicycle mobility and 

accessibility. Current funding is for 

Preliminary phase only.  Design and 
construction is contingent on identification 

of future funding.  Note preliminary design 

and engineering phase will include a Health 
Impact Assessment (HIA). 

Procurement  & MBE/WBE Par t i c ipa t ion*  
*Estimates and timelines are subject to change. 
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