CERTIFIED BID TAB

CITY OF AUSTIN	PROJECT SPONSOR: AVIATION	BID OPENING DATE:	7/12/2012
	BID CERTIFICATION & CONTRACT REP: MONICA LOPEZ	TIME:	2:30 PM
BID TABULATION	PROJECT MANAGER: JOHN WEPRYK	LOCATION:	105 W. RIVERSIDE DR., Ste. 210
	PROJECT CONSULTANTS: REYNOLDS, SMITH & HILLS, INC.	PRICE EXPIRATION:	90 CAL. DAYS
	DURATION: 356 CAL. DAYS	LIQUIDATED DAMAGES:	$1,500 P/CAL. DAY

PROJECT: ABIA NEW EMPLOYEE PARKING LOT — SUB ID# 6001.074

BID INVITATION NO: CLMC360 — RESPONSES: 5

PROJECT NUMBER(S): 4910 8107 3195 — ESTIMATE: $9,026,465.00

BIDDER(S):	CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP	THE BARR COMPANY, AIA	AUSTIN BRIDGE & ROAD, LP
LOCATION:	ROUND ROCK, TX	AUSTIN, TX	AUSTIN, TX
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk.	BB	BB	BB
ADDENDA ACKNOWLEDGED	3	3	3

	BID ITEM	QTY	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PARKING LOT J									
1	102S-A-J	20	AC	CLEARING & GRUBBING	$ 11,200.00	$ 224,000.00	$ 519.75	$ 10,395.00	$ 500.00	$ 10,000.00
2	104S-A-J	800	LF	REMOVE P.C. CONCRETE CURB	$ 10.00	$ 8,000.00	$ 5.78	$ 4,624.00	$ 10.00	$ 8,000.00
3	111S-B-J	40,000	CY	EXCAVATION	$ 5.00	$ 200,000.00	$ 6.70	$ 268,000.00	$ 9.00	$ 360,000.00
4	201S-J	66330	SY	SUBGRADE PREPARATION	$ 1.00	$ 66,330.00	$ 1.27	$ 84,239.10	$ 1.00	$ 66,330.00
5	203S-A8-J	66330	SY	LIME TREATED SUBGRADE, (8 IN. THICK)	$ 6.50	$ 431,145.00	$ 6.12	$ 405,939.60	$ 8.00	$ 530,640.00
6	203S-A12-J	75	SY	LIME TREATED SUBGRADE, (12 IN. THICK)	$ 6.50	$ 487.50	$ 14.44	$ 1,083.00	$ 18.00	$ 1,350.00
7	210S-A-J	21,685	CY	FLEXIBLE BASE	$ 35.00	$ 758,975.00	$ 29.45	$ 638,623.25	$ 45.00	$ 975,825.00
8	340S-C2-J	2,020	SY	HOT MIX ASPALTIC CONCRETE PVMNT. 2 INCHES, TYPE C	$ 10.50	$ 21,210.00	$ 12.36	$ 24,967.20	$ 10.15	$ 20,503.00
9	340S-C2.5-J	64,610	SY	HOT MIX ASPHALTIC CONCRTE PVMNT, 2.5 INCHES, TYPE C	$ 12.50	$ 807,625.00	$ 14.67	$ 947,828.70	$ 12.05	$ 778,550.50
10	340S-B4.5-J	6,920	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 4.5 INCHES, TYPE B BASE COURSE	$ 18.00	$ 124,560.00	$ 21.02	$ 145,458.40	$ 17.20	$ 119,024.00
11	340S-B9-J	2020	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 9 INCHES, TYPE B BASE COURSE	$ 36.00	$ 72,720.00	$ 42.85	$ 86,557.00	$ 35.00	$ 70,700.00
12	430S-B-J	6840	LF	P.C. CONCRETE CURB & GUTTER (FINE GRADING)	$ 10.50	$ 71,820.00	$ 9.77	$ 66,826.80	$ 18.00	$ 123,120.00
13	SP430S-G-J	1860	LF	P.C. CONCRETE RIBBON CURB (FINE GRADING)	$ 9.00	$ 16,740.00	$ 5.21	$ 9,690.60	$ 14.00	$ 26,040.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
14	SP430S-H-J	1,260	LF	P.C. CONCRETE SAWTOOTH CURB & GUTTER (FINE GRADING)	$ 12.00	$ 15,120.00	$ 10.19	$ 12,839.40	$ 20.00	$ 25,200.00
15	432S-5-J	7560	SF	NEW P.C. CONCRETE SIDEWALKS, 5 INCH THICKNESS	$ 5.50	$ 41,580.00	$ 4.16	$ 31,449.60	$ 6.50	$ 49,140.00
16	434S-13-J	650	SF	13 INCH P.C. CONCRETE MEDIANS & ISLANDS	$ 16.00	$ 10,400.00	$ 10.06	$ 6,539.00	$ 15.00	$ 9,750.00
17	439S-J	190	EA	PARKING LOT BUMPER CURBS	$ 50.00	$ 9,500.00	$ 51.98	$ 9,876.20	$ 46.60	$ 8,854.00
18	504S-4PB-J	1	EA	ADJUSTING PULL BOXES TO GRADE	$ 1,100.00	$ 1,100.00	$ 866.25	$ 866.25	$ 450.00	$ 450.00
19	SP504S-5MW-J	2	EA	ADJUSTING MONITORING WELL TO GRADE	$ 850.00	$ 1,700.00	$ 981.75	$ 1,963.50	$ 1,000.00	$ 2,000.00
20	506-4SW-J	2	EA	MINOR MANHOLE HIGHT ADJUSTMENT, 4' DIA.	$ 1,150.00	$ 2,300.00	$ 1,097.25	$ 2,194.50	$ 1,250.00	$ 2,500.00
21	SP506-4TEL-J	2	EA	MINOR MANHOLE HEIGHT ADJUSTMENT, 4' DIA.	$ 1,350.00	$ 2,700.00	$ 981.75	$ 1,963.50	$ 1,250.00	$ 2,500.00
22	506-MSW-J	1	EA	STANDARD PRE-CAST MANHOLE W/PRE-CAST BASE, 6' DIA.	$ 3,800.00	$ 3,800.00	$ 8,110.41	$ 8,110.41	$ 5,200.00	$ 5,200.00
23	506-JSW-3X3-J	6	EA	JUNCTION BOX, 3 FT X 3 FT	$ 1,500.00	$ 9,000.00	$ 4,389.00	$ 26,334.00	$ 3,100.00	$ 18,600.00
24	506-JSW-5X5-J	8	EA	JUNCTION BOX, 5 FT X 5 FT	$ 3,400.00	$ 27,200.00	$ 4,620.00	$ 36,960.00	$ 5,850.00	$ 46,800.00
25	508S-IG12-J	4	EA	INLET, GRATED - 12" DIA.	$ 350.00	$ 1,400.00	$ 1,501.50	$ 6,006.00	$ 995.00	$ 3,980.00
26	508S-IG24-J	10	EA	INLET, GRATED - 24" X 24"	$ 700.00	$ 7,000.00	$ 2,079.00	$ 20,790.00	$ 1,950.00	$ 19,500.00
27	508S-IG48-J	2	EA	INLET, GRATED - 48" X 48"	$ 1,600.00	$ 3,200.00	$ 4,389.00	$ 8,778.00	$ 4,100.00	$ 8,200.00
28	508S-IG60-J	1	EA	INLET, GRATED-60" X 60"	$ 3,000.00	$ 3,000.00	$ 7,507.50	$ 7,507.50	$ 7,900.00	$ 7,900.00
29	508S-I10S-J	5	EA	INLET, STANDARD-TYPE 1, 10 FT	$ 2,850.00	$ 14,250.00	$ 6,583.50	$ 32,917.50	$ 4,100.00	$ 20,500.00
30	509S-1-J	2,709	LF	TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEMS (ALL DEPTHS)	$ 1.00	$ 2,709.00	$ 5.78	$ 15,658.02	$ 4.00	$ 10,836.00
31	510-ASD12" DIA-J	408	LF	PIPE, 12" DIA. HDPE (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 27.00	$ 11,016.00	$ 41.58	$ 16,964.64	$ 28.00	$ 11,424.00
32	510-ASD18" DIA-J	922	LF	PIPE, 18" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 37.00	$ 34,114.00	$ 57.75	$ 53,245.50	$ 40.00	$ 36,880.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
33	510-ASD24" DIA-J	122	LF	PIPE, 24" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 43.00	$ 5,246.00	$ 68.15	$ 8,314.30	$ 55.00	$ 6,710.00
34	510-ASD30" DIA-J	280	LF	PIPE, 30" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 55.00	$ 15,400.00	$ 78.54	$ 21,991.20	$ 65.00	$ 18,200.00
35	510-ASD36" DIA-J	246	LF	PIPE, 36" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 74.00	$ 18,204.00	$ 91.25	$ 22,447.50	$ 85.00	$ 20,910.00
36	510ASD42" DIA-J	61	LF	PIPE, 42" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 97.00	$ 5,917.00	$ 113.19	$ 6,904.59	$ 125.00	$ 7,625.00
37	510-ASD48" DIA-J	549	LF	PIPE, 48" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 116.00	$ 63,684.00	$ 131.67	$ 72,286.83	$ 145.00	$ 79,605.00
38	510-AW6" DIA-J	50	LF	PIPE, 6" DIA, CLASS 350 DUCTILE IRON, (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 60.00	$ 3,000.00	$ 92.40	$ 4,620.00	$ 60.00	$ 3,000.00
39	511S-B-J	2	EA	FIRE HYDRANT (SEE STANDARD NO 511S-17)	$ 3,700.00	$ 7,400.00	$ 4,966.50	$ 9,933.00	$ 3,500.00	$ 7,000.00
40	559S-J	11	LF	PRECAST CONCRETE BOX CULVERTS, 4 FT X 3 FT	$ 980.00	$ 10,780.00	$ 554.40	$ 6,098.40	$ 250.00	$ 2,750.00
41	591S-F-J	90	SY	CONCRETE RIPRAP, 6 IN	$ 70.00	$ 6,300.00	$ 127.05	$ 11,434.50	$ 73.00	$ 6,570.00
42	SP601S-J	2,836	CY	TOPSOIL	$ 23.00	$ 65,228.00	$ 7.51	$ 21,298.36	$ 20.00	$ 56,720.00
43	604S-C-J	13,612	SY	NATIVE SEEDING FOR EROSION CONTROL METHOD, FIBER MULCH	$ 0.60	$ 8,167.20	$ 1.10	$ 14,973.20	$ 1.30	$ 17,695.60
44	SP604S-E-J	5,048	SY	ORGANIC MULCH	$ 4.15	$ 20,949.20	$ 5.20	$ 26,249.60	$ 4.00	$ 20,192.00
45	610S-A-J	4,198	LF	PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL)	$ 2.75	$ 11,544.50	$ 2.77	$ 11,628.46	$ 2.45	$ 10,285.10
46	610S-R-J	16	EA	REMOVAL OF EXISTING TREES- ALL DIAMETERS	$ 500.00	$ 8,000.00	$ 404.25	$ 6,468.00	$ 465.00	$ 7,440.00
47	623S-J	5,848	SF	DRY STACK ROCK WALL	$ 18.75	$ 109,650.00	$ 18.48	$ 108,071.04	$ 25.00	$ 146,200.00
48	628S-C-J	23	EA	FILTER CURB INLET PROTECTION (NEW INLET)	$ 75.00	$ 1,725.00	$ 69.30	$ 1,593.90	$ 65.00	$ 1,495.00
49	628S-D-J	4	EA	FILTER CURB INLET PORTECTION)EXISTING INLET)	$ 75.00	$ 300.00	$ 69.30	$ 277.20	$ 65.00	$ 260.00
50	641S-J	2	EA	STABILIZED CONSTRUCTION ENTRANCE	$ 1,300.00	$ 2,600.00	$ 1,155.00	$ 2,310.00	$ 750.00	$ 1,500.00
51	642S-J	4,055	LF	SILT FENCE FOR EROSION CONTROL	$ 1.70	$ 6,893.50	$ 1.73	$ 7,015.15	$ 1.45	$ 5,879.75
52	700S-TM-JG	1	LS	TOTAL MOBILIZATION PAYMENT	$ 259,000.00	$ 259,000.00	$ 157,311.00	$ 157,311.00	$ 314,000.00	$ 314,000.00
53	703-J	5,418	LF	SAFETY FENCING	$ 1.60	$ 8,668.80	$ 2.31	$ 12,515.58	$ 2.10	$ 11,377.80

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
54	803-CD-J	326	CD	BARRICADES, SIGNS, & TRAFFIC HANDLING	$ 50.00	$ 16,300.00	$ 577.50	$ 188,265.00	$ 23.53	$ 7,670.78
55	803S-SF-J	6,330	LF	SAFETY FENCE	$ 2.35	$ 14,875.50	$ 2.31	$ 14,622.30	$ 2.10	$ 13,293.00
56	SP824S-J	23	EA	TRAFFIC SIGNS	$ 150.00	$ 3,450.00	$ 167.48	$ 3,852.04	$ 140.09	$ 3,222.07
57	SP824S-1-J	3	EA	SIGN POLE & FOUNDATION	$ 3,750.00	$ 11,250.00	$ 404.25	$ 1,212.75	$ 195.00	$ 585.00
58	SP860S-A-J	35,000	SF	REFECTORIZED PAVEMENT MARKING PAINT	$ 1.85	$ 64,750.00	$ 1.04	$ 36,400.00	$ 1.80	$ 63,000.00
59	1301S-B-J	1,260	SY	GRANITE GRAVEL HIKE & BIKE TRAIL	$ 28.00	$ 35,280.00	$ 18.31	$ 23,070.60	$ 48.00	$ 60,480.00
60	SS0100S-1-J	2	EA	CANOPY	$ 38,000.00	$ 76,000.00	$ 37,130.22	$ 74,260.44	$ 29,000.00	$ 58,000.00
61	SS0100S-2-J	4	EA	BUS SHELTER	$ 65,000.00	$ 260,000.00	$ 55,933.53	$ 223,734.12	$ 13,500.00	$ 54,000.00
62	SS02220-1-J	450	SY	PARTIAL DEPTH PAVEMENT REMOVAL	$ 44.00	$ 19,800.00	$ 27.72	$ 12,474.00	$ 6.00	$ 2,700.00
63	SS02220-2-J	440	LF	GUARDRAIL DEMOLITION	$ 2.50	$ 1,100.00	$ 8.09	$ 3,559.60	$ 1.50	$ 660.00
64	SS02220-4-J	8	EA	REMOVE EXISTING INLET	$ 1,600.00	$ 12,800.00	$ 1,039.50	$ 8,316.00	$ 400.00	$ 3,200.00
65	SS02220-5-J	1	EA	REMOVE LIGHT POLE & FOUNDATION	$ 850.00	$ 850.00	$ 839.69	$ 839.69	$ 900.00	$ 900.00
66	SS02220-6-J	3	EA	REMOVE SIGN	$ 115.00	$ 345.00	$ 115.50	$ 346.50	$ 195.00	$ 585.00
67	SS02220-7-J	2	EA	REMOVE FIRE HYDRANT	$ 1,600.00	$ 3,200.00	$ 2,194.50	$ 4,389.00	$ 1,250.00	$ 2,500.00
68	SS02220-8-J	1	EA	REMOVE GREASE TRAP	$ 500.00	$ 500.00	$ 7,854.00	$ 7,854.00	$ 1,500.00	$ 1,500.00
69	SS02220-9-J	1	EA	REMOVE HEADWALL STRUCTURE	$ 1,800.00	$ 1,800.00	$ 1,386.00	$ 1,386.00	$ 1,250.00	$ 1,250.00
70	SS02220-10-J	9	EA	REMOVE MANHOLE	$ 1,100.00	$ 9,900.00	$ 1,732.50	$ 15,592.50	$ 1,650.00	$ 14,850.00
71	SS02845-1-J	4,200	LF	BOLLARDS WITH CONNECTED CHAIN	$ 24.00	$ 100,800.00	$ 26.22	$ 110,124.00	$ 22.70	$ 95,340.00
72	SS10140-1-J	32	EA	SIGNAGE-STYLE 1	$ 510.00	$ 16,320.00	$ 403.10	$ 12,899.20	$ 349.00	$ 11,168.00
73	SS10140-2-J	1	EA	SIGNAGE-STYLE 2	$ 3,225.00	$ 3,225.00	$ 3,384.15	$ 3,384.15	$ 2,930.00	$ 2,930.00
74	SS10140-3.1-J	23	EA	SIGNAGE-STYLE 3.1	$ 2,300.00	$ 52,900.00	$ 2,337.72	$ 53,767.56	$ 2,024.00	$ 46,552.00
75	SS10140-3.2-J	1	EA	SIGNAGE-STYLE 3.2	$ 2,300.00	$ 2,300.00	$ 2,337.72	$ 2,337.72	$ 2,024.00	$ 2,024.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
76	SS10140-4-J	34	EA	SIGNAGE-STYLE 4	$ 750.00	$ 25,500.00	$ 615.62	$ 20,931.08	$ 533.00	$ 18,122.00
77	SS10140-4.1-J	36	EA	SIGNAGE-STYLE 4.1	$ 300.00	$ 10,800.00	$ 334.95	$ 12,058.20	$ 290.00	$ 10,440.00
78	SS10140-5-J	4	EA	SIGNAGE-STYLE 5	$ 4,000.00	$ 16,000.00	$ 4,250.40	$ 17,001.60	$ 3,680.00	$ 14,720.00
79	SS16116-1-J	2,150	LF	1-WAY X 1" SCHED 40 PVC CONDUIT	$ 13.00	$ 27,950.00	$ 10.72	$ 23,048.00	$ 29.00	$ 62,350.00
80	SS16116-2-J	6,500	LF	1-WAY X 2" SCHED 40 PVC CONDUIT	$ 14.00	$ 91,000.00	$ 11.52	$ 74,880.00	$ 31.00	$ 201,500.00
81	SS161116-3-J	2,000	LF	2-WAY X 2" SCHED 40 PVC CONDUIT	$ 20.00	$ 40,000.00	$ 14.60	$ 29,200.00	$ 32.00	$ 64,000.00
82	SS16116-4-J	90	LF	2-WAY X 4" SCHED 40 PVC CONDUIT CONCRETE ENCASED	$ 63.00	$ 5,670.00	$ 37.25	$ 3,352.50	$ 62.00	$ 5,580.00
83	SS16116-5-1	800	LF	3-WAY X 2" SCHED 40 PVC CONDUIT	$ 37.00	$ 29,600.00	$ 24.74	$ 19,792.00	$ 34.00	$ 27,200.00
84	SS16116-6-J	1,000	LF	4-WAY X 2" SCHED 40 PVC CONDUIT	$ 43.00	$ 43,000.00	$ 25.64	$ 25,640.00	$ 37.00	$ 37,000.00
85	SS16116-7-J	180	LF	5-WAY X 2" SCHED 40 PVC CONDUIT	$ 46.00	$ 8,280.00	$ 30.16	$ 5,428.80	$ 39.00	$ 7,020.00
86	SS16116-8-J	100	LF	6-WAY X 2" SCHED 40 PVC CONDUIT	$ 50.00	$ 5,000.00	$ 35.25	$ 3,525.00	$ 44.00	$ 4,400.00
87	SS16116-9-J	14	EA	GROUND BOX - 18" x 18" x 12"	$ 950.00	$ 13,300.00	$ 1,133.96	$ 15,875.44	$ 900.00	$ 12,600.00
88	SS16116-10-J	20	EA	HANDHOLE - 3' X 3' X 3'	$ 3,250.00	$ 65,000.00	$ 3,398.36	$ 67,967.20	$ 4,400.00	$ 88,000.00
89	SS16116-11-J	3	EA	HANDHOLE AT EXISTING DUCT BANK	$ 4,650.00	$ 13,950.00	$ 3,398.39	$ 10,195.17	$ 3,800.00	$ 11,400.00
90	SP16120-1-J	33,500	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, INSULATED, INSTALLED IN CONDUIT	$ 0.55	$ 18,425.00	$ 0.72	$ 24,120.00	$ 1.04	$ 34,840.00
91	SP16120-2-J	1,500	LF	ELECTRICAL CONDUCTOR, NO. 4 AWG, INSULATED, INSTALLED IN CONDUIT	$ 1.35	$ 2,025.00	$ 1.80	$ 2,700.00	$ 1.32	$ 1,980.00
92	SP16120-3-J	2,000	LF	ELECTRICAL CONDUCTOR, NO. 2 AWG, INSULATED, INSTALLED IN CONDUIT	$ 2.00	$ 4,000.00	$ 2.54	$ 5,080.00	$ 1.97	$ 3,940.00
93	SP16120-4-J	4,200	LF	ELECTRICAL CONDUCTOR, NO.2/0 AWG, INSULATED, INSTALLED IN CONDUIT	$ 3.70	$ 15,540.00	$ 4.57	$ 19,194.00	$ 3.80	$ 15,960.00
94	SP16120-5-J	10,000	LF	ELECTRICAL CONDUCTOR, NO. 10, AWG, BARE, INSTALLED IN CONDUIT	$ 0.45	$ 4,500.00	$ 0.68	$ 6,800.00	$ 2.35	$ 23,500.00
95	SP16120-6-J	800	LF	ELECTRICAL CONDUCTOR, NO. 8 AWG, BARE, INSTALLED IN CONDUIT	$ 0.80	$ 640.00	$ 1.65	$ 1,320.00	$ 0.90	$ 720.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
96	SP16120-7-J	3,100	LF	ELECTRICAL CONDUCTOR, NO. 6 AWG, BARE, INSTALLED IN CONDUIT	$ 1.20	$ 3,720.00	$ 2.56	$ 7,936.00	$ 0.95	$ 2,945.00
97	SS16130-1-J	2	EA	CAMERA POLE SECURITY ENCLOSURE (18"W X 24"H X 6"D)	$ 430.00	$ 860.00	$ 1,811.24	$ 3,622.48	$ 5,000.00	$ 10,000.00
98	SS16130-2-J	1	EA	SMALL SECURITY ENCLOSURE (36"W X 36"H X 6"D)	$ 1,050.00	$ 1,050.00	$ 1,293.87	$ 1,293.87	$ 10,000.00	$ 10,000.00
99	SS16130-3-J	1	EA	LARGE SECURITY ENCLOSURE WITH A/C (48"W X 48"H X 6"D)	$ 1,525.00	$ 1,525.00	$ 6,464.54	$ 6,464.54	$ 15,000.00	$ 15,000.00
100	SS16210-1-J	1	LS	ELECTRIC SERVICE	$ 18,500.00	$ 18,500.00	$ 21,382.52	$ 21,382.52	$ 31,000.00	$ 31,000.00
101	SS16276-1-J	2	EA	VEHICLE GATE TRANSFORMER	$ 1,450.00	$ 2,900.00	$ 1,014.09	$ 2,028.18	$ 8,900.00	$ 17,800.00
102	SS16442-1-J	1	EA	ELECTRICAL PANELBOARD-120/240V, 100A BUS	$ 900.00	$ 900.00	$ 2,148.30	$ 2,148.30	$ 6,200.00	$ 6,200.00
103	SS16442-2-J	3	EA	ELECTRICAL PANELBOARD W XFMT-120/240V, 100A BUS WITH (2) 25KVA XFMR	$ 11,000.00	$ 33,000.00	$ 17,657.25	$ 52,971.75	$ 18,000.00	$ 54,000.00
104	SS16520-1-J	46	EA	POLE MOUINT-2 LAMP FIXTURE	$ 7,300.00	$ 335,800.00	$ 7,617.38	$ 350,399.48	$ 9,300.00	$ 427,800.00
105	SS16520-2-J	6	EA	POLE MOUNT-1 LAMP FIXTURE	$ 6,300.00	$ 37,800.00	$ 5,472.55	$ 32,835.30	$ 7,900.00	$ 47,400.00
106	SS16520-4-J	10	EA	REPLACE EXISTING LAMP WITH LED LIGHT UPGRADE KIT	$ 1,600.00	$ 16,000.00	$ 2,742.43	$ 27,424.30	$ 1,442.00	$ 14,420.00
107	SS16520-6-J	1	LS	LIGHTING CONTROLS	$ 2,900.00	$ 2,900.00	$ 4,587.66	$ 4,587.66	$ 19,350.00	$ 19,350.00
108	SS17410-1-J	2	EA	CALL BOX-PEDESTAL MOUNT	$ 220.00	$ 440.00	$ 1,732.50	$ 3,465.00	$ 5,500.00	$ 11,000.00
109	SS17410-2-J	4	EA	CALL BOX-BUS STATION	$ 265.00	$ 1,060.00	$ 1,732.50	$ 6,930.00	$ 5,500.00	$ 22,000.00
110	SS17410-3-J	1	EA	GATE ACCESS CONTROL	$ 1,465.00	$ 1,465.00	$ 35,162.75	$ 35,162.75	$ 80,000.00	$ 80,000.00
111	SS17420-1-J	2	EA	PTZ IP CAMERA	$ 235.00	$ 470.00	$ 15,015.00	$ 30,030.00	$ 10,000.00	$ 20,000.00
112	SS17420-2-J	1	LS	CCTV HEAD END SYSTEM	$ 20,000.00	$ 20,000.00	$ 115,500.00	$ 115,500.00	$ 120,000.00	$ 120,000.00
113	SS32231-A-J	21	EA	EXISTING TREE FERTILIZING & TRIMMING	$ 250.00	$ 5,250.00	$ 404.25	$ 8,489.25	$ 230.00	$ 4,830.00
114	SS328400-J	1	LS	PERMANENT IRRIGATION SYSTEM	$ 91,000.00	$ 91,000.00	$ 125,881.14	$ 125,881.14	$ 80,730.00	$ 80,730.00
115	SS329300-1-J	1	LS	LANDSCAPE PLANTING	$ 22,000.00	$ 22,000.00	$ 7,955.06	$ 7,955.06	$ 10,995.00	$ 10,995.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
116	SS334100-J	1	LS	WATER QUALITY POND G	$ 355,000.00	$ 355,000.00	$ 202,679.40	$ 202,679.40	$ 300,000.00	$ 300,000.00
117	SS34150-CL-I-S-J	40	TON	CL I SOIL	$ 140.00	$ 5,600.00	$ 866.25	$ 34,650.00	$ 42.00	$ 1,680.00
118	SS34150-CL-II-S-J	40	TON	CL II SOIL	$ 140.00	$ 5,600.00	$ 866.25	$ 34,650.00	$ 42.00	$ 1,680.00
	PARKING LOT G									
119	102S-A-G	3	AC	CLEARING & GRUBBING	$ 5,000.00	$ 15,000.00	$ 577.50	$ 1,732.50	$ 500.00	$ 1,500.00
120	104S-A-G	1,300	LF	REMOVE P.C. CONCRERTE CURB	$ 5.00	$ 6,500.00	$ 5.78	$ 7,514.00	$ 10.00	$ 13,000.00
121	104S-B-G	17,500	SF	REMOVE P.C. CONCRETE SLAB	$ 1.00	$ 17,500.00	$ 4.62	$ 80,850.00	$ 0.01	$ 175.00
122	111S-B-G	2,000	CY	EXCAVATION	$ 19.00	$ 38,000.00	$ 6.70	$ 13,400.00	$ 9.00	$ 18,000.00
123	201S-G	12,100	SY	SUBGRADE PREPARATION	$ 1.00	$ 12,100.00	$ 1.27	$ 15,367.00	$ 1.00	$ 12,100.00
124	203S-A-G	12,100	SY	LIME TREATED SUBGRADE, (8 IN. THICK)	$ 7.25	$ 87,725.00	$ 6.12	$ 74,052.00	$ 8.00	$ 96,800.00
125	210S-A-G	3,814	CY	FLEXIBLE BASE	$ 38.00	$ 144,932.00	$ 29.45	$ 112,322.30	$ 45.00	$ 171,630.00
126	340S-C2.5-G	12,100	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 2.5 INCHES, TYPE C	$ 12.50	$ 151,250.00	$ 14.73	$ 178,233.00	$ 12.00	$ 145,200.00
127	340S-B4.5-G	1,680	SY	HOT MIX ASPHALTIC CONCRETE PVMN, 4.5 INCHES, TYPE B BASE COURSE	$ 18.50	$ 31,080.00	$ 22.00	$ 36,960.00	$ 18.00	$ 30,240.00
128	430S-B-G	1,000	LF	P.C. CONCRETE CURB & GUTTER (FINE GRADING)	$ 11.00	$ 11,000.00	$ 9.77	$ 9,770.00	$ 18.00	$ 18,000.00
129	504S-4PB-G	1	EA	ADJUSTING PULL BOXES TO GRADE	$ 1,100.00	$ 1,100.00	$ 866.25	$ 866.25	$ 600.00	$ 600.00
130	5064SW-G	2	EA	MINOR MANHOLE HEIGHT ADJUSTMENT, 4 FT DIA	$ 1,150.00	$ 2,300.00	$ 1,097.25	$ 2,194.50	$ 1,250.00	$ 2,500.00
131	506-JSW-5X5-G	2	EA	JUNCTION BOX, 5FT. X 5 FT.	$ 3,300.00	$ 6,600.00	$ 4,620.00	$ 9,240.00	$ 5,850.00	$ 11,700.00
132	508S-IG48-G	2	EA	INLET, GRATED -48" X 48"	$ 1,600.00	$ 3,200.00	$ 4,389.00	$ 8,778.00	$ 4,100.00	$ 8,200.00
133	509S-1-G	44	LF	TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEMS (ALL DEPTHS)	$ 10.00	$ 440.00	$ 11.55	$ 508.20	$ 4.00	$ 176.00
134	510-ASD18" DIA-G	24	LF	PIPE, 18" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 76.00	$ 1,824.00	$ 57.75	$ 1,386.00	$ 40.00	$ 960.00
135	510ASD24" DIA-G	20	LF	PIPE, 24" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL	$ 86.00	$ 1,720.00	$ 68.15	$ 1,363.00	$ 55.00	$ 1,100.00
136	510-AR4" DIA-G	118	LF	PIPE, 4" DIA. PVC (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL	$ 54.00	$ 6,372.00	$ 80.85	$ 9,540.30	$ 20.00	$ 2,360.00
137	SP601-G	395	CY	TOPSOIL	$ 24.00	$ 9,480.00	$ 7.51	$ 2,966.45	$ 20.00	$ 7,900.00
138	604S-C-G	1895	SY	NATIVE SEEDING FOR EROSION CONTROL METHOD, FIBER MULCH	$ 0.60	$ 1,137.00	$ 1.10	$ 2,084.50	$ 1.30	$ 2,463.50

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
139	610S-A-G	432	LF	PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL)	$ 2.75	$ 1,188.00	$ 2.77	$ 1,196.64	$ 2.45	$ 1,058.40
140	610S-R-G	17	EA	REMOVAL OF EXISTING TREES- ALL DIAMETERS	$ 400.00	$ 6,800.00	$ 231.00	$ 3,927.00	$ 375.00	$ 6,375.00
141	628S-B-G	576	LF	SEDIMENT CONTAINMENT KIKES WITH FILTER FABRIC	$ 6.00	$ 3,456.00	$ 5.78	$ 3,329.28	$ 6.25	$ 3,600.00
142	628S-C-G	2	EA	FILTER CURB INLET PROTECTION (NEW INLET)	$ 75.00	$ 150.00	$ 57.75	$ 115.50	$ 65.00	$ 130.00
143	628S-D-G	1	EA	FILTER CURB INLET PROTECTION (EXISTING INLET)	$ 75.00	$ 75.00	$ 57.75	$ 57.75	$ 65.00	$ 65.00
144	641S-G	1	EA	STABILIZED CONSTRUCTION ENTRANCE	$ 1,300.00	$ 1,300.00	$ 1,155.00	$ 1,155.00	$ 750.00	$ 750.00
145	642S-G	723	LF	SILT FENCE FOR EROSION CONTROL	$ 1.65	$ 1,192.95	$ 1.73	$ 1,250.79	$ 1.45	$ 1,048.35
146	703-G	88	LF	SAFETY FENCING	$ 1.60	$ 140.80	$ 2.31	$ 203.28	$ 2.10	$ 184.80
147	803-CD-G	97	CD	BARRICADES, SIGNS & TRAFFIC HANDLING	$ 50.00	$ 4,850.00	$ 577.50	$ 56,017.50	$ 57.00	$ 5,529.00
148	803S-SF-G	1690	LF	SAFETY FENCE	$ 2.35	$ 3,971.50	$ 2.31	$ 3,903.90	$ 2.10	$ 3,549.00
149	SP860-S-A-G	5000	SF	REFLECTORIZED PAVEMENT MARKING PAINT	$ 1.85	$ 9,250.00	$ 1.04	$ 5,200.00	$ 1.80	$ 9,000.00
150	SS0100S-2-G	1	EA	BUS SHELTER	$ 61,000.00	$ 61,000.00	$ 56,781.12	$ 56,781.12	$ 13,500.00	$ 13,500.00
151	SS02220-1-G	300	SY	PARTIAL DEPTH PAVEMENT REMOVAL	$ 39.00	$ 11,700.00	$ 27.72	$ 8,316.00	$ 6.00	$ 1,800.00
152	SS02220-4-G	2	EA	REMOVE EXISTING INLET	$ 1,750.00	$ 3,500.00	$ 1,732.50	$ 3,465.00	$ 1,000.00	$ 2,000.00
153	SS02220-5-G	4	EA	REMOVE LIGHT POLE & FOUNDATION	$ 850.00	$ 3,400.00	$ 883.00	$ 3,532.00	$ 900.00	$ 3,600.00
154	SS02220-6-G	7	EA	REMOVE SIGN	$ 115.00	$ 805.00	$ 115.50	$ 808.50	$ 195.00	$ 1,365.00
155	SS0222S-11-G	1250	SY	REMOVE CONCRETE DRAINAGE DITCH	$ 5.80	$ 7,250.00	$ 18.19	$ 22,737.50	$ 10.00	$ 12,500.00
156	SS02220-12-G	960	SF	REMOVE PAVEMENT MARKINGS	$ 2.30	$ 2,208.00	$ 10.40	$ 9,984.00	$ 6.00	$ 5,760.00
157	SS02220-14-G	1000	LF	REMOVE BOLLARDS WITH CONNECTED CHAIN	$ 3.00	$ 3,000.00	$ 2.89	$ 2,890.00	$ 1.50	$ 1,500.00
158	SS02845-1-G	900	LF	BOLLARDS WITH CONNECTED CHAIN	$ 24.00	$ 21,600.00	$ 26.22	$ 23,598.00	$ 22.70	$ 20,430.00
159	SS10140-1-G	2	EA	SIGNAGE-STYLE 1	$ 510.00	$ 1,020.00	$ 403.10	$ 806.20	$ 349.00	$ 698.00
160	SS10140-3.1-G	4	EA	SIGNAGE-STYLE 3.1	$ 2,300.00	$ 9,200.00	$ 2,337.72	$ 9,350.88	$ 2,024.00	$ 8,096.00

CERTIFIED BID TAB

	BIDDER(S):				CHASCO CONTRACTING LTD, LLP/ CHASCO CONSTRUCTORS LTD, LLP		THE BARR COMPANY, AIA		AUSTIN BRIDGE & ROAD, LP	
161	SS10140-4-G	11	EA	SIGNAGE-STYLE 4	$ 750.00	$ 8,250.00	$ 615.62	$ 6,771.82	$ 533.00	$ 5,863.00
162	SS10140-4.1-G	4	EA	SIGNAGE-STYLE 4.1	$ 300.00	$ 1,200.00	$ 334.95	$ 1,339.80	$ 290.00	$ 1,160.00
163	SS16116-2-G	2200	LF	1-WAY X 2" SCHED 40 PVC CONDUIT	$ 13.00	$ 28,600.00	$ 10.78	$ 23,716.00	$ 37.00	$ 81,400.00
164	SP16120-1-G	7600	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, INSULATED, INSTALLED IN CONDUIT	$ 0.55	$ 4,180.00	$ 0.66	$ 5,016.00	$ 2.20	$ 16,720.00
165	SP16120-5-G	2650	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, BARE, INSTALLED IN CONDUIT	$ 0.45	$ 1,192.50	$ 0.62	$ 1,643.00	$ 2.00	$ 5,300.00
166	SS16520-1-G	2	EA	POLE MOUNT-2 LAMP FIXTURE	$ 7,300.00	$ 14,600.00	$ 6,301.68	$ 12,603.36	$ 9,300.00	$ 18,600.00
167	SS16520-2-G	7	EA	POLE MOUNT-1 LAMP FIXTURE	$ 5,300.00	$ 37,100.00	$ 5,393.93	$ 37,757.51	$ 7,900.00	$ 55,300.00
168	SS16520-3-G	2	EA	MODIFY EIXTING LIGHT POLE	$ 4,500.00	$ 9,000.00	$ 6,600.34	$ 13,200.68	$ 6,900.00	$ 13,800.00
169	SS16520-5-G	1	EA	INSTALL EXISTING LIGHT POLE	$ 340.00	$ 340.00	$ 8,070.82	$ 8,070.82	$ 2,400.00	$ 2,400.00
170	SS17410-2-G	1	EA	CALL BOX-BUS STATION	$ 270.00	$ 270.00	$ 5,775.00	$ 5,775.00	$ 5,500.00	$ 5,500.00
171	SS328400-G	1	LS	PERMANENT IRRIGATION SYSTEM	$ 25,500.00	$ 25,500.00	$ 24,255.00	$ 24,255.00	$ 122,620.00	$ 122,620.00
172	SS329300-1-G	1	LS	LANDSCAPE PLANTING	$ 13,000.00	$ 13,000.00	$ 7,565.25	$ 7,565.25	$ 7,265.00	$ 7,265.00
173	SS329300-2-G	9	EA	TRANSPLANT EXISTING TREES	$ 700.00	$ 6,300.00	$ 693.00	$ 6,237.00	$ 650.00	$ 5,850.00
	ALLOWANCE 1:			PARKING REVENUE CONTROL SYSTEM		$ 300,000.00		$ 300,000.00		$ 300,000.00
	ALLOWANCE 2:			STRUCTURED CABLING		$ 75,000.00		$ 75,000.00		$ 75,000.00
				TOTAL BID (INCLUDES ALLOWANCE 1 & 2):		$ 6,984,973.95		$ 7,154,926.20		$ 7,890,144.65

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
	LOCATION:				PFLUGERVILLE, TX		PFLUGERVILLE, TX			
	GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk.				BB		BB			
	ADDENDA ACKNOWLEDGED				3		3			
	BID ITEM	QTY	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
	PARKING LOT J									
1	102S-A-J	20	AC	CLEARING & GRUBBING	$ 2,000.00	$ 40,000.00	$ 6,500.00	$ 130,000.00		
2	104S-A-J	800	LF	REMOVE P.C. CONCRETE CURB	$ 4.50	$ 3,600.00	$ 9.50	$ 7,600.00		
3	111S-B-J	40,000	CY	EXCAVATION	$ 11.00	$ 440,000.00	$ 8.00	$ 320,000.00		
4	201S-J	66330	SY	SUBGRADE PREPARATION	$ 1.50	$ 99,495.00	$ 1.45	$ 96,178.50		
5	203S-A8-J	66330	SY	LIME TREATED SUBGRADE, (8 IN. THICK)	$ 6.70	$ 444,411.00	$ 6.00	$ 397,980.00		
6	203S-A12-J	75	SY	LIME TREATED SUBGRADE, (12 IN. THICK)	$ 28.00	$ 2,100.00	$ 8.00	$ 600.00		
7	210S-A-J	21,685	CY	FLEXIBLE BASE	$ 39.00	$ 845,715.00	$ 33.00	$ 715,605.00		
8	340S-C2-J	2,020	SY	HOT MIX ASPALTIC CONCRETE PVMNT. 2 INCHES, TYPE C	$ 11.00	$ 22,220.00	$ 9.00	$ 18,180.00		
9	340S-C2.5-J	64,610	SY	HOT MIX ASPHALTIC CONCRTE PVMNT, 2.5 INCHES, TYPE C	$ 13.50	$ 872,235.00	$ 11.50	$ 743,015.00		
10	340S-B4.5-J	6,920	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 4.5 INCHES, TYPE B BASE COURSE	$ 20.00	$ 138,400.00	$ 20.00	$ 138,400.00		
11	340S-B9-J	2020	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 9 INCHES, TYPE B BASE COURSE	$ 40.00	$ 80,800.00	$ 40.00	$ 80,800.00		
12	430S-B-J	6840	LF	P.C. CONCRETE CURB & GUTTER (FINE GRADING)	$ 14.00	$ 95,760.00	$ 12.00	$ 82,080.00		
13	SP430S-G-J	1860	LF	P.C. CONCRETE RIBBON CURB (FINE GRADING)	$ 17.00	$ 31,620.00	$ 15.00	$ 27,900.00		
14	SP430S-H-J	1,260	LF	P.C. CONCRETE SAWTOOTH CURB & GUTTER (FINE GRADING)	$ 30.00	$ 37,800.00	$ 32.00	$ 40,320.00		
15	432S-5-J	7560	SF	NEW P.C. CONCRETE SIDEWALKS, 5 INCH THICKNESS	$ 5.50	$ 41,580.00	$ 5.00	$ 37,800.00		
16	434S-13-J	650	SF	13 INCH P.C. CONCRETE MEDIANS & ISLANDS	$ 28.00	$ 18,200.00	$ 23.00	$ 14,950.00		
17	439S-J	190	EA	PARKING LOT BUMPER CURBS	$ 60.00	$ 11,400.00	$ 50.00	$ 9,500.00		
18	504S-4PB-J	1	EA	ADJUSTING PULL BOXES TO GRADE	$ 700.00	$ 700.00	$ 900.00	$ 900.00		
19	SP504S-5MW-J	2	EA	ADJUSTING MONITORING WELL TO GRADE	$ 700.00	$ 1,400.00	$ 1,650.00	$ 3,300.00		
20	506-4SW-J	2	EA	MINOR MANHOLE HIGHT ADJUSTMENT, 4' DIA.	$ 700.00	$ 1,400.00	$ 1,900.00	$ 3,800.00		
21	SP506-4TEL-J	2	EA	MINOR MANHOLE HEIGHT ADJUSTMENT, 4' DIA.	$ 700.00	$ 1,400.00	$ 1,900.00	$ 3,800.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
22	506-MSW-J	1	EA	STANDARD PRE-CAST MANHOLE W/PRE-CAST BASE, 6' DIA.	$ 4,500.00	$ 4,500.00	$ 4,500.00	$ 4,500.00		
23	506-JSW-3X3-J	6	EA	JUNCTION BOX, 3 FT X 3 FT	$ 2,700.00	$ 16,200.00	$ 2,600.00	$ 15,600.00		
24	506-JSW-5X5-J	8	EA	JUNCTION BOX, 5 FT X 5 FT	$ 5,000.00	$ 40,000.00	$ 7,500.00	$ 60,000.00		
25	508S-IG12-J	4	EA	INLET, GRATED - 12" DIA.	$ 1,500.00	$ 6,000.00	$ 2,700.00	$ 10,800.00		
26	508S-IG24-J	10	EA	INLET, GRATED - 24" X 24"	$ 1,600.00	$ 16,000.00	$ 3,000.00	$ 30,000.00		
27	508S-IG48-J	2	EA	INLET, GRATED - 48" X 48"	$ 4,500.00	$ 9,000.00	$ 4,200.00	$ 8,400.00		
28	508S-IG60-J	1	EA	INLET, GRATED-60" X 60"	$ 5,500.00	$ 5,500.00	$ 7,500.00	$ 7,500.00		
29	508S-I10S-J	5	EA	INLET, STANDARD-TYPE 1, 10 FT	$ 4,500.00	$ 22,500.00	$ 4,400.00	$ 22,000.00		
30	509S-1-J	2,709	LF	TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEMS (ALL DEPTHS)	$ 1.00	$ 2,709.00	$ 1.00	$ 2,709.00		
31	510-ASD12" DIA-J	408	LF	PIPE, 12" DIA. HDPE (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 36.00	$ 14,688.00	$ 40.00	$ 16,320.00		
32	510-ASD18" DIA-J	922	LF	PIPE, 18" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 42.00	$ 38,724.00	$ 60.00	$ 55,320.00		
33	510-ASD24" DIA-J	122	LF	PIPE, 24" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 63.00	$ 7,686.00	$ 70.00	$ 8,540.00		
34	510-ASD30" DIA-J	280	LF	PIPE, 30" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 75.00	$ 21,000.00	$ 82.00	$ 22,960.00		
35	510-ASD36" DIA-J	246	LF	PIPE, 36" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 90.00	$ 22,140.00	$ 120.00	$ 29,520.00		
36	510ASD42" DIA-J	61	LF	PIPE, 42" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 125.00	$ 7,625.00	$ 153.00	$ 9,333.00		
37	510-ASD48" DIA-J	549	LF	PIPE, 48" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 150.00	$ 82,350.00	$ 171.00	$ 93,879.00		
38	510-AW6" DIA-J	50	LF	PIPE, 6" DIA, CLASS 350 DUCTILE IRON, (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 50.00	$ 2,500.00	$ 72.00	$ 3,600.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
39	511S-B-J	2	EA	FIRE HYDRANT (SEE STANDARD NO 511S-17)	$ 2,500.00	$ 5,000.00	$ 4,100.00	$ 8,200.00		
40	559S-J	11	LF	PRECAST CONCRETE BOX CULVERTS, 4 FT X 3 FT	$ 700.00	$ 7,700.00	$ 371.00	$ 4,081.00		
41	591S-F-J	90	SY	CONCRETE RIPRAP, 6 IN	$ 75.00	$ 6,750.00	$ 75.00	$ 6,750.00		
42	SP601S-J	2,836	CY	TOPSOIL	$ 8.00	$ 22,688.00	$ 12.00	$ 34,032.00		
43	604S-C-J	13,612	SY	NATIVE SEEDING FOR EROSION CONTROL METHOD, FIBER MULCH	$ 1.00	$ 13,612.00	$ 0.60	$ 8,167.20		
44	SP604S-E-J	5,048	SY	ORGANIC MULCH	$ 4.50	$ 22,716.00	$ 4.00	$ 20,192.00		
45	610S-A-J	4,198	LF	PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL)	$ 3.00	$ 12,594.00	$ 2.50	$ 10,495.00		
46	610S-R-J	16	EA	REMOVAL OF EXISTING TREES- ALL DIAMETERS	$ 500.00	$ 8,000.00	$ 500.00	$ 8,000.00		
47	623S-J	5,848	SF	DRY STACK ROCK WALL	$ 17.00	$ 99,416.00	$ 50.00	$ 292,400.00		
48	628S-C-J	23	EA	FILTER CURB INLET PROTECTION (NEW INLET)	$ 75.00	$ 1,725.00	$ 65.00	$ 1,495.00		
49	628S-D-J	4	EA	FILTER CURB INLET PORTECTION)EXISTING INLET)	$ 75.00	$ 300.00	$ 65.00	$ 260.00		
50	641S-J	2	EA	STABILIZED CONSTRUCTION ENTRANCE	$ 2,000.00	$ 4,000.00	$ 750.00	$ 1,500.00		
51	642S-J	4,055	LF	SILT FENCE FOR EROSION CONTROL	$ 2.50	$ 10,137.50	$ 1.50	$ 6,082.50		
52	700S-TM-JG	1	LS	TOTAL MOBILIZATION PAYMENT	$ 200,000.00	$ 200,000.00	$ 320,000.00	$ 320,000.00		
53	703-J	5,418	LF	SAFETY FENCING	$ 2.50	$ 13,545.00	$ 2.20	$ 11,919.60		
54	803-CD-J	326	CD	BARRICADES, SIGNS, & TRAFFIC HANDLING	$ 80.00	$ 26,080.00	$ 500.00	$ 163,000.00		
55	803S-SF-J	6,330	LF	SAFETY FENCE	$ 2.50	$ 15,825.00	$ 2.20	$ 13,926.00		
56	SP824S-J	23	EA	TRAFFIC SIGNS	$ 400.00	$ 9,200.00	$ 550.00	$ 12,650.00		
57	SP824S-1-J	3	EA	SIGN POLE & FOUNDATION	$ 15,000.00	$ 45,000.00	$ 10,000.00	$ 30,000.00		
58	SP860S-A-J	35,000	SF	REFECTORIZED PAVEMENT MARKING PAINT	$ 2.00	$ 70,000.00	$ 2.00	$ 70,000.00		
59	1301S-B-J	1,260	SY	GRANITE GRAVEL HIKE & BIKE TRAIL	$ 28.00	$ 35,280.00	$ 20.00	$ 25,200.00		
60	SS0100S-1-J	2	EA	CANOPY	$ 45,000.00	$ 90,000.00	$ 70,000.00	$ 140,000.00		
61	SS0100S-2-J	4	EA	BUS SHELTER	$ 60,000.00	$ 240,000.00	$ 90,000.00	$ 360,000.00		
62	SS02220-1-J	450	SY	PARTIAL DEPTH PAVEMENT REMOVAL	$ 3.00	$ 1,350.00	$ 15.00	$ 6,750.00		
63	SS02220-2-J	440	LF	GUARDRAIL DEMOLITION	$ 2.50	$ 1,100.00	$ 15.00	$ 6,600.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
64	SS02220-4-J	8	EA	REMOVE EXISTING INLET	$ 500.00	$ 4,000.00	$ 850.00	$ 6,800.00		
65	SS02220-5-J	1	EA	REMOVE LIGHT POLE & FOUNDATION	$ 1,000.00	$ 1,000.00	$ 900.00	$ 900.00		
66	SS02220-6-J	3	EA	REMOVE SIGN	$ 600.00	$ 1,800.00	$ 100.00	$ 300.00		
67	SS02220-7-J	2	EA	REMOVE FIRE HYDRANT	$ 2,500.00	$ 5,000.00	$ 600.00	$ 1,200.00		
68	SS02220-8-J	1	EA	REMOVE GREASE TRAP	$ 500.00	$ 500.00	$ 1,200.00	$ 1,200.00		
69	SS02220-9-J	1	EA	REMOVE HEADWALL STRUCTURE	$ 800.00	$ 800.00	$ 2,600.00	$ 2,600.00		
70	SS02220-10-J	9	EA	REMOVE MANHOLE	$ 500.00	$ 4,500.00	$ 900.00	$ 8,100.00		
71	SS02845-1-J	4,200	LF	BOLLARDS WITH CONNECTED CHAIN	$ 24.00	$ 100,800.00	$ 22.00	$ 92,400.00		
72	SS10140-1-J	32	EA	SIGNAGE-STYLE 1	$ 400.00	$ 12,800.00	$ 350.00	$ 11,200.00		
73	SS10140-2-J	1	EA	SIGNAGE-STYLE 2	$ 3,000.00	$ 3,000.00	$ 3,000.00	$ 3,000.00		
74	SS10140-3.1-J	23	EA	SIGNAGE-STYLE 3.1	$ 2,000.00	$ 46,000.00	$ 2,100.00	$ 48,300.00		
75	SS10140-3.2-J	1	EA	SIGNAGE-STYLE 3.2	$ 2,000.00	$ 2,000.00	$ 2,100.00	$ 2,100.00		
76	SS10140-4-J	34	EA	SIGNAGE-STYLE 4	$ 600.00	$ 20,400.00	$ 550.00	$ 18,700.00		
77	SS10140-4.1-J	36	EA	SIGNAGE-STYLE 4.1	$ 300.00	$ 10,800.00	$ 300.00	$ 10,800.00		
78	SS10140-5-J	4	EA	SIGNAGE-STYLE 5	$ 4,000.00	$ 16,000.00	$ 3,700.00	$ 14,800.00		
79	SS16116-1-J	2,150	LF	1-WAY X 1" SCHED 40 PVC CONDUIT	$ 33.00	$ 70,950.00	$ 29.00	$ 62,350.00		
80	SS16116-2-J	6,500	LF	1-WAY X 2" SCHED 40 PVC CONDUIT	$ 35.00	$ 227,500.00	$ 31.00	$ 201,500.00		
81	SS161116-3-J	2,000	LF	2-WAY X 2" SCHED 40 PVC CONDUIT	$ 36.00	$ 72,000.00	$ 32.00	$ 64,000.00		
82	SS16116-4-J	90	LF	2-WAY X 4" SCHED 40 PVC CONDUIT CONCRETE ENCASED	$ 40.00	$ 3,600.00	$ 62.00	$ 5,580.00		
83	SS16116-5-1	800	LF	3-WAY X 2" SCHED 40 PVC CONDUIT	$ 40.00	$ 32,000.00	$ 34.00	$ 27,200.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
84	SS16116-6-J	1,000	LF	4-WAY X 2" SCHED 40 PVC CONDUIT	$ 42.00	$ 42,000.00	$ 37.00	$ 37,000.00		
85	SS16116-7-J	180	LF	5-WAY X 2" SCHED 40 PVC CONDUIT	$ 44.00	$ 7,920.00	$ 39.00	$ 7,020.00		
86	SS16116-8-J	100	LF	6-WAY X 2" SCHED 40 PVC CONDUIT	$ 50.00	$ 5,000.00	$ 44.00	$ 4,400.00		
87	SS16116-9-J	14	EA	GROUND BOX - 18" x 18" x 12"	$ 1,700.00	$ 23,800.00	$ 900.00	$ 12,600.00		
88	SS16116-10-J	20	EA	HANDHOLE - 3' X 3' X 3'	$ 4,500.00	$ 90,000.00	$ 4,400.00	$ 88,000.00		
89	SS16116-11-J	3	EA	HANDHOLE AT EXISTING DUCT BANK	$ 4,000.00	$ 12,000.00	$ 3,800.00	$ 11,400.00		
90	SP16120-1-J	33,500	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, INSULATED, INSTALLED IN CONDUIT	$ 1.20	$ 40,200.00	$ 1.10	$ 36,850.00		
91	SP16120-2-J	1,500	LF	ELECTRICAL CONDUCTOR, NO. 4 AWG, INSULATED, INSTALLED IN CONDUIT	$ 1.50	$ 2,250.00	$ 1.40	$ 2,100.00		
92	SP16120-3-J	2,000	LF	ELECTRICAL CONDUCTOR, NO. 2 AWG, INSULATED, INSTALLED IN CONDUIT	$ 2.20	$ 4,400.00	$ 2.00	$ 4,000.00		
93	SP16120-4-J	4,200	LF	ELECTRICAL CONDUCTOR, NO.2/0 AWG, INSULATED, INSTALLED IN CONDUIT	$ 4.00	$ 16,800.00	$ 4.00	$ 16,800.00		
94	SP16120-5-J	10,000	LF	ELECTRICAL CONDUCTOR, NO. 10, AWG, BARE, INSTALLED IN CONDUIT	$ 2.50	$ 25,000.00	$ 2.40	$ 24,000.00		
95	SP16120-6-J	800	LF	ELECTRICAL CONDUCTOR, NO. 8 AWG, BARE, INSTALLED IN CONDUIT	$ 1.00	$ 800.00	$ 1.00	$ 800.00		
96	SP16120-7-J	3,100	LF	ELECTRICAL CONDUCTOR, NO. 6 AWG, BARE, INSTALLED IN CONDUIT	$ 1.00	$ 3,100.00	$ 1.00	$ 3,100.00		
97	SS16130-1-J	2	EA	CAMERA POLE SECURITY ENCLOSURE (18"W X 24"H X 6"D)	$ 50,000.00	$ 100,000.00	$ 2,000.00	$ 4,000.00		
98	SS16130-2-J	1	EA	SMALL SECURITY ENCLOSURE (36"W X 36"H X 6"D)	$ 35,000.00	$ 35,000.00	$ 1,500.00	$ 1,500.00		
99	SS16130-3-J	1	EA	LARGE SECURITY ENCLOSURE WITH A/C (48"W X 48"H X 6"D)	$ 70,000.00	$ 70,000.00	$ 4,200.00	$ 4,200.00		
100	SS16210-1-J	1	LS	ELECTRIC SERVICE	$ 13,000.00	$ 13,000.00	$ 30,000.00	$ 30,000.00		
101	SS16276-1-J	2	EA	VEHICLE GATE TRANSFORMER	$ 7,000.00	$ 14,000.00	$ 9,000.00	$ 18,000.00		
102	SS16442-1-J	1	EA	ELECTRICAL PANELBOARD-120/240V, 100A BUS	$ 14,000.00	$ 14,000.00	$ 6,200.00	$ 6,200.00		
103	SS16442-2-J	3	EA	ELECTRICAL PANELBOARD W XFMT-120/240V, 100A BUS WITH (2) 25KVA XFMR	$ 22,000.00	$ 66,000.00	$ 18,000.00	$ 54,000.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
104	SS16520-1-J	46	EA	POLE MOUINT-2 LAMP FIXTURE	$ 10,000.00	$ 460,000.00	$ 8,500.00	$ 391,000.00		
105	SS16520-2-J	6	EA	POLE MOUNT-1 LAMP FIXTURE	$ 9,000.00	$ 54,000.00	$ 6,500.00	$ 39,000.00		
106	SS16520-4-J	10	EA	REPLACE EXISTING LAMP WITH LED LIGHT UPGRADE KIT	$ 1,500.00	$ 15,000.00	$ 1,500.00	$ 15,000.00		
107	SS16520-6-J	1	LS	LIGHTING CONTROLS	$ 20,000.00	$ 20,000.00	$ 12,000.00	$ 12,000.00		
108	SS17410-1-J	2	EA	CALL BOX-PEDESTAL MOUNT	$ 5,000.00	$ 10,000.00	$ 6,000.00	$ 12,000.00		
109	SS17410-2-J	4	EA	CALL BOX-BUS STATION	$ 5,000.00	$ 20,000.00	$ 6,000.00	$ 24,000.00		
110	SS17410-3-J	1	EA	GATE ACCESS CONTROL	$ 10,000.00	$ 10,000.00	$ 6,500.00	$ 6,500.00		
111	SS17420-1-J	2	EA	PTZ IP CAMERA	$ 20,000.00	$ 40,000.00	$ 24,000.00	$ 48,000.00		
112	SS17420-2-J	1	LS	CCTV HEAD END SYSTEM	$ 100,000.00	$ 100,000.00	$ 30,000.00	$ 30,000.00		
113	SS32231-A-J	21	EA	EXISTING TREE FERTILIZING & TRIMMING	$ 250.00	$ 5,250.00	$ 230.00	$ 4,830.00		
114	SS328400-J	1	LS	PERMANENT IRRIGATION SYSTEM	$ 90,000.00	$ 90,000.00	$ 85,000.00	$ 85,000.00		
115	SS329300-1-J	1	LS	LANDSCAPE PLANTING	$ 12,000.00	$ 12,000.00	$ 12,000.00	$ 12,000.00		
116	SS334100-J	1	LS	WATER QUALITY POND G	$ 200,000.00	$ 200,000.00	$ 400,000.00	$ 400,000.00		
117	SS34150-CL-I-S-J	40	TON	CL I SOIL	$ 300.00	$ 12,000.00	$ 250.00	$ 10,000.00		
118	SS34150-CL-II-S-J	40	TON	CL II SOIL	$ 300.00	$ 12,000.00	$ 250.00	$ 10,000.00		
	PARKING LOT G									
119	102S-A-G	3	AC	CLEARING & GRUBBING	$ 2,000.00	$ 6,000.00	$ 600.00	$ 1,800.00		
120	104S-A-G	1,300	LF	REMOVE P.C. CONCRERTE CURB	$ 4.50	$ 5,850.00	$ 11.00	$ 14,300.00		
121	104S-B-G	17,500	SF	REMOVE P.C. CONCRETE SLAB	$ 1.00	$ 17,500.00	$ 1.50	$ 26,250.00		
122	111S-B-G	2,000	CY	EXCAVATION	$ 15.00	$ 30,000.00	$ 7.00	$ 14,000.00		
123	201S-G	12,100	SY	SUBGRADE PREPARATION	$ 1.50	$ 18,150.00	$ 1.30	$ 15,730.00		
	203S-A-G	12,100	SY	LIME TREATED SUBGRADE, (8 IN. THICK)	$ 6.50	$ 78,650.00	$ 6.10	$ 73,810.00		
125	210S-A-G	3,814	CY	FLEXIBLE BASE	$ 39.00	$ 148,746.00	$ 33.00	$ 125,862.00		
126	340S-C2.5-G	12,100	SY	HOT MIX ASPHALTIC CONCRETE PVMNT, 2.5 INCHES, TYPE C	$ 13.00	$ 157,300.00	$ 11.30	$ 136,730.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
127	340S-B4.5-G	1,680	SY	HOT MIX ASPHALTIC CONCRETE PVMN, 4.5 INCHES, TYPE B BASE COURSE	$ 20.00	$ 33,600.00	$ 20.00	$ 33,600.00		
128	430S-B-G	1,000	LF	P.C. CONCRETE CURB & GUTTER (FINE GRADING)	$ 14.00	$ 14,000.00	$ 12.00	$ 12,000.00		
129	504S-4PB-G	1	EA	ADJUSTING PULL BOXES TO GRADE	$ 750.00	$ 750.00	$ 900.00	$ 900.00		
130	5064SW-G	2	EA	MINOR MANHOLE HEIGHT ADJUSTMENT, 4 FT DIA	$ 750.00	$ 1,500.00	$ 1,900.00	$ 3,800.00		
131	506-JSW-5X5-G	2	EA	JUNCTION BOX, 5FT. X 5 FT.	$ 5,000.00	$ 10,000.00	$ 7,500.00	$ 15,000.00		
132	508S-IG48-G	2	EA	INLET, GRATED -48" X 48"	$ 4,800.00	$ 9,600.00	$ 4,200.00	$ 8,400.00		
133	509S-1-G	44	LF	TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEMS (ALL DEPTHS)	$ 1.00	$ 44.00	$ 1.00	$ 44.00		
134	510-ASD18" DIA-G	24	LF	PIPE, 18" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION & BACKFILL	$ 60.00	$ 1,440.00	$ 85.00	$ 2,040.00		
135	510ASD24" DIA-G	20	LF	PIPE, 24" DIA. RCP CLASS III (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL	$ 88.00	$ 1,760.00	$ 98.00	$ 1,960.00		
136	510-AR4" DIA-G	118	LF	PIPE, 4" DIA. PVC (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL	$ 30.00	$ 3,540.00	$ 54.00	$ 6,372.00		
137	SP601-G	395	CY	TOPSOIL	$ 8.00	$ 3,160.00	$ 16.00	$ 6,320.00		
138	604S-C-G	1895	SY	NATIVE SEEDING FOR EROSION CONTROL METHOD, FIBER MULCH	$ 1.00	$ 1,895.00	$ 0.60	$ 1,137.00		
139	610S-A-G	432	LF	PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL)	$ 3.50	$ 1,512.00	$ 2.50	$ 1,080.00		
140	610S-R-G	17	EA	REMOVAL OF EXISTING TREES- ALL DIAMETERS	$ 500.00	$ 8,500.00	$ 400.00	$ 6,800.00		
141	628S-B-G	576	LF	SEDIMENT CONTAINMENT KIKES WITH FILTER FABRIC	$ 5.00	$ 2,880.00	$ 10.00	$ 5,760.00		
142	628S-C-G	2	EA	FILTER CURB INLET PROTECTION (NEW INLET)	$ 80.00	$ 160.00	$ 65.00	$ 130.00		
143	628S-D-G	1	EA	FILTER CURB INLET PROTECTION (EXISTING INLET)	$ 80.00	$ 80.00	$ 65.00	$ 65.00		
144	641S-G	1	EA	STABILIZED CONSTRUCTION ENTRANCE	$ 2,000.00	$ 2,000.00	$ 750.00	$ 750.00		
145	642S-G	723	LF	SILT FENCE FOR EROSION CONTROL	$ 2.50	$ 1,807.50	$ 1.50	$ 1,084.50		
146	703-G	88	LF	SAFETY FENCING	$ 2.50	$ 220.00	$ 2.50	$ 220.00		
147	803-CD-G	97	CD	BARRICADES, SIGNS & TRAFFIC HANDLING	$ 76.00	$ 7,372.00	$ 300.00	$ 29,100.00		
148	803S-SF-G	1690	LF	SAFETY FENCE	$ 2.50	$ 4,225.00	$ 2.20	$ 3,718.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
149	SP860-S-A-G	5000	SF	REFLECTORIZED PAVEMENT MARKING PAINT	$ 2.00	$ 10,000.00	$ 2.00	$ 10,000.00		
150	SS0100S-2-G	1	EA	BUS SHELTER	$ 60,000.00	$ 60,000.00	$ 88,000.00	$ 88,000.00		
151	SS02220-1-G	300	SY	PARTIAL DEPTH PAVEMENT REMOVAL	$ 10.00	$ 3,000.00	$ 15.00	$ 4,500.00		
152	SS02220-4-G	2	EA	REMOVE EXISTING INLET	$ 500.00	$ 1,000.00	$ 850.00	$ 1,700.00		
153	SS02220-5-G	4	EA	REMOVE LIGHT POLE & FOUNDATION	$ 1,000.00	$ 4,000.00	$ 900.00	$ 3,600.00		
154	SS02220-6-G	7	EA	REMOVE SIGN	$ 500.00	$ 3,500.00	$ 100.00	$ 700.00		
155	SS0222S-11-G	1250	SY	REMOVE CONCRETE DRAINAGE DITCH	$ 8.00	$ 10,000.00	$ 9.50	$ 11,875.00		
156	SS02220-12-G	960	SF	REMOVE PAVEMENT MARKINGS	$ 2.50	$ 2,400.00	$ 3.00	$ 2,880.00		
157	SS02220-14-G	1000	LF	REMOVE BOLLARDS WITH CONNECTED CHAIN	$ 4.50	$ 4,500.00	$ 14.00	$ 14,000.00		
158	SS02845-1-G	900	LF	BOLLARDS WITH CONNECTED CHAIN	$ 25.00	$ 22,500.00	$ 22.00	$ 19,800.00		
159	SS10140-1-G	2	EA	SIGNAGE-STYLE 1	$ 400.00	$ 800.00	$ 350.00	$ 700.00		
160	SS10140-3.1-G	4	EA	SIGNAGE-STYLE 3.1	$ 2,000.00	$ 8,000.00	$ 2,100.00	$ 8,400.00		
161	SS10140-4-G	11	EA	SIGNAGE-STYLE 4	$ 600.00	$ 6,600.00	$ 550.00	$ 6,050.00		
162	SS10140-4.1-G	4	EA	SIGNAGE-STYLE 4.1	$ 300.00	$ 1,200.00	$ 300.00	$ 1,200.00		
163	SS16116-2-G	2200	LF	1-WAY X 2" SCHED 40 PVC CONDUIT	$ 42.00	$ 92,400.00	$ 37.00	$ 81,400.00		
164	SP16120-1-G	7600	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, INSULATED, INSTALLED IN CONDUIT	$ 2.50	$ 19,000.00	$ 2.20	$ 16,720.00		
165	SP16120-5-G	2650	LF	ELECTRICAL CONDUCTOR, NO. 10 AWG, BARE, INSTALLED IN CONDUIT	$ 2.30	$ 6,095.00	$ 2.00	$ 5,300.00		
166	SS16520-1-G	2	EA	POLE MOUNT-2 LAMP FIXTURE	$ 11,000.00	$ 22,000.00	$ 8,500.00	$ 17,000.00		
167	SS16520-2-G	7	EA	POLE MOUNT-1 LAMP FIXTURE	$ 9,000.00	$ 63,000.00	$ 6,500.00	$ 45,500.00		
168	SS16520-3-G	2	EA	MODIFY EIXTING LIGHT POLE	$ 8,000.00	$ 16,000.00	$ 7,000.00	$ 14,000.00		

CERTIFIED BID TAB

	BIDDER(S):				CASH CONSTRUCTION CO., INC		RGM CONSTRUCTORS OF TEXAS, LLC			
169	SS16520-5-G	1	EA	INSTALL EXISTING LIGHT POLE	$ 3,000.00	$ 3,000.00	$ 24,000.00	$ 24,000.00		
170	SS17410-2-G	1	EA	CALL BOX-BUS STATION	$ 5,000.00	$ 5,000.00	$ 6,000.00	$ 6,000.00		
171	SS328400-G	1	LS	PERMANENT IRRIGATION SYSTEM	$ 25,000.00	$ 25,000.00	$ 27,000.00	$ 27,000.00		
172	SS329300-1-G	1	LS	LANDSCAPE PLANTING	$ 9,000.00	$ 9,000.00	$ 9,000.00	$ 9,000.00		
173	SS329300-2-G	9	EA	TRANSPLANT EXISTING TREES	$ 700.00	$ 6,300.00	$ 750.00	$ 6,750.00		
	ALLOWANCE 1:			PARKING REVENUE CONTROL SYSTEM		$ 300,000.00		$ 300,000.00		
	ALLOWANCE 2:			STRUCTURED CABLING		$ 75,000.00		$ 75,000.00		
	CALCULATION ERROS FOUND & CORRECTED									
				TOTAL BID (INCLUDES ALLOWANCE 1 & 2):		$ 8,143,883.00		$ 8,233,557.30		

TRUE COPY OF BID TABULATION AS RECEIVED
OR CORRECTED IN ACCORDANCE WITH
CONDITIONS GOVERNING PROPOSALS.

8.2.12

CONTRACT MANAGEMENT DEPARTMENT DATE
CONTRACT PROCUREMENT & DEVELOPMENT DIVISION,
CITY OF AUSTIN, TX