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Item 1 Item 2 Item 3 Item 4 Item 5 Item 8 Item 9 Item 10 Item 11 Item 12 Step 1 Item 13 Item 14 Item 15 Item 16

[Yes or No] [Yes or No] [Yes or No] [Yes or No] [15] [15] [10] [20] [10] [3.6] 123.6 [25] [20] [20] [25] [213.6]

Firm MBE/WBE Safety Offeror's Acceptable Experience Team Work Reputation Experience Service Subtotal Ability Budget Construction Optional TOTAL
(or Joint Venture) Procurement Record Financial Documentation of Design- Project Project Superintendent Cost Architectural Civil Structural Mechanical Cost Struructure Approach and Quality of with Austin Disabled Step 1 to Meet and Cost Interview POINTS Rank

 Program Capability Builder Manager Architect Estimator Engineer Engineer Engineer Estimating Delivery Goods area issues Vereans Project Cost Control
 of Design Schedule and Services Schedule Methodologies Strategies

Builder and Business
(11) (9) (6) (4) (5) (3) (3) (2) (2) Practices

JE Dunn Y Y Y Y 8.60 7.40 7.20 3.80 2.60 4.00 1.80 2.40 1.60 1.60 13.20 6.80 17.50 8.00 0.00 86.50 19.80 17.20 16.40 0.00 139.90 1.00
Flintco Y Y Y Y 10.80 9.00 6.40 2.20 3.20 3.60 2.20 2.60 1.60 0.60 12.40 6.60 17.10 7.60 0.00 85.90 15.60 14.20 15.20 0.00 130.90 2.00
White Construction Y Y Y Y 10.40 6.40 7.20 3.40 2.60 3.60 2.40 2.60 1.40 0.50 9.00 8.40 16.10 7.40 0.00 81.40 0.00 0.00 0.00 0.00 81.40 3.00
American Constructors Y Y Y Y 7.80 6.20 4.40 3.10 1.50 2.60 2.00 2.00 1.40 0.30 8.00 6.40 14.50 7.00 0.00 67.20 0.00 0.00 0.00 0.00 67.20 4.00
Teal Construction N

Experience of Proposed Design-Builder
Team Members Major Subconsultants.Subcontractors

Step 1 Step II

Item 6
Item 7

[30] [15]
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