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ATTACHMENT 2 
 

 
DATE:        ASSIGNMENT NO.:        PROPOSAL REQUEST NO.:          
 
MASTER AGREEMENT:        CONTRACT NUMBER (DO):      ___ 
 
Fund:       Dept:         Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

Fund:        Dept:        Unit:       Object Code:       Activity:       Rept:       Percentage:         

Federal Funds:  Yes   No 

TO:    CONSULTANT:       
        
        
        
 

FROM: OWNER: Rotation List Manager:        
  Project Manager / Department:       /       
  Contract Management Division 
  Contract Management Department  
 City of Austin  
 P.O. Box 1088  
 Austin, Texas  78767  
 
The CONSULTANT PROPOSAL is for the following PROJECT assignment: 

 
SUBPROJECT NAME:       

 
SUBPROJECT DESCRIPTION:            
Reference Attachments:       
 
SUBPROJECT FIXED CONSTRUCTION BUDGET (RE: Section 3):       Dollars ($     ) 
 
 
 
 
 
 
 
                                                                                                     (continued on next page) 
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PHASES OF SERVICE AND RESOURCE ALLOCATION PLAN REQUIRED FOR BASIC 
SERVICES (RE: Sections 1 & 4): 
 
 
Preliminary Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.1 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
  
Design Phase  Required  Not Required 
The CONSULTANT shall commence the provision of services upon receipt of written 
authorization from the OWNER to proceed with this phase of the services as described in 
Subsection 1.4.2 of this AGREEMENT and agrees to complete all services required in               
(     ) calendar days. 
 
Bid-Award-Execution Phase  Required  Not Required 
 
Construction Phase  Required  Not Required 
Construction Time Extensions (RE: Par. 1.4.4.1):        Number of Days 
Resident PROJECT Representative (RE: Par. 1.4.4.14)  Required  Not Required 
 
Post Construction Phase  Required  Not Required 
Warranty Services Allowance (RE: Par. 1.4.5.6):       Number of Hours 
 
 
OTHER BASIC SERVICES: Reference Attachments:       
 
PAYMENTS FOR BASIC COMPENSATION 
 

  Lump Sum                                                           Loaded Hourly Rate     
 
 
Lump Sum:  Payments for Basic Services shall be made such that Basic Compensation for 
each Phase shall equal the following percentages of the total Basic Compensation payable:  
 
Preliminary Phase:            percent (%) 
Design Phase:             percent (%) 
Bid-Award-Execution Phase:           percent (%) 
Construction Phase:            percent (%) 
Post Construction Phase*:            percent (%) 
                                                                                              [ * normally 6% percent of the             
                                                                                               Construction Phase                    
                                                                                               compensation] 
 
Loaded Hourly Rate:  Complete Attachment 3 
 
 
 
                                                                                             (continued on next page) 
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CONSULTANT PROPOSAL 
 
The proposed budget for this PROJECT assignment and the services described above is: 
 
Basic Services     $       

Allowance for Reimbursable Expenses $       

TOTAL                           $       
Required Resource Allocation Plan (Sec. 4) is included as Attachment 1 
 
 
Reference Other Attachments:       
 
 
 
Signature:     
  CONSULTANT       DATE   
 
 
 
 

NOTICE TO PROCEED 
 
When executed by the OWNER in the space provided below, and delivered to the 
CONSULTANT, the CONSULTANT is authorized to proceed with work as described in the 
PROPOSAL REQUEST, for the amount indicated above, in accordance with the contract 
referenced above and hereby incorporated herein. 
 
NOTE:  No work can begin in the field until the Quality Control Plan (QCP) is submitted to the  
             Project Manager and Quality Control & Standards Management no later than 14  
             calendar days from the date below. 
 
 
 
OWNER :     
  By:                          , Rotation List Manager                        DATE 
   Contract Management Division 
 
cc:      , Project Manager 


