# CERTIFIED

| | | | |
|---|---|---|---|
| CITY OF AUSTIN | PROJECT SPONSOR: PUBLIC WORKS | BID OPENING DATE: | 5/19/2011 |
| | BID CERTIFICATION: JOHN HILBUN | TIME: | 1:00 PM |
| BID TABULATION | CONTRACT REP: MONICA LOPEZ | LOCATION: | ONE TEXAS CENTER |
| | PROJECT MANAGER: CHRISTINA CALVERY | PRICE EXPIRATION: | 90 CAL. DAYS |
| | PROJECT CONSULTANTS: AECOM | LIQUIDATED DAMAGES: | $2000/CAL. DAY |

PROJECT: TILLERY STREET STORM DRAIN OUTFALL STABILIZATION — CIP ID NO.: 4857.023 — DURATION: 120 CAL. DAYS

BID INVITATION NO: CLMC277 — RESPONSES: 8

PROJECT NUMBER(S): 4850 6307 6437 — ESTIMATE: $1,018,982.00

| BIDDER(S): | MUNIZ CONCRETE & CONTRACTING, INC. | KEYSTONE CONSTRUCTION, INC. | MAC, INC. |
|---|---|---|---|
| LOCATION: | AUSTIN | AUSTIN | AUSTIN |
| GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. | BB | BB | BB |
| ADDENDA ACKNOWLEDGED | 2 | 2 | 2 |

| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|---|---|
| 1 | 102S-C | 1 | LS | CLEARING AND GRUBBING | $ 25,000.00 | $ 25,000.00 | $ 24,000.00 | $ 24,000.00 | $ 50,000.00 | $ 50,000.00 |
| 2 | 104S-D | 25 | LF | REMOVE PC CONCRETE WALL | $ 50.00 | $ 1,250.00 | $ 80.00 | $ 2,000.00 | $ 100.00 | $ 2,500.00 |
| 3 | 111S-B | 2,768 | CY | EXCAVATION, PLAN QUANTITY | $ 18.00 | $ 49,824.00 | $ 14.00 | $ 38,752.00 | $ 30.00 | $ 83,040.00 |
| 4 | 130-B | 1,180 | CY | CLASS B (BORROW), PLAN QUANTITY | $ 30.00 | $ 35,400.00 | $ 50.00 | $ 59,000.00 | $ 40.00 | $ 47,200.00 |
| 5 | 210S-A | 30 | CY | FLEXIBLE BASE | $ 65.00 | $ 1,950.00 | $ 100.00 | $ 3,000.00 | $ 50.00 | $ 1,500.00 |
| 6 | 130S-SP | 5000 | CY | CLASS SP (SPECIAL BORROW), PLAN QUANTITY | $ 30.00 | $ 150,000.00 | $ 33.00 | $ 165,000.00 | $ 40.00 | $ 200,000.00 |
| 7 | 340S-B | 134 | SY | HOT MIX ASPHALTIC CONCRETE PAVEMENT, 1.5 INCHES, TYPE C | $ 18.00 | $ 2,412.00 | $ 50.00 | $ 6,700.00 | $ 50.00 | $ 6,700.00 |
| 8 | 414S-C | 6 | CY | CAST-IN-PLACE PORTLAND CEMENT CONCRETE RETAINING WALL, INCLUDING REINFORCEMENT - COMPLETE IN PLACE | $ 420.00 | $ 2,520.00 | $ 1,050.00 | $ 6,300.00 | $ 500.00 | $ 3,000.00 |
| 9 | 436-S | 330 | SF | PC CONCRETE VALLEY GUTTER | $ 15.00 | $ 4,950.00 | $ 10.40 | $ 3,432.00 | $ 10.00 | $ 3,300.00 |
| 10 | 506-JSW10DIA | 1 | EA | JUNCTION BOX, 10-FT DIAMETER, COMPLETE IN PLACE | $ 165,000.00 | $ 165,000.00 | $ 500,000.00 | $ 500,000.00 | $ 300,000.00 | $ 300,000.00 |
| 11 | 508S-IG | 1 | EA | INLET, GRATED AREA, 4-SIDED | $ 7,500.00 | $ 7,500.00 | $ 5,000.00 | $ 5,000.00 | $ 10,000.00 | $ 10,000.00 |
| 12 | 509S-1 | 350 | LF | TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEM, (ALL DEPTHS) | $ 200.00 | $ 70,000.00 | $ 20.00 | $ 7,000.00 | $ 50.00 | $ 17,500.00 |

# CERTIFIED

| BIDDER(S): | | | | | MUNIZ CONCRETE & CONTRACTING, INC. | | KEYSTONE CONSTRUCTION, INC. | | MAC, INC. | |
|---|---|---|---|---|---|---|---|---|---|---|
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 13 | 510-ASD18 | 32 | LF | PIPE, 18-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 55.00 | $ 1,760.00 | $ 60.00 | $ 1,920.00 | $ 100.00 | $ 3,200.00 |
| 14 | 510-ASD24 | 10 | LF | PIPE, 24-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 110.00 | $ 1,100.00 | $ 70.00 | $ 700.00 | $ 150.00 | $ 1,500.00 |
| 15 | 510-ASD78 | 97 | LF | PIPE, 78-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 900.00 | $ 87,300.00 | $ 500.00 | $ 48,500.00 | $ 700.00 | $ 67,900.00 |
| 16 | 604S-C | 4300 | SY | NATIVE SEEDING FOR EROSION CONTROL METHOD, SHREDDED BRUSH MULCH | $ 4.50 | $ 19,350.00 | $ 1.00 | $ 4,300.00 | $ 5.00 | $ 21,500.00 |
| 17 | 605S-A | 1,700 | SY | SOIL RETENTION BLANKET | $ 6.00 | $ 10,200.00 | $ 8.00 | $ 13,600.00 | $ 5.00 | $ 8,500.00 |
| 18 | 607S-B | 2550 | SY | GEOGRID | $ 7.00 | $ 17,850.00 | $ 9.20 | $ 23,460.00 | $ 10.00 | $ 25,500.00 |
| 19 | 608S | 50 | EA | BALD CYPRESS TREES, CONTAINER GROWN, 1-2" DIA., COMPLETE AND IN PLACE | $ 231.00 | $ 11,550.00 | $ 220.00 | $ 11,000.00 | $ 350.00 | $ 17,500.00 |
| 20 | 620S | 2,150 | SY | FILTER FABRIC | $ 3.00 | $ 6,450.00 | $ 2.20 | $ 4,730.00 | $ 3.00 | $ 6,450.00 |
| 21 | 610S-A | 2,200 | LF | PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL) | $ 2.00 | $ 4,400.00 | $ 2.10 | $ 4,620.00 | $ 3.00 | $ 6,600.00 |
| 22 | 623S | 1400 | SF | DRY STACK ROCK WALL | $ 50.00 | $ 70,000.00 | $ 30.00 | $ 42,000.00 | $ 50.00 | $ 70,000.00 |
| 23 | 639S | 105 | LF | ROCK BERM | $ 30.00 | $ 3,150.00 | $ 30.00 | $ 3,150.00 | $ 20.00 | $ 2,100.00 |
| 24 | 641S | 2 | EA | STABILIZED CONSTRUCTION ENTRANCE | $ 1,250.00 | $ 2,500.00 | $ 1,600.00 | $ 3,200.00 | $ 1,000.00 | $ 2,000.00 |
| 25 | 642S | 572 | LF | SILT FENCE FOR EROSION CONTROL, COMPLETE IN PLACE | $ 2.00 | $ 1,144.00 | $ 3.00 | $ 1,716.00 | $ 2.00 | $ 1,144.00 |
| 26 | 700S-TM | 1 | LS | TOTAL MOBILIZATION PAYMENT | $ 53,430.00 | $ 53,430.00 | $ 52,000.00 | $ 52,000.00 | $ 74,948.00 | $ 74,948.00 |
| 27 | 701S-AS | 500 | LF | CHAIN LINK FENCE | $ 18.62 | $ 9,310.00 | $ 13.00 | $ 6,500.00 | $ 3.00 | $ 1,500.00 |
| 28 | 701S-CD | 2 | EA | CHAIN LINK VEHICULAR DOUBLE SWING GATE, 6 FOOT X 20 FOOT | $ 840.50 | $ 1,681.00 | $ 550.00 | $ 1,100.00 | $ 500.00 | $ 1,000.00 |
| 29 | 702S-G | 105 | LF | REMOVING AND RELOCATING EXISTING WIRE FENCE | $ 6.00 | $ 630.00 | $ 6.00 | $ 630.00 | $ 15.00 | $ 1,575.00 |
| 30 | 703 | 101 | LF | SAFETY FENCING | $ 2.00 | $ 202.00 | $ 2.00 | $ 202.00 | $ 5.00 | $ 505.00 |
| 31 | 704 | 53 | LF | METAL BEAM GUARD RAILING | $ 80.00 | $ 4,240.00 | $ 100.00 | $ 5,300.00 | $ 50.00 | $ 2,650.00 |
| 32 | 802S-B CIP | 1 | EA | CIP PROJECT SIGN | $ 468.00 | $ 468.00 | $ 1,500.00 | $ 1,500.00 | $ 500.00 | $ 500.00 |
| 33 | 803-CD | 120 | CD | BARRICADES, SIGNS, AND TRAFFIC HANDLING | $ 25.00 | $ 3,000.00 | $ 20.00 | $ 2,400.00 | $ 30.00 | $ 3,600.00 |
| 34 | 824S | 3 | EA | TRAFFIC SIGNS | $ 364.00 | $ 1,092.00 | $ 400.00 | $ 1,200.00 | $ 500.00 | $ 1,500.00 |
| 35 | 591S-SP | 115 | CY | DRY RIPRAP, 24-INCH | $ 72.00 | $ 8,280.00 | $ 130.00 | $ 14,950.00 | $ 100.00 | $ 11,500.00 |
| 36 | 591S-SP1 | 41 | CY | GRAVEL FOR GRANULAR FILTER BENEATH RIPRAP, 1/2" - 1 1/2" STONE | $ 35.00 | $ 1,435.00 | $ 90.00 | $ 3,690.00 | $ 50.00 | $ 2,050.00 |
| 37 | 591S-SP2 | 41 | CY | ROCK FOR GRANULAR FILTER BENEATH RIPRAP, 3"-5" STONE | $ 65.00 | $ 2,665.00 | $ 110.00 | $ 4,510.00 | $ 50.00 | $ 2,050.00 |

# CERTIFIED

| BIDDER(S): | | | | | MUNIZ CONCRETE & CONTRACTING, INC. | | KEYSTONE CONSTRUCTION, INC. | | MAC, INC. | |
|---|---|---|---|---|---|---|---|---|---|---|
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 38 | 604S-SP | 1 | LS | TEMPORARY IRRIGATION SYSTEM | $ 11,291.00 | $ 11,291.00 | $ 6,800.00 | $ 6,800.00 | $ 15,000.00 | $ 15,000.00 |
| 39 | 639S-SP | 68 | LF | SEVERE SERVICE ROCK BERM | $ 40.00 | $ 2,720.00 | $ 44.00 | $ 2,992.00 | $ 35.00 | $ 2,380.00 |
| 40 | 641S-SP | 900 | LF | STABILIZED CONSTRUCTION ROAD (ALL WIDTH) | $ 75.00 | $ 67,500.00 | $ 50.00 | $ 45,000.00 | $ 100.00 | $ 90,000.00 |
| 41 | SS600 | 120 | CD | CONSTRUCTION PHASE STORMWATER CONTROL | $ 637.00 | $ 76,440.00 | $ 200.00 | $ 24,000.00 | $ 200.00 | $ 24,000.00 |
| 42 | SS02271 | 690 | LF | MULCH SOCK | $ 13.00 | $ 8,970.00 | $ 10.00 | $ 6,900.00 | $ 15.00 | $ 10,350.00 |
| 43 | SS02980 | 24 | MO | EXTENDED LANDSCAPE MAINTENANCE | $ 1,133.00 | $ 27,192.00 | $ 400.00 | $ 9,600.00 | $ 1,500.00 | $ 36,000.00 |
| | | | | | | | | | | |
| | | | | **TOTAL BID:** | | **$ 1,033,106.00** | | **$ 1,172,354.00** | | **$ 1,239,742.00** |

# CERTIFIED

| BIDDER(S): | | | | | AUSTIN FILTER SYSTEMS, INC. | | RGM CONSTRUCTORS OF TEXAS, LLC | | CASH CONSTRUCTION CO., INC | |
|---|---|---|---|---|---|---|---|---|---|---|
| LOCATION: | | | | | AUSTIN | | PFLUGERVILLE | | PFLUGERVILLE | |
| GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. | | | | | BB | | BB | | BB | |
| ADDENDA ACKNOWLEDGED | | | | | 2 | | 2 | | 2 | |
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 1 | 102S-C | 1 | LS | CLEARING AND GRUBBING | $ 38,000.00 | $ 38,000.00 | $ 130,000.00 | $ 130,000.00 | $ 150,000.00 | $ 150,000.00 |
| 2 | 104S-D | 25 | LF | REMOVE PC CONCRETE WALL | $ 75.00 | $ 1,875.00 | $ 650.00 | $ 16,250.00 | $ 100.00 | $ 2,500.00 |
| 3 | 111S-B | 2,768 | CY | EXCAVATION, PLAN QUANTITY | $ 15.00 | $ 41,520.00 | $ 33.00 | $ 91,344.00 | $ 15.00 | $ 41,520.00 |
| 4 | 130-B | 1,180 | CY | CLASS B (BORROW), PLAN QUANTITY | $ 9.00 | $ 10,620.00 | $ 36.00 | $ 42,480.00 | $ 34.00 | $ 40,120.00 |
| 5 | 210S-A | 30 | CY | FLEXIBLE BASE | $ 94.00 | $ 2,820.00 | $ 160.00 | $ 4,800.00 | $ 100.00 | $ 3,000.00 |
| 6 | 130S-SP | 5000 | CY | CLASS SP (SPECIAL BORROW), PLAN QUANTITY | $ 40.00 | $ 200,000.00 | $ 36.00 | $ 180,000.00 | $ 35.00 | $ 175,000.00 |
| 7 | 340S-B | 134 | SY | HOT MIX ASPHALTIC CONCRETE PAVEMENT, 1.5 | $ 34.00 | $ 4,556.00 | $ 100.00 | $ 13,400.00 | $ 35.00 | $ 4,690.00 |
| 8 | 414S-C | 6 | CY | CAST-IN-PLACE PORTLAND CEMENT CONCRETE RETAINING WALL, INCLUDING REINFORCEMENT - COMPLETE IN PLACE | $ 2,200.00 | $ 13,200.00 | $ 3,000.00 | $ 18,000.00 | $ 860.00 | $ 5,160.00 |
| 9 | 436-S | 330 | SF | PC CONCRETE VALLEY GUTTER | $ 11.00 | $ 3,630.00 | $ 45.00 | $ 14,850.00 | $ 12.00 | $ 3,960.00 |
| 10 | 506-JSW10DIA | 1 | EA | JUNCTION BOX, 10-FT DIAMETER, COMPLETE IN PLACE | $ 460,000.00 | $ 460,000.00 | $ 175,000.00 | $ 175,000.00 | $ 510,000.50 | $ 510,000.50 |
| 11 | 508S-IG | 1 | EA | INLET, GRATED AREA, 4-SIDED | $ 2,900.00 | $ 2,900.00 | $ 4,000.00 | $ 4,000.00 | $ 3,000.00 | $ 3,000.00 |
| 12 | 509S-1 | 350 | LF | TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEM, | $ 1.50 | $ 525.00 | $ 25.00 | $ 8,750.00 | $ 4.00 | $ 1,400.00 |
| 13 | 510-ASD18 | 32 | LF | PIPE, 18-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 82.00 | $ 2,624.00 | $ 185.00 | $ 5,920.00 | $ 100.00 | $ 3,200.00 |
| 14 | 510-ASD24 | 10 | LF | PIPE, 24-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 175.00 | $ 1,750.00 | $ 190.00 | $ 1,900.00 | $ 105.00 | $ 1,050.00 |
| 15 | 510-ASD78 | 97 | LF | PIPE, 78-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 660.00 | $ 64,020.00 | $ 525.00 | $ 50,925.00 | $ 460.00 | $ 44,620.00 |
| 16 | 604S-C | 4300 | SY | NATIVE SEEDING FOR EROSION CONTROL METHOD, SHREDDED BRUSH MULCH | $ 6.00 | $ 25,800.00 | $ 4.50 | $ 19,350.00 | $ 0.60 | $ 2,580.00 |
| 17 | 605S-A | 1,700 | SY | SOIL RETENTION BLANKET | $ 5.00 | $ 8,500.00 | $ 8.00 | $ 13,600.00 | $ 5.00 | $ 8,500.00 |
| 18 | 607S-B | 2550 | SY | GEOGRID | $ 6.00 | $ 15,300.00 | $ 9.00 | $ 22,950.00 | $ 11.00 | $ 28,050.00 |
| 19 | 608S | 50 | EA | BALD CYPRESS TREES, CONTAINER GROWN, 1-2" DIA., COMPLETE AND IN PLACE | $ 300.00 | $ 15,000.00 | $ 150.00 | $ 7,500.00 | $ 270.00 | $ 13,500.00 |
| 20 | 620S | 2,150 | SY | FILTER FABRIC | $ 2.00 | $ 4,300.00 | $ 3.00 | $ 6,450.00 | $ 5.00 | $ 10,750.00 |

# CERTIFIED

| BIDDER(S): | | | | | AUSTIN FILTER SYSTEMS, INC. | | RGM CONSTRUCTORS OF TEXAS, LLC | | CASH CONSTRUCTION CO., INC | |
|---|---|---|---|---|---|---|---|---|---|---|
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 21 | 610S-A | 2,200 | LF | PROTECTIVE FENCING TYPE A CHAIN LINK FENCE | $ 2.50 | $ 5,500.00 | $ 3.00 | $ 6,600.00 | $ 3.00 | $ 6,600.00 |
| 22 | 623S | 1400 | SF | DRY STACK ROCK WALL | $ 67.00 | $ 93,800.00 | $ 65.00 | $ 91,000.00 | $ 82.00 | $ 114,800.00 |
| 23 | 639S | 105 | LF | ROCK BERM | $ 35.00 | $ 3,675.00 | $ 25.00 | $ 2,625.00 | $ 20.00 | $ 2,100.00 |
| 24 | 641S | 2 | EA | STABILIZED CONSTRUCTION ENTRANCE | $ 1,650.00 | $ 3,300.00 | $ 2,000.00 | $ 4,000.00 | $ 2,000.00 | $ 4,000.00 |
| 25 | 642S | 572 | LF | SILT FENCE FOR EROSION CONTROL, COMPLETE IN PLACE | $ 2.00 | $ 1,144.00 | $ 2.50 | $ 1,430.00 | $ 2.50 | $ 1,430.00 |
| 26 | 700S-TM | 1 | LS | TOTAL MOBILIZATION PAYMENT | $ 42,000.00 | $ 42,000.00 | $ 130,000.00 | $ 130,000.00 | $ 30,000.00 | $ 30,000.00 |
| 27 | 701S-AS | 500 | LF | CHAIN LINK FENCE | $ 25.00 | $ 12,500.00 | $ 15.00 | $ 7,500.00 | $ 25.00 | $ 12,500.00 |
| 28 | 701S-CD | 2 | EA | CHAIN LINK VEHICULAR DOUBLE SWING GATE, 6 FOOT | $ 1,100.00 | $ 2,200.00 | $ 800.00 | $ 1,600.00 | $ 1,000.00 | $ 2,000.00 |
| 29 | 702S-G | 105 | LF | REMOVING AND RELOCATING EXISTING WIRE FENCE | $ 21.00 | $ 2,205.00 | $ 10.00 | $ 1,050.00 | $ 5.50 | $ 577.50 |
| 30 | 703 | 101 | LF | SAFETY FENCING | $ 8.00 | $ 808.00 | $ 3.00 | $ 303.00 | $ 2.00 | $ 202.00 |
| 31 | 704 | 53 | LF | METAL BEAM GUARD RAILING | $ 85.00 | $ 4,505.00 | $ 85.00 | $ 4,505.00 | $ 25.00 | $ 1,325.00 |
| 32 | 802S-B CIP | 1 | EA | CIP PROJECT SIGN | $ 450.00 | $ 450.00 | $ 1,500.00 | $ 1,500.00 | $ 600.00 | $ 600.00 |
| 33 | 803-CD | 120 | CD | BARRICADES, SIGNS, AND TRAFFIC HANDLING | $ 20.00 | $ 2,400.00 | $ 200.00 | $ 24,000.00 | $ 20.00 | $ 2,400.00 |
| 34 | 824S | 3 | EA | TRAFFIC SIGNS | $ 450.00 | $ 1,350.00 | $ 500.00 | $ 1,500.00 | $ 400.00 | $ 1,200.00 |
| 35 | 591S-SP | 115 | CY | DRY RIPRAP, 24-INCH | $ 105.00 | $ 12,075.00 | $ 150.00 | $ 17,250.00 | $ 33.00 | $ 3,795.00 |
| 36 | 591S-SP1 | 41 | CY | GRAVEL FOR GRANULAR FILTER BENEATH RIPRAP, 1/2" - 1 1/2" STONE | $ 49.00 | $ 2,009.00 | $ 120.00 | $ 4,920.00 | $ 38.00 | $ 1,558.00 |
| 37 | 591S-SP2 | 41 | CY | ROCK FOR GRANULAR FILTER BENEATH RIPRAP, 3"-5" STONE | $ 60.00 | $ 2,460.00 | $ 135.00 | $ 5,535.00 | $ 38.00 | $ 1,558.00 |
| 38 | 604S-SP | 1 | LS | TEMPORARY IRRIGATION SYSTEM | $ 29,000.00 | $ 29,000.00 | $ 25,000.00 | $ 25,000.00 | $ 9,000.00 | $ 9,000.00 |
| 39 | 639S-SP | 68 | LF | SEVERE SERVICE ROCK BERM | $ 34.00 | $ 2,312.00 | $ 50.00 | $ 3,400.00 | $ 25.00 | $ 1,700.00 |
| 40 | 641S-SP | 900 | LF | STABILIZED CONSTRUCTION ROAD (ALL WIDTH) | $ 24.00 | $ 21,600.00 | $ 50.00 | $ 45,000.00 | $ 100.00 | $ 90,000.00 |
| 41 | SS600 | 120 | CD | CONSTRUCTION PHASE STORMWATER CONTROL | $ 333.00 | $ 39,960.00 | $ 650.00 | $ 78,000.00 | $ 500.00 | $ 60,000.00 |
| 42 | SS02271 | 690 | LF | MULCH SOCK | $ 14.00 | $ 9,660.00 | $ 12.00 | $ 8,280.00 | $ 7.00 | $ 4,830.00 |
| 43 | SS02980 | 24 | MO | EXTENDED LANDSCAPE MAINTENANCE | $ 1,500.00 | $ 36,000.00 | $ 800.00 | $ 19,200.00 | $ 1,200.00 | $ 28,800.00 |
| | | | | | | | | | | |
| | | | | TOTAL BID: | | $ 1,247,853.00 | | $ 1,311,667.00 | | $ 1,433,576.00 |

# CERTIFIED

| BIDDER(S): | | | | | QUEST CIVIL CONSTRUCTORS, INC. | | CENTRAL ROAD & UTILITY, LTD | | | |
|---|---|---|---|---|---|---|---|---|---|---|
| LOCATION: | | | | | PHOENIX, AZ | | AUSTIN | | | |
| GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. | | | | | BB | | BB | | | |
| ADDENDA ACKNOWLEDGED | | | | | 2 | | 2 | | | |
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 1 | 102S-C | 1 | LS | CLEARING AND GRUBBING | $ 100,000.00 | $ 100,000.00 | $ 60,601.00 | $ 60,601.00 | | $ - |
| 2 | 104S-D | 25 | LF | REMOVE PC CONCRETE WALL | $ 1,000.00 | $ 25,000.00 | $ 618.00 | $ 15,450.00 | | $ - |
| 3 | 111S-B | 2,768 | CY | EXCAVATION, PLAN QUANTITY | $ 5.00 | $ 13,840.00 | $ 61.00 | $ 168,848.00 | | $ - |
| 4 | 130-B | 1,180 | CY | CLASS B (BORROW), PLAN QUANTITY | $ 50.00 | $ 59,000.00 | $ 79.00 | $ 93,220.00 | | $ - |
| 5 | 210S-A | 30 | CY | FLEXIBLE BASE | $ 85.00 | $ 2,550.00 | $ 158.00 | $ 4,740.00 | | $ - |
| 6 | 130S-SP | 5000 | CY | CLASS SP (SPECIAL BORROW), PLAN QUANTITY | $ 55.00 | $ 275,000.00 | $ 55.00 | $ 275,000.00 | | $ - |
| 7 | 340S-B | 134 | SY | HOT MIX ASPHALTIC CONCRETE PAVEMENT, 1.5 INCHES, TYPE C | $ 100.00 | $ 13,400.00 | $ 97.00 | $ 12,998.00 | | $ - |
| 8 | 414S-C | 6 | CY | CAST-IN-PLACE PORTLAND CEMENT CONCRETE | $ 700.00 | $ 4,200.00 | $ 2,061.00 | $ 12,366.00 | | $ - |
| 9 | 436-S | 330 | SF | PC CONCRETE VALLEY GUTTER | $ 20.00 | $ 6,600.00 | $ 18.00 | $ 5,940.00 | | $ - |
| 10 | 506-JSW10DIA | 1 | EA | JUNCTION BOX, 10-FT DIAMETER, COMPLETE IN PLACE | $ 455,000.00 | $ 455,000.00 | $ 310,239.00 | $ 310,239.00 | | $ - |
| 11 | 508S-IG | 1 | EA | INLET, GRATED AREA, 4-SIDED | $ 3,200.00 | $ 3,200.00 | $ 8,731.00 | $ 8,731.00 | | $ - |
| 12 | 509S-1 | 350 | LF | TRENCH EXCAVATION SAFETY PROTECTIVE SYSTEM, (ALL DEPTHS) | $ 2.00 | $ 700.00 | $ 24.00 | $ 8,400.00 | | $ - |
| 13 | 510-ASD18 | 32 | LF | PIPE, 18-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 50.00 | $ 1,600.00 | $ 637.00 | $ 20,384.00 | | $ - |
| 14 | 510-ASD24 | 10 | LF | PIPE, 24-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 230.00 | $ 2,300.00 | $ 656.00 | $ 6,560.00 | | $ - |
| 15 | 510-ASD78 | 97 | LF | PIPE, 78-INCH DIA CMP (ALL DEPTHS), INCLUDING EXCAVATION AND BACKFILL | $ 450.00 | $ 43,650.00 | $ 1,611.00 | $ 156,267.00 | | $ - |
| 16 | 604S-C | 4300 | SY | NATIVE SEEDING FOR EROSION CONTROL METHOD, SHREDDED BRUSH MULCH | $ 1.00 | $ 4,300.00 | $ 5.00 | $ 21,500.00 | | $ - |
| 17 | 605S-A | 1,700 | SY | SOIL RETENTION BLANKET | $ 2.00 | $ 3,400.00 | $ 7.00 | $ 11,900.00 | | $ - |
| 18 | 607S-B | 2550 | SY | GEOGRID | $ 6.00 | $ 15,300.00 | $ 11.00 | $ 28,050.00 | | $ - |
| 19 | 608S | 50 | EA | BALD CYPRESS TREES, CONTAINER GROWN, 1-2" DIA., COMPLETE AND IN PLACE | $ 300.00 | $ 15,000.00 | $ 307.00 | $ 15,350.00 | | $ - |

# CERTIFIED

| BIDDER(S): | | | | | QUEST CIVIL CONSTRUCTORS, INC. | | CENTRAL ROAD & UTILITY, LTD | | | |
|---|---|---|---|---|---|---|---|---|---|---|
| NO. | BID ITEM | QTY | UNIT | ITEM DESCRIPTION | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 20 | 620S | 2,150 | SY | FILTER FABRIC | $ 3.00 | $ 6,450.00 | $ 5.00 | $ 10,750.00 | | $ - |
| 21 | 610S-A | 2,200 | LF | PROTECTIVE FENCING TYPE A CHAIN LINK FENCE (TYPICAL APPLICATION-HIGH DAMAGE POTENTIAL) | $ 3.00 | $ 6,600.00 | $ 5.00 | $ 11,000.00 | | $ - |
| 22 | 623S | 1400 | SF | DRY STACK ROCK WALL | $ 70.00 | $ 98,000.00 | $ 79.00 | $ 110,600.00 | | $ - |
| 23 | 639S | 105 | LF | ROCK BERM | $ 35.00 | $ 3,675.00 | $ 39.00 | $ 4,095.00 | | $ - |
| 24 | 641S | 2 | EA | STABILIZED CONSTRUCTION ENTRANCE | $ 2,500.00 | $ 5,000.00 | $ 2,429.00 | $ 4,858.00 | | $ - |
| 25 | 642S | 572 | LF | SILT FENCE FOR EROSION CONTROL, COMPLETE IN PLACE | $ 7.00 | $ 4,004.00 | $ 6.00 | $ 3,432.00 | | $ - |
| 26 | 700S-TM | 1 | LS | TOTAL MOBILIZATION PAYMENT | $ 140,000.00 | $ 140,000.00 | $ 65,000.00 | $ 65,000.00 | | $ - |
| 27 | 701S-AS | 500 | LF | CHAIN LINK FENCE | $ 15.00 | $ 7,500.00 | $ 24.00 | $ 12,000.00 | | $ - |
| 28 | 701S-CD | 2 | EA | CHAIN LINK VEHICULAR DOUBLE SWING GATE, 6 FOOT X 20 FOOT | $ 625.00 | $ 1,250.00 | $ 1,822.00 | $ 3,644.00 | | $ - |
| 29 | 702S-G | 105 | LF | REMOVING AND RELOCATING EXISTING WIRE FENCE | $ 12.00 | $ 1,260.00 | $ 61.00 | $ 6,405.00 | | $ - |
| 30 | 703 | 101 | LF | SAFETY FENCING | $ 2.00 | $ 202.00 | $ 12.00 | $ 1,212.00 | | $ - |
| 31 | 704 | 53 | LF | METAL BEAM GUARD RAILING | $ 100.00 | $ 5,300.00 | $ 182.00 | $ 9,646.00 | | $ - |
| 32 | 802S-B CIP | 1 | EA | CIP PROJECT SIGN | $ 625.00 | $ 625.00 | $ 607.00 | $ 607.00 | | $ - |
| 33 | 803-CD | 120 | CD | BARRICADES, SIGNS, AND TRAFFIC HANDLING | $ 20.00 | $ 2,400.00 | $ 364.00 | $ 43,680.00 | | $ - |
| 34 | 824S | 3 | EA | TRAFFIC SIGNS | $ 500.00 | $ 1,500.00 | $ 1,214.00 | $ 3,642.00 | | $ - |
| 35 | 591S-SP | 115 | CY | DRY RIPRAP, 24-INCH | $ 85.00 | $ 9,775.00 | $ 109.00 | $ 12,535.00 | | $ - |
| 36 | 591S-SP1 | 41 | CY | GRAVEL FOR GRANULAR FILTER BENEATH RIPRAP, 1/2" - 1 1/2" STONE | $ 35.00 | $ 1,435.00 | $ 129.00 | $ 5,289.00 | | $ - |
| 37 | 591S-SP2 | 41 | CY | ROCK FOR GRANULAR FILTER BENEATH RIPRAP, 3"-5" STONE | $ 35.00 | $ 1,435.00 | $ 127.00 | $ 5,207.00 | | $ - |
| 38 | 604S-SP | 1 | LS | TEMPORARY IRRIGATION SYSTEM | $ 12,000.00 | $ 12,000.00 | $ 18,216.00 | $ 18,216.00 | | $ - |
| 39 | 639S-SP | 68 | LF | SEVERE SERVICE ROCK BERM | $ 75.00 | $ 5,100.00 | $ 121.00 | $ 8,228.00 | | $ - |
| 40 | 641S-SP | 900 | LF | STABILIZED CONSTRUCTION ROAD (ALL WIDTH) | $ 35.00 | $ 31,500.00 | $ 42.00 | $ 37,800.00 | | $ - |
| 41 | SS600 | 120 | CD | CONSTRUCTION PHASE STORMWATER CONTROL | $ 350.00 | $ 42,000.00 | $ 121.00 | $ 14,520.00 | | $ - |
| 42 | SS02271 | 690 | LF | MULCH SOCK | $ 6.00 | $ 4,140.00 | $ 12.00 | $ 8,280.00 | | $ - |
| 43 | SS02980 | 24 | MO | EXTENDED LANDSCAPE MAINTENANCE | $ 1,100.00 | $ 26,400.00 | $ 2,429.00 | $ 58,296.00 | | $ - |
| | | | | | | | | | | |
| | | | | TOTAL BID: | | $ 1,461,591.00 | | $ 1,695,486.00 | | $ - |

TRUE COPY OF BID TABULATION AS RECEIVED
OR CORRECTED IN ACCORDANCE WITH
CONDITIONS GOVERNING PROPOSALS.

05/31/11

CONTRACT & LAND MANAGEMENT DEPARTMENT DAT
CONTRACT PROCUREMENT DIVISION, CITY OF AUSTIN, T