

Construction Manager at Risk

DRAFT

Composite

Received: _____

Project: _____

EVALUATION MATRIX

Project Manager: _____

	Item 1	Item 2	Item 3	Item 4	Item 5	Item 6	Item 7	Item 8	Item 9	Item 10	Item 11		Item 12	
Proposer (or Joint Venture)	Yes or No	Yes or No	Yes or No	Yes or No	[35]	[15]	[10]	[10]	[10]	[15]	[5]	[100]	[25]	[125]
	Proposer on Debarment or Suspension List	Proposer turns in all required documents	Proposer meets or exceeds all technical specs & req.	Proposer meets MBE/WBE goals or G.F.E.	Budget and Cost Control	Team's Comparable Project Experience	Proposer's Past Relationship with the City	Safety	Proposer's Financial Stability	Team Structure, Work Approach & Delivery Schedule	Team's Experience with Austin Issues	SUB TOTAL	Interview	TOTAL POINTS