## #20

## Composite

Received October 5, 2007

Project

## Public Safety Training Facility-Design Build

EVALUATION MATRIX

Project Manager Rossy Farina-Strauss

	item 1	Item 2	Item 3	Item 4	Item 5	ttem 6	Item 7	Item 8	Item 9	Item 10	Item 11		Item 12	
	Yes or No	Yes or No	Yes or No	Yes or No	[20]	[20]	[10]	[10]	[10]	[25] Team	[5]	[100]	[25]	[125]
	Firm on								Í	Structure	Team's			
Firm	Debarrment	Firm	Firm meets	Firm meets	Budget &	Team's	Firms Past		Firm's	Work	Experience			
(or Joint Venture)	or	turns in all	or exceeds	MBE	Cost	Comparable	Relationship		Financial	Approach	with		4	
	Suspension	required	all technical	goals	Control	Project	with the	Safety	Stability	& Delivery	Austin	SUB	Interview	TOTAL
	List	documents	specs & req	orGFE		Experience	City		<u> </u>	Schedule	Issues	TOTAL		POINTS
Harvey-Cleary Builders	No	Yes		Yes	18	18	7	9	10	17	4	83	24	107
White Construction Co	No	Yes		Yes	16	15	9	9	10	16	5	80	20	99
Jamail & Smith														
Construction	No	Yes		Yes	16	17	8	9	8	16	4	78	21	99
Safety First-Daniels-JV	No	Yes		Yes	13	12	7	8	8	12	4	63		63
Pepper-Lawson Construction L P				Non-Complian	0	0	0	0	0	0	0	0		0
20-24 A	**	· · · ·						· · · ·	t <u></u>	44 A			L	~,~