# Office of Contract and Land Management
# Evaluation of Consultant Qualifications

*Composite*

**Received:** September 4, 2008

**Project:** Water Distribution Control System and Lift Station Telemetry SCADA Improvements

**EVALUATION MATRIX**

**Project Manager:** Gary Quick

| Firm (or Joint Venture) | Y= YES N= N0 Affidavit | *Item 1* Y= YES N= N0 M/WBE Goals met or G.F.E. | *Item 2* Y= YES N= N0 Prime Firm's EEO Program | *Item 3* [24] Experience Manager {16}/ Principal {8} | *Item 4* [15] Experience and Availability of Proposed Staff | *Item 5* [15 w/subs] [30 w/o subs] Prime Firm's Comparable Project Experience | *Item 6* [15 w/subs] [0 w/o subs] Subconsultant Firms' Comparable Project Experience | *Item 7* [8] Team's Experience with Austin Issues | *Item 8* [12] Team's Structure and Project Approach | *Item 9* [11] COA Experience with Prime | [100] SUB TOTAL | *Item 10* [25] Optional Interview | [125] TOTAL POINTS |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| CH2M Hill | Y | Y | Y | 18.40 | 13.20 | 13.80 | 12.80 | 7.80 | 11.00 | 11 | 88.00 | | 88.00 |
| Black & Veatch, Inc. | Y | Y | Y | 18.10 | 12.20 | 12.30 | 12.40 | 7.40 | 11.20 | 11 | 84.60 | | 84.60 |
| Westin Engineering, Inc. | Y | Y | Y | 17.60 | 12.80 | 12.80 | 11.60 | 6.80 | 10.80 | 11 | 83.40 | | 83.40 |
| EMA, Inc. | Y | Y | Y | 17.00 | 12.60 | 12.40 | 10.60 | 6.00 | 10.40 | 11 | 80.00 | | 80.00 |
| Tegron, LP | Y | Y | Y | 7.00 | 10.40 | 8.40 | 8.00 | 6.00 | 7.60 | 11 | 58.40 | | 58.40 |
| Apex Engineering & Automation, LLC | Y | Y | Y | 12.50 | 8.00 | 5.00 | 7.30 | 1.80 | 7.20 | 11 | 52.80 | | 52.80 |