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Item 3 Item 4 Item 5 Item 6 Item 7 Item 8 Item 9 Item 10 Item 11 Item 12 Item 13 Item 14 Item 15

[Yes or No] [Yes or No] [18] [22] [5] [5] [25] [5] [5] [5] [5] [5] [100] [15] [115]

Firm Offeror Meets Safety Price Offeror's Offeror's Offeror's Team's Implementation Team Team's Outreach Reference SUB Interview TOTAL
(or Joint Venture) MBE/WBE Comparable Past Financial Structure, of Experience Local Approach Checks TOTAL POINTS

 Goals or Project Relationship Stability Work Sustainable with Business
G.F.E. Experience with the Approach Processes Austin Presence

City & Issues
Delivery
Schedule

TRC Environmental Corp. Yes Yes 11.62 19.30 4.00 3.00 22.50 4.50 4.60 3.00 4.50 4.20 81.22 12.00 93.22

Dixie Demolition Yes Yes 13.98 19.00 3.00 2.50 21.00 4.60 4.10 2.00 4.40 4.20 78.78 13.80 92.58

URS Corporation Yes Yes 11.41 17.60 4.40 5.00 17.50 4.00 4.50 1.00 4.40 4.20 74.01 10.85 84.86
Brandenburg Industrial 
Services Company Yes Yes 9.50 16.90 3.00 4.50 16.80 3.20 3.30 1.00 2.20 4.60 65.00 65.00
North American Dismantling 
Corp. Yes Yes 15.76 10.80 3.00 4.00 15.70 3.40 2.60 1.00 3.30 3.20 62.76 62.76

CST Envirnmental Corp. Yes Yes 14.40 13.40 3.00 3.00 13.20 1.60 0.80 1.00 1.60 4.40 56.40 56.40
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