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‐‐‐DRAFT‐‐‐ 
Prospectus 
Project: Holly Shores Mural Restoration (Phase 1) 
Artwork Budget: $46,000 
 

Project Summary 
The City of Austin Art in Public Places (AIPP) program of the Cultural Arts Division, Economic Development Department, 
seeks to restore existing murals and possibly create new mural artwork that reinforce the identity and history of the 
Holly Shores neighborhood in East Austin as Phase 1 of implementing the Holly Shores Master Plan. This commission will 
contribute to the preservation of the neighborhood’s culture and provide opportunities to engage the community in 
dialogue, creative learning, and participatory arts activities. 
 
The total budget available for this project is $46,000. 
 

Site Background 

East Austin has been the focus of tremendous change over the past few decades. Home to Austin’s original Latino 
population, the area was historically one of deeply interconnected communities and neighborhoods. These ties remain, 
but the pressure of gentrification and demographic changes are creating new identities and new development in the 
area. Central to the life of the neighborhood and the site of many annual festivals and daily rituals of life is Edward 
Rendon Sr. Park at Festival Beach. In September 2009, the City of Austin allocated funds for the development of the 
park, Fiesta Gardens, and the Holly Power Plant Site (Holly Shores) as part of the Holly Shores Master Plan. To ensure 
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that public art was considered in the in the planning of the future park, in Spring 2013, Go Collaborative was 
commissioned by AIPP to develop a supporting Public Art Action Plan to the Holly Shores Master Plan.   

 
Holly Shores Public Art 
Within the Holly Shores Master Plan 
area and surrounding neighborhoods, 
the diversity of public art is 
represented by: City‐commissioned 
works in the AIPP program collection 
or funded through the City’s Cultural 
Funding program, privately 
commissioned works, and informal/ 
self‐initiated works. Nine pieces are 
in the AIPP collection, and four pieces 
are part of the City of Austin’s 
Cultural Heritage Collection. These 
thirteen pieces include painted 
murals and sculptures, some of which 
can be found on the wall surrounding 
the Holly Power Plant, at Metz Pool, 
and at Martin Pool. Through a series 
of one‐on‐one interviews, small 
working groups and the Artist Walk and Workshop conducted by Go Collaborative, it became clear that the preservation 
of the communal history that these murals represent is key to maintaining the culture and traditions of the 
neighborhood.   

 

Budget 
The AIPP funding for this project is generated from 2% of the Phase 1 implementation of the Holly Shores 
Master Plan. The total award for the artist contract is $46,000 inclusive of all project fees such as meeting 
coordination, research, public presentations, community outreach, design, materials, equipment, artist fees, 
insurance and all other project‐related costs 
 

Public Art Goals & Priorities 
The AIPP program seeks to commission works of art of redeeming quality that advance public understanding of 
visual art and enhance the aesthetic quality of public places. The goal of the Holly Shores Mural Restoration 
Project (Phase 1) is to select an artist/artist team who will: 
 

 Honor the artists, artwork, and dedication that went into designing and creating the original murals in 
the Holly Shores neighbourhood. 

 

 Restore the existing murals to their original state when possible; 
 

 When restoration is not appropriate, design new murals that are in keeping with the tradition, aesthetic, 
and themes of the original murals; 

 

 Engage a broad cross‐section of the community in the design and execution of the murals; 
 

 Use materials that are easily maintained and vandal resistant in an exterior environment; and 
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 Restore and design murals that reflect the depth/breadth of the City of Austin’s public art collection. 
 

Artwork Opportunity 
AIPP is seeking to contract with an artist or artists to perform the restoration and repainting of murals that currently 
exist on the Holly Power Plant wall. When restoration is not appropriate, the scope will include designing and creating 
new work that is compatible with the site’s history and neighborhood’s cultural heritage.  The restoration and 
repainting/painting proposal for the first phase of work will likely address only a partial portion of the walls (the walls to 
west and southwest of “Austin Energy Substation,” not the north or east walls), and will include the scope of restoring 
existing work, scope and design of potential new work, qualifications and role of artists performing the work, input and 
involvement of the neighborhood, participation by youth or community volunteers, various means of messaging and 
documenting the process, and use of conservator‐approved materials and techniques to ensure compatibility with site 
and available resources. The diagram below outlines the wall segment open to renovation in red.  

 
The work plan and final design proposal of the artwork scope must address the goals stated above in Public Art Goals & 
Priorities. This opportunity will ideally include video documentation, ongoing community information/updates on the 
project, and a mentor/student or apprentice component that will help capture the history, process, and teach about 
mural‐painting and restoration techniques. The proposed process must involve coordination with a professional 
conservator, the Parks and Recreation Department, and any contractors associated with construction taking place 
concurrently, to the greatest extent possible, without impeding operation/access and public safety.  
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Selection Process: Direct Select 
AIPP staff recommends the direct selection of Arte Texas for this artwork opportunity.  If approved by the AIPP 
Panel, this recommendation will be presented to the Arts Commission for final approval.  Upon Arts Commission 
approval, Arte Texas will be contracted to provide a formal proposal for the full scope of work outlined in this 
prospectus, including design, process and community involvement, to be coordinated with the Parks and 
Recreation Department and presented and approved by the AIPP Panel and Arts Commission before work begins. 

 

Arte Texas 
Arte Texas is a nonprofit formed by local artists that works with a dynamic diversity of neighborhood children rooted 
from the East Side in Austin.  The membership is composed of all of the original creators of the Holly Shores Murals who 
are still living, among other artists interested in creating new work to preserve the cultural history of East Austin and 
pass along a variety of skills and heritage to younger generations.   
 
From the group:  Our mission is to preserve the Culture of our Art Murals throughout the city of Austin giving local artists 
an opportunity to express their talent and give back to their community.  Arte Texas is restoring our existing historical 
murals as well as creating new collaborative Art Murals that represent our heritage, our history struggle, and street 
graffiti that have been a part of our culture for decades. Arte Texas is seeking to create youth art programs for our 
children towards making a difference in their lives towards leaving a legacy.  
 

Selection Criteria 
The selection of an artist, or artist team, shall be based on whose qualifications best meet the requirements and project 
goals contained in this prospectus.  In addition to the standard project selection criteria found on the City of Austin’s Art 
in Public Places website (http://www.austintexas.gov/sites/default/files/files/aipp_selection_criteria.pdf), the AIPP 
Panel will review and consider the following evaluation criteria: 

» artistic merit and technical expertise 
» demonstrated ability to successfully execute public art projects, of a similar scope, on time and 

on budget 
» expressed interest in  creating artwork within this project’s site and context 

 

Tentative Schedule (Subject to Change) 
 
March 2015 
Approval of Prospectus by AIPP Panel and Arts Commission 
 
April 2016 
Contract with Artist  

 
May‐June 2016 
Artist submits work plan/final proposal; Approval by AIPP Panel and Arts Commission 

 
June 2016 
Work begins  
 
August 2016 
Finished murals unveiled 


