
Amendment No. 2 
to 

Contract No. NA 160000105 
for 

Inspection and Testing Stationary Cranes 
between 

Royal Arc Welding Company 
and the 

City of Austin 

1.0 The City hereby exercises this extension option for the subject contract. This extension option will be effective 
May 11, 2019 to May 10, 2020. Two options remain. 

2.0 The total Contract amount is increased by $39,731.00 for the extension option period. The total Contract 
authorization Is recapped below: 

Term 
Basic Term: 05/11/2016-05/10/2018 
Amendment No. 1: Added Attachment A to SOW 
05/29/2018 
Amendment No. 2: Option 1 - Extension 
05/11/2019-05/10/2020 

3.0 MBE/WBE goals were not established for this contract. 

Action Amount Total Contract Amount 
$119,193.00 $119,193.00 

$0.00 $119,193.00 

$39 731.00 $158 924.00 

4.0 By signing this Amendment, the Contractor certifies that the Contractor and its principals are not currently 
suspended or debarred from doing business with the Federal Government, as indicated by the General Services 
Administration (GSA} List of Parties Excluded from Federal Procurement and Non-Procurement Programs, the 
State of Texas, or the City of Austin. 

5.0 All other terms and conditions remain the same. 

BY THE SIGNATURES affixed below, this Amendment is hereby incorporated into and made a part of the above­
referenced contract. 

Signature: 

Printed Name: Helen Murphy 
Authorized Representative 

Signature �JiiOdtn-� 
Linell Goodi r {i. / Contract Management Supervisor II 

.... -j f 

Royal Arc Welding Company 
23851 Vreeland Road 
Flat Rock, Ml 48134 
hmurohy@royalarc.com 
734-789-9099 

City of Austin 
Purchasing Office 



Amendment No. 1 
to 

Contract No. MA 2200 NA 160000105 
for 

Inspection and Testing Stationary Cranes 
between 

Royal Arc Welding Company 
andthe 

City of Austin, Texas 

1.0 The City hereby amends the above referenced contract to include in the Scope of 
Work (SOW) Attachment A for adding 60T Crane Test(s). 

2.0 The total Contract amount is recapped below: 

Term Contract Amount Total Contract 
for the Item Amount 

Basic Term: 05/11 /16 - 05/10/19 $119,193 $119,193 

Amendment No. 1 : Added $0.00 $119,193 
Attachment A to SOW 

3.0 By signing this Amendment the Contractor certifies that the Contractor and its 
principals are not currently suspended or debarred from doing business with the 
Federal Government, as indicated by the General Services Administration (GSA) 
List of Parties Excluded from Federal Procurement and Non-Procurement 
Programs, the State of Texas, or the City of Austin. 

4.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

Revised 8/4/2014 



BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and 
made a part of the above referenced contract. 

Signature & Date: 

ay 29, 2018 

. Hele 
Printed Name:'-------~-------
Authorized Representative 

Royal Arc Welding Company 
23851 Vreeland Road 
Flat Rock, Ml 48134 

Signature & Date: Fr-c_? ,,-----
Matthew Duree, Procurement Supervisor 
City of Austin Purchasing Office 

5 --~-t <;r-
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Attachment A to the Scope of Work {SOW) 
City of Austin Contract MA 2200 NA160000105 

Inspection and Testing Stationary Cranes 

Add the following language to the SOW: 

Overhead crane testing based on OSHA 1910.179 / Standards-29 CFR criteria is not 
required. "Load test or Planned Engineered Lift" can be performed based on ASME 
830.2-2005 "Overhead and Gantry Cranes (Top Running Bridge, Single or Multiple 
Girder, Top Running Trolley Hoist)"(Safety Standard for Cableways, Cranes, Derricks, 
Hoists, Hooks, Jacks, and Slings-2-2.2.2 Load Test} otherwise ASME 830.2-3.2.1.1. 

The American Society of Mechanical Engineers (ASME} developed a specification that 
minimizes these risks. This specification, ASME 830.2-3.2.1.1, "Planned Engineered 
Lifts," takes into account special situations. 

PLANNED & ENGINEERED 

A designated planned date-time-event that requires detailed written instructions with 

appropriate engineering calculations from the preferred vendor be submitted by three 

before the event for Supervisor review and approval. Upon approval the test shall be 

commenced on the agreed date-time-group. The criteria: 

1. Only cranes/hoists over 5 tons in capacity are eligible for this process 

2. Cannot exceed 125% of Rated Capacity, except as provided in line item 4 

3. Shall be limited to two such events in any continuous 12 month period 

4. The hoist manufacturer must be consulted if load is to exceed 125% 

Each Planned Engineered Lift event must include the following; 

1. A review of the history of the hoist, including past mods and maintenance 

2. An engineering analysis of the crane including, mechanical, electrical, pneumatic, 

and hydraulic components 

3. A review of the hoist supporting structure 

4. A full hoist/crane inspection prior to the lift 

5. The lift shall be undertaken under the supervision of a single designated person 

6. The initial lift shall be made such that it just clears the ground and then is stopped to 

check that the hoist brake can handle the overload 

7. Upon the brake successfully holding the load, the Planned Engineered Lift can 



proceed 

Attachment A to the Scope of Work (SOW) 
City of Austin Contract MA 2200 NA160000105 

Inspection and Testing Stationary Cranes 

8. Upon completion of the Planned Engineered Lift, a complete inspection of the crane 

shall be performed 

9. The inspection records and a write-up of the Planned Engineered Lift shall be 

included in the equipment file 



 

Revised 8/4/2014 

 
  
May 11, 2016 
 
 
Royal Arc Welding Company 
Helen Murphy 
Sales Manager 
23851 Vreeland Road 
Flat Rock, MI 48134 
hmurphy@royalarc.com  
 
Dear Ms. Murphy: 
 
The City of Austin approved the execution of a contract with your company for Inspection 
and testing stationary cranes in accordance with the referenced solicitation. 
 
Responsible Department: Austin Water Department 
Department Contact Person: Lydia Torres 
Department Contact Email Address: Lydia.torres@austintexas.gov  
Department Contact Telephone: 512-972-0329 
Project Name: Inspection and Testing Stationary Cranes 
Contractor Name: Royal Arc Welding Company  
Contract Number: MA 2200 NA160000105 
Contract Period: 5/11/16 – 5/10/19 
Dollar Amount $119,193  
Extension Options: 3 x 12 month option ( $39,731 each option) 
Requisition Number: 15101900050 
Solicitation Type & Number: IFB ISR0013 
  
Thank you for your interest in doing business with the City of Austin. If you have any 
questions regarding this contract, please contact the person referenced under 
Department Contact Person. 
 
Sincerely, 

 
Georgia L. Billela  
Senior Buyer 
City of Austin 
Purchasing Office  
 
cc: Lydia Torres 
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CONTRACT BETWEEN THE CITY OF AUSTIN (“City”) 
AND 

Royal Arc Welding Company  (“Contractor”) 
for 

Inspection and Testing Stationary Crane 
MA 2200 NA160000105 

 
 
The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above 
requirement and enters into the following Contract. 
 
This Contract is between Royal Arc Welding Company having offices at Flat Rock, MI 78134 and the 
City, a home-rule municipality incorporated by the State of Texas, and is effective as of the date 
executed by the City (“Effective Date”). 

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number 
IFB ISR0013. 

 

1.1 This Contract is composed of the following documents: 

1.1.1 This document 

1.1.2 The City’s Solicitation, Invitation for Bid (IFB), ISR0013 including all documents 
incorporated by reference 

1.1.3 Royal Arc Welding Company  Offer, dated 4/26/2016 

1.2 Order of Precedence.  Any inconsistency or conflict in the Contract documents shall be 
resolved by giving precedence in the following order: 

 
1.2.1 This document  

1.2.2 The City’s Solicitation as referenced in Section 1.1.2, including all documents 
incorporated by reference 

1.2.3 The Contractor’s Offer as referenced in Section 1.1.3 

1.3 Term of Contract.   The Contract will be in effect for an initial term of  thirty-six (36) months and 
may be extended thereafter for up to three (3)  twelve (12) month extension option(s), subject to 
the approval of the Contractor and the City Purchasing Officer or his designee.  See the Term of 
Contract provision in Section 0400 for additional Contract requirements.   

 
1.4 Compensation.  The Contractor shall be paid a total Not-to-Exceed amount of $119,193 for the 

initial Contract term and $39,731 for each extension option as indicated in the Bid Sheet, IFB 
Section 0600.  Payment shall be made upon successful completion of services or delivery of 
goods as outlined in each individual Delivery Order. 

 
1.5 Quantity of Work.   There is no guaranteed quantity of work for the period of the Contract and 

there are no minimum order quantities.  Work will be on an as needed basis as specified by the 
City for each Delivery Order 

 
 



This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the 
subject matter of this Contract and supersedes all prior and contemporaneous agreements and 
understandings, whether written or oral, relating to such subject matter. This Contract may be 
altered, amended, or modified only by a written instrument signed by the duly authorized 
representatives of both parties. 

In witness whereof, the City has caused a duly authorized representative to execute this Contract on 
the date set forth below. 

Royal Arc Welding Company CITY OF AUSTIN 

Helen Murphy 
Georgia Billela 

Printed Name of Authorized Person Printed Name of Authorized Person 

.J?L~r:r~ Signature 

Sales Manager . Senior Buyer 
Title: Title: 

May 11,2016 
Date: Date: 
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C I T Y 0 F A U S T I N, T EX A S 
Purchasing Office 

INVITATION FOR BID (IFB) 

SOLICITATION NO: ISR0013 

DATE ISSUED: February 19, 2016 

REQUISITION NO.: 2200 15101900050 

COMMODITY CODE: 95936 

FOR CONTRACTUAL AND TECHNICAL 
ISSUES CONTACT THE FOLLOWING 
AUTHORIZED CONTACT PERSON: 

Irene Sanchez-Rocha 

Senior Buyer 
Phone: (512) 974-2554 

OFFER SHEET 

COMMODITY/SERVICE DESCRIPTION: INSPECTION AND 
TESTING STATIONARY CRANE 

PRE-BID CONFERENCE TIME AND DATE: N/A 

LOCATION: Insert address 
April?, 2016 

BID DUE PRIOR TO: 2:00P.M. MMW<"'O, 2016 
April 7, 2016 

BID OPENING TIME AND DATE: ~~~~. 2016 2:15p.m. 

LOCATION: MUNICIPAL BUILDING, 124 W 811' STREET 
RM 308, AUSTIN, TEXAS 78701 

E-Mail : lrene.sanchez-rocha@austintexas.gov 

Joshua Pace 
Buyer II 
Phone: (512) 974-3127 
E-Mail: Joshua.pace@austintexas.gov 

LIVE BID OPENING ONLINE: 

For Information on how to attend the Bid Opening online, please select 
this link: 

http://www.austintexas.gov/departmenUbid-opening-webinars 

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired, as 
shown below: 

Address for US Mail (Only) Address for Fedex, UPS, Hand Delivery or Courier Service 

City of Austin City of Austin, Municipal Building 

Purchasing Office-Response Enclosed for Solicitation# ISR0013 Purchasing Office-Response Enclosed for Solicitation# ISR0013 

P.O. Box 1088 124 W 8lh Street, Rm 308 

Austin, Texas 78767-8845 Austin, Texas 78701 

Reception Phone: (512) 974-2500 

NOTE: Offers must be rece1ved and t1me stamped In the Purchasing Office prior to the Due Date and Time. It Is the 
responsibility of the Offeror to ensure that their Offer arrives at the receptionist's desk In the Purchasing Office prior to the 
time and date indicated. Arrival at the City's mailroom, mail terminal, or post office box will not constitute the Offer arriving 

on time. See Section 0200 for additional solicitation instructions. 

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered. 
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The Vendor agrees, if this Offer is accepted within 120 calendar days after the Due Date, to fully comply in strict 
accordance with the Solicitation, specifications and provisions attached thereto for the amounts shown on the 
accompanying Offer. 

SUBMIT 1 ORIGINAL, _ COPIES, AND 1 ELECTRONIC COPY OF YOUR RESPONSE 

***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT*** 

This solicitation is comprised of the following required sections. Please ensure to carefully read 
each section including those incorporated by reference. By signing this document, you are 
agreeing to all the items contained herein and will be bound to all terms. 

SECTION TITLE PAGES 
NO. 

0100 STANDARD PURCHASE DEFINITIONS • 

0200 STANDARD SOLICITATION INSTRUCTIONS . 
0300 STANDARD PURCHASE TERMS AND CONDITIONS . 
0400 SUPPLEMENTAL PURCHASE PROVISIONS 7 

0500 SPECIFICATION 6 

0600 BID SHEET- Must be completed and returned with Offer 6 

0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM- Complete & return 2 

0700 REFERENCE SHEET- Complete and return if required 2 

0800 NON-DISCRIMINATION CERTIFICATION • 

0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION * 

0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING * 
CERTIFICATION 

0835 NONRESIDENT BIDDER PROVISIONS- Complete & return 1 

0900 MBEIWBE PROCUREMENT PROGRAM PACKAGE NO GOALS FORM - Complete & 2 
return 

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect 
as if they were incorporated in full text. The full text versions of the * Sections are available on the 
Internet at the following online address: 

http://www.austintexas.gov/financeonline/vendor connection/index.cfm#STANDARDBIDDOCUMENTS 

If you do not have access to the Internet. you may obtain a copy of these Sections from the City of Austin 
Purchasing Office located in the Municipal Building, 124 West 81h Street, Room #308 Austin, Texas 78701; 
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phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper 
documents. These documents can be mailed, expressed mailed, or faxed to you. 

INTERESTED PARTIES DISCLOSURE 

In addition, Section 2252.908 of the Texas Government Code requires the successful offeror to complete 
a Form 1295 "Certificate of Interested Parties" that is signed and notarized for a contract award 
requiring council authorization. The "Certificate of Interested Parties" form must be completed on the 
Texas Ethics Commission website, printed, signed and submitted to the City by the authorized agent of 
the Business Entity with acknowledgment that disclosure is made under oath and under penalty of 
perjury prior to final contract execution. https://www.ethics.state.tx.us/whatsnew/elf info form1295.htm 

The undersigned. by his/her signature, represents that he/she is submitting a binding offer and is 
authorized to bind the respondent to fully comply with the solicitation document contained herein. The 
Respondent, by submitting and signing below. acknowledges that he/she has received and read the entire 
document packet sections defined above including all documents incorporated by reference, and agrees 
to be bound by the terms therein. 

Company Name: Royal Arc Welding Company 

Company Address: 23851 Vreeland Road 

City, state, Zip: Flat Rock, Ml 48134 

Federal Tax ID No.  

Printed Name of Officer or Authorized Representative: Helen Murphy 

Title: Sales Manager 

Signature of Officer or Authorized Representative: 

~: Date: A ril 6, 2016 

Email Address: hmurphy@royalarc.com 

Phone Number: 734-789-9099 
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* Completed Bid Sheet, section 0600 must be submitted with this Offer Sheet to be considered 
for award 

Offer Sheet Solicitation No. IFB ISR0013 Page I 4 



0700 Reference Sheet 

Section 0835: Non-Resident Bidder Provisions 

company Name _R_o_::y_a_I_A_r_c_W_e_ld_i_n.=..g_C_o_m__:_p_a_n....:..y ____ _ 

A. Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated 
Government Code 2252.002, as amended: 

Is the Bidder that is making and submitting this Bid a "Resident Bidder" or a "non-resident Bidder"? 

Non-Resident Bidder Answer: _____________________________ _ 

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose 
ultimate parent company or majority owner has its principal place of business in Texas. 

(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder. 

B. If the Bidder id a "Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of business 
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the 
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on 
such bid in said state? 

Answer: ___ N_O _______ _ Which State: ___________ _ 

C. If the answer to Question B is "yes", then what amount or percentage must a Texas Resident Bidder bid under the 
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state? 

Answer: _____________________________ _ 
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Section 0605: Local Business Presence Identification 

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin 
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years, 
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to 
support this Contract. The City defines headquarters as the administrative center where most of the important functions and 
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office 
as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and required 
under this solicitation. 

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE 
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE. 

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBEIWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN 
(REFERENCE SECTION 0900). 

*USE ADDITIONAL PAGES AS NECESSARY* OFFEROR: 

Name of Local Firm Not Applicable 
Physical Address 

Is your headquarters located 
in the Corporate City Limits? 
(circle one) 

Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years? 

Will your business be 
providing additional economic 
development opportunities 
created by the contract 

Yes No 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?) 

SUBCONTRACTOR(S) : 

Name of Local Firm Not Applicable 
Physical Address 

Is your headquarters located 
in the Corporate City Limits? 
(circle one) 

Yes No 

or 
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Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

0605 Local Business Presence 

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring , or 
employing residents of the 
City of Austin or increasing 
tax revenue?) Yes No 

SUBCONTRACTOR(S) : 

Name of Local Firm 

Physical Address 

Is your headquarters located 
in the Corporate City Limits? 
(circle one) 

Yes No 

or 

Has your branch office been 
located in the Corporate City 
Limits for the last 5 years Yes No 

Will your business be 
providing additional economic 
development opportunities 
created by the contract 
award? (e.g., hiring, or 
employing residents of the 
City of Austin or increasing 
tax revenue?) Yes No 
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0605 Local Business Presence 

Section 0700: Reference Sheet 

Responding Company Name --=-R-=-o=-y,_a::.:.I:....::A--=-:...:rc::........:..W...:...e=ld:..:.:in:..:...gi:I........::C:...:o::...:m....:....:.J:p:..=a:..:...n:...Ly ______ _ 

Note to Buyer: request the least number of references necessary to determine Offeror responsibility suggest 
starting at 3 and generally not more than 5. (ERASE) 

The City at its discretion may check references in order to determine the Offeror's experience and 
ability to provide the products and/or services described in this Solicitation. The Offeror shall furnish 
at least 3 complete and verifiable references. References shall consist of customers to whom the 
offeror has provided the same or similar services within the last 5 years. References shall indicate a 
record of positive past performance. 

1. Company's Name 
PLEASE SEE ATTACHED REFERENCES 

Name and Title of Contact 

Project Name 

Present Address ----------------------- City, State, Zip Code 

Telephone Number l___j _______ Fax Number l___j ______ _ 

Email Address 

2. Company's Name 

Name and Title of Contact 

Project Name 

Present Address ----------------------- City, State, Zip Code 

Telephone Number l___j, _______ Fax Number (_), ______ _ 

Email Address 

3. Company's Name 

Name and Title of Contact 

Project Name 

Present Address 

2 
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0835 Non-Resident Bidder 

Section 0900: Minority- and Women-Owned Business Enterprise IMBEfWBEl Procurement Program No Goals Form 

SOLICITATION NUMBER: ISK0013 

PROJECT NAME: Inspection and Testing Stationary Crane 

The City of Austin has determined that no goals are appropriate for this project. Even though goals were not assigned 
for this solicitation, the Bidder/Proposer is required to comply with the City's MBE/VIJBE Procurement Program, if areas of 
subcontracting are identified. 

If any service is needed to perform the Contract and the Bidder/Proposer does not perform the service with its own workforce 
or if supplies or materials are required and the Bidder/Proposer does not have the supplies or materials in its inventory, the 
Bidder/Proposer shall contact the Small and Minority Business Resources Department (SMBR) at (512) 974-7600 to obtain a 
list of MBE and WBE firms available to perform the service or provide the supplies or materials. The Bidder/Proposer must 
also make a Good Faith Effort to use available MBE and WBE firms. Good Faith Efforts include but are not limited to contacting 
the listed MBE and WBE firms to solicit their interest in performing on the Contract, using MBE and WBE firms that have 
shown an interest, meet qualifications, and are competitive in the market; and documenting the results of the contacts. 

Will subcontractors or sub-consultants or suppliers be used to perform portions of this Contract? 

No * If no, please sign the No Goals Form and submit it with your Bid/Proposal in a sealed envelope 

If yes, please contact SMBR to obtain further instructions and an availability list and perform Good 
Faith Efforts. Complete and submit the No Goals Form and the No Goals Utilization Plan with your Yes 

Bid/Proposal in a sealed envelope. 

After Contract award, if your firm subcontracts any portion of the Contract, it is a requirement to complete Good Faith 
Efforts and the No Goals Utilization Plan, listing any subcontractor, sub-consultant, or supplier. Return the completed 
Plan to the Project Manager or the Contract Manager. 

I understand that even though goals were not assigned, I must comply with the City's MBEfWBE Procurement 
Program if subcontracting areas are Identified. I agree that this No Goals Form and No Goals Utilization Plan shall 
become a part of my Contract with the City of Austin. 

Company Name Royal Arc Welding Company 

Name and Title of Authorized Representative (Print or Type) Helen Murphy- Sales Manager 

Date April 6, 2016 
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 
PROCUREMENT PROGRAM 

NO GOALS UTILIZATION PLAN 
(Please dt~plicate tiS 11eeded) 

SOLICITATION NU!VffiER: IFB 2200 ISR0013 

PROJECT NAME: Inspection and Testing of Stationary Cranes 

PRIME CONTRACTOR/CONSULTANT COMPANY INFORMATION 

Name of Contractor/Cofisultant Royal Arc Welding Company 
Address 23851 Vreeland Road 
City, State Zip Flat Rock Ml 48134 
Phone 734-789-9099 I Fax Number I 734-789-9023 
Name of Contact Person Helen Murphy 
Is company City certified? Yes 0 No IX! 1IBE0 WBED J\!BE/WBE Joint Venture 0 .. 

I certtfy that the mformatton mcluded m thts No Goals Uttlizauon Plants tmc and complete to the best of my knowledge and belief. 
further understand and agree that the information in this document shall become part of my Contract with the City of Austin. 

Helen Murphy- Sales Manager 
Name and Title of Authorized Represe 

;1 April18, 2016 
Date 

Provide a list of all proposed subcontractor bconsultants/supplicrs that will be used in the performance of this Contract. Attach 
Good Faith Efforts documentation if non MBE/WBE firms will be used. 

Sub-Contractor/ Consultant NONE 
City of Austin Certified MBED WBED Ethnic/Gender Code: 0NON-CERTIFIED 
Vendor ID Code 
Contact Person Phone Number: 
Amount of Subcontract s 
List commodity codes & description of 
services 

Sub-Contractor/ Consultant 1 

City of Austin Certified ~IBE0 WBED Ethnic/Gender Code: 0NON-CERTIFIED 
V cndor ID Code 
Contact Person Phone Number: 
Amount of Subcontract $ 

List commodity codes & description of 
services 

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY: 

Having reviewed this plan, I acknowledge that the proposer (HAS) or (HAS NO'l) complied with City Code Chapter 2-9A/B/C/D, as amended. 

Reviewing Counselor Date Director/Deputy Director Date 
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CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 1 Revised January 2016 
 

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the 
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall 
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase 
Services to be performed principally at the City’s premises or on public rights-of-way. 
 
1. CONTRACTOR’S OBLIGATIONS. The Contractor shall fully and timely provide all Deliverables described in the 

Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the Contract 
and all applicable Federal, State, and local laws, rules, and regulations. 

 
2. EFFECTIVE DATE/TERM. Unless otherwise specified in the Solicitation, this Contract shall be effective as of the 

date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance 
with the Contract. 

 
3. CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with good 

commercial practice and shall include a packing list showing the description of each item, the quantity and unit price 
Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping container shall 
be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s name, address 
and purchase order or purchase release number and the price agreement number if applicable, (c) Container number 
and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container bearing the packing list. 
The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to secure lowest transportation 
costs and to conform with requirements of common carriers and any applicable specifications. The City's count or 
weight shall be final and conclusive on shipments not accompanied by packing lists. 

 
4. SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables under 

reservation and no tender of a bill of lading will operate as a tender of Deliverables. 
 
5. TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City actually 

receives and accepts the Deliverables. 
 
6. DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery 

unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the 
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right to 
designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be that set 
forth in the block of the purchase order or purchase release entitled "Receiving Agency". 

 
7. RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not 

limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject 
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s 
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor’s Subcontractor’s, premises, the 
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance 
to the City to facilitate such inspection. 

 
8. NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all 

provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a 
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for 
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a 
conforming tender within the time allotted in the contract. 

 
9. PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the Contractor 

is to perform the services as required in order for the Contractor to perform the services in a timely and efficient 
manner, in accordance with and subject to the applicable security laws, rules, and regulations. The Contractor 
acknowledges that it has satisfied itself as to the nature of the City’s service requirements and specifications, the 
location and essential characteristics of the work sites, the quality and quantity of materials, equipment, labor and 
facilities necessary to perform the services, and any other condition or state of fact which could in any way affect 
performance of the Contractor’s obligations under the contract. The Contractor hereby releases and holds the City 
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harmless from and against any liability or claim for damages of any kind or nature if the actual site or service conditions 
differ from expected conditions. 

 
10. WORKFORCE 
 

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services which 
they will perform under the Contract. 

 
B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in 

participating or responding to a solicitation or while in the course and scope of delivering goods or services under 
a City of Austin contract or on the City's property . 

 
i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as 

required by the terms of the contract; or  
ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor may 

such workers be intoxicated, or under the influence of alcohol or drugs, on the job. 
 
C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or 

disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has 
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove 
such worker from Contract services, and may not employ such worker again on Contract services without the 
City's prior written consent. 

 
11. COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its 

Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local health, 
safety, and environmental laws, ordinances, rules and regulations in the performance of the services, including but 
not limited to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In 
case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and hold the City 
harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability of every kind 
arising from the breach of the Contractor’s obligations under this paragraph. 

 
12. INVOICES: 
 

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after 
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for 
each shipment or delivery made. 

 
B. Proper Invoices must include a unique invoice number, the purchase order or delivery order number 

and the master agreement number if applicable, the Department’s Name, and the name of the point of 
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed 
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the invoice. 
The Contractor’s name and, if applicable, the tax identification number on the invoice must exactly match the 
information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City may rely 
on the remittance address specified on the Contractor’s invoice. 

 
C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number 

clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped by 
work order number. Time billed for labor shall be limited to hours actually worked at the work site. 

 
D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and 

other authorized expenses at actual cost without markup. 
 
E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City 

will furnish a tax exemption certificate upon request. 
 
 



CITY OF AUSTIN 
PURCHASING OFFICE 

STANDARD PURCHASE TERMS AND CONDITIONS 
 

Section 0300, Standard Purchase Terms & Conditions 3 Revised January 2016 
 

13. PAYMENT: 
 

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the 
Deliverables or of the invoice, whichever is later. 

 
B. If payment is not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the lesser 

of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; except, if 
payment is not timely made for a reason for which the City may withhold payment hereunder, interest 
shall not accrue until ten (10) calendar days after the grounds for withholding payment have been 
resolved. 

 
C. If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment 

or delivery, as stated above, provided that the invoice matches the shipment or delivery. 
 
D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to 

such extent as may be necessary on account of: 
 

i. delivery of defective or non-conforming Deliverables by the Contractor; 
ii. third party claims, which are not covered by the insurance which the Contractor is required to provide, 

are filed or reasonable evidence indicating probable filing of such claims; 
iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment; 
iv. damage to the property of the City or the City’s agents, employees or contractors, which is not covered 

by insurance required to be provided by the Contractor; 
v. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in 

the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages 
for the anticipated delay; 

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting 
documentation; or 

vii. failure of the Contractor to comply with any material provision of the Contract Documents. 
 

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any 
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin City 
Code concerning the right of the City to offset indebtedness owed the City. 

 
F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic 

transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or penalties to 
the City for payments made by credit card or electronic funds transfer.   

 
G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’s payment 

obligations are payable only and solely from funds Appropriated and available for this contract. The absence of 
Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are not 
Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. The 
City shall provide the Contractor written notice of the failure of the City to make an adequate Appropriation for 
any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation to an amount 
insufficient to permit the City to pay its obligations under the Contract. In the event of non or inadequate 
appropriation of funds, there will be no penalty nor removal fees charged to the City. 

 
14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which 

reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the 
City’s Travel Policy as published and maintained by the City’s Controller’s Office and the Current United States 
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the Internet 
at: 

 
http://www.gsa.gov/portal/category/21287  
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No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of 
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually 
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the 
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations. 

 
15. FINAL PAYMENT AND CLOSE-OUT: 
 

A. If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified 
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to 
the Project manager or Contract manager no later than the 15th calendar day after completion of all work under 
the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance with the 
requirements of the Compliance Plan as accepted by the City. 

 
B. The making and acceptance of final payment will constitute: 
 

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously 
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, (3) 
arising from failure of the Contractor to comply with the Contract or the terms of any warranty specified 
herein, (4) arising from the Contractor’s continuing obligations under the Contract, including but not limited 
to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and  

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing 
and not yet settled. 

 
16. SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or 

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special tooling 
equipment and any process sheets related thereto shall become the property of the City and shall be identified by the 
Contractor as such. 

 
17. RIGHT TO AUDIT: 
 

A. The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such 
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters 
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor 
agrees to refund to the City any overpayments disclosed by any such audit. 

 
B. The Contractor shall include section a. above in all subcontractor agreements entered into in connection with 

this Contract. 
 
18. SUBCONTRACTORS: 
 

A. If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals Utilization 
Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as applicable, of 
the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by the City (the 
“Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the Contractor’s Plan. 
The Contractor shall not substitute any Subcontractor identified in the Plan, unless the substitute has been 
accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 2-9C and 2-9D, as 
applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of any rights or remedies 
of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan has been approved, the 
Contractor is additionally required to submit a monthly Subcontract Awards and Expenditures Report to the 
Contract Manager and the Purchasing Office Contract Compliance Manager no later than the tenth calendar 
day of each month. 
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B. Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the 
Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, and 
shall contain provisions that: 

 
i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with the 

provisions, specifications and terms of the Contract; 
ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior written 

consent of the City and the Contractor. The City may require, as a condition to such further 
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable 
to the City;  

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for 
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor 
to include same with its invoice or application for payment to the City in accordance with the terms of the 
Contract; 

iv. require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in the 
type and amounts specified for the Contractor, with the City being a named insured as its interest shall 
appear; and 

v. require that the Subcontractor indemnify and hold the City harmless to the same extent as the Contractor 
is required to indemnify the City. 

 
C. The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as the 

Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall create for 
the benefit of any such Subcontractor any contractual relationship between the City and any such 
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any 
moneys due any such Subcontractor except as may otherwise be required by law. 

 
D. The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not later 

than ten (10) calendar days after receipt of payment from the City. 
 
19. WARRANTY-PRICE: 
 

A. The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on 
orders by others for like Deliverables under similar terms of purchase. 

 
B. The Contractor certifies that the prices in the Offer have been arrived at independently without consultation, 

communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees 
with any other firm or with any competitor. 

 
C. In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or 

otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by others 
for like Deliverables under similar terms of purchase. 

 
20. WARRANTY – TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished 

under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and 
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims 
to the Deliverables. 

 
21. WARRANTY – DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under 

the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects 
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to the 
terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and 
regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be 
new or recycled merchandise, and not used or reconditioned. 

 
A. Recycled Deliverables shall be clearly identified as such. 
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B. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and 
any attempt to do so shall be without force or effect. 

 
C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of 

acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the 
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon receipt 
of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables with fully 
conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental to such 
repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne exclusively 
by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of warranty within 
thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice shall not impair 
the City’s rights under this section. 

 
D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as required 

by the City, then in addition to any other available remedy, the City may reduce the quantity of Deliverables it 
may be required to purchase under the Contract from the Contractor, and purchase conforming Deliverables 
from other sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, 
incurred by the City to procure such Deliverables from another source. 

 
E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s 

warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason 
the manufacturer’s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate 
with the City to the fullest extent to enforce such manufacturer’s warranty for the benefit of the City. 

 
22. WARRANTY – SERVICES: The Contractor warrants and represents that all services to be provided the City under 

the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally 
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable 
Federal, State and local laws, rules or regulations. 

 
A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and any 

attempt to do so shall be without force or effect. 
 
B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance 

Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall 
promptly upon receipt of demand perform the services again in accordance with above standard at no additional 
cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. The City 
shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar days of 
discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under this 
section. 

 
C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as required 

by the City, then in addition to any other available remedy, the City may reduce the amount of services it may be 
required to purchase under the Contract from the Contractor, and purchase conforming services from other 
sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, incurred by 
the City to procure such services from another source. 

 
23. ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate 

correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the 
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation 
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior 
to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished value 
of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount will be 
refunded to the City by the Contractor. 

 
24. RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other party’s 

intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the event 
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that no assurance is given within the time specified after demand is made, the demanding party may treat this failure 
as an anticipatory repudiation of the Contract. 

 
25. STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed 

performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by 
the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work until notified by the 
City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs incurred by 
the City as a result of the issuance of such Stop Work Notice. 

 
26. DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and faithfully 

perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of performance 
under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United States or (d) 
makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be submitted by 
the Contractor to the City. 

 
27. TERMINATION FOR CAUSE:. In the event of a default by the Contractor, the City shall have the right to terminate 

the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date of 
such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence sufficient 
to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place Contractor 
on probation for a specified period of time within which the Contractor must correct any non-compliance issues. 
Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer period, not 
to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed to perform 
satisfactorily during the probation period, the City may proceed with suspension. In the event of a default by the 
Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing Office 
Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor list for 
up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In addition 
to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, costs, 
losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, cost of 
cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum lawful 
rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or remedy 
provided by law. 

 
28. TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, without 

cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, the 
Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified in the 
notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally 
available for such purposes, for all goods delivered and services performed and obligations incurred prior to the date 
of termination in accordance with the terms hereof. 

 
29. FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be submitted 

by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and may result 
in legal action. 

 
30. DELAYS:  

 
A. The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems 

it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City and 
the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the Contract price 
and execute an amendment to the Contract.  The Contractor must assert its right to an adjustment within thirty 
(30) calendar days from the date of receipt of the notice of delay. Failure to agree on any adjusted price shall 
be handled under the Dispute Resolution process specified in paragraph 48. However, nothing in this provision 
shall excuse the Contractor from delaying the delivery as notified. 

 
B. Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if, 

while and to the extent such default or delay is caused by acts of God, fire, riots, civil commotion, labor 
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In 
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the event of default or delay in contract performance due to any of the foregoing causes, then the time for 
completion of the services will be extended; provided, however, in such an event, a conference will be held 
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to 
overcome the effect of such failure to perform. 

 
31. INDEMNITY: 
 

A. Definitions: 
 

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and 
liability of every character, type or description, including all reasonable costs and expenses of litigation, 
mediation or other alternate dispute resolution mechanism, including attorney and other professional fees 
for: 
(1) damage to or loss of the property of any person (including, but not limited to the City, the Contractor, 

their respective agents, officers, employees and subcontractors; the officers, agents, and 
employees of such subcontractors; and third parties); and/or  

(2) death, bodily injury, illness, disease, worker's compensation, loss of services, or loss of income or 
wages to any person (including but not limited to the agents, officers and employees of the City, 
the Contractor, the Contractor’s subcontractors, and third parties),  

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful misconduct, 
or a breach of any legally imposed strict liability standard. 

 
B. THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS, 

ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS 

DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR THE 

CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S 

OBLIGATIONS UNDER THE CONTRACT.  NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE 

CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO 

MAY BE LIABLE FOR AN INDEMNIFIED CLAIM. 
 
32. INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement 

applies.  (Revised March 2013). 
 

A. General Requirements. 
 

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section 
0400, Supplemental Purchase Provisions, for the duration of the Contract, including extension 
options and hold over periods, and during any warranty period. 

 
ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements 

required in Section 0400, Supplemental Purchase Provisions, to the City as verification of coverage 
prior to contract execution and within fourteen (14) calendar days after written request from the 
City.  Failure to provide the required Certificate of Insurance may subject the Offer to disqualification 
from consideration for award. The Contractor must also forward a Certificate of Insurance to the 
City whenever a previously identified policy period has expired, or an extension option or hold over 
period is exercised, as verification of continuing coverage. 

 
iii. The Contractor shall not commence work until the required insurance is obtained and until such 

insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

 
iv. The City may request that the Contractor submit certificates of insurance to the City for all 

subcontractors prior to the subcontractors commencing work on the project. 
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v. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies licensed 
to do business in the State of Texas at the time the policies are issued and shall be written by 
companies with A.M. Best ratings of B+VII or better. 

 
vi. The “other” insurance clause shall not apply to the City where the City is an additional insured 

shown on any policy. It is intended that policies required in the Contract, covering both the City and 
the Contractor, shall be considered primary coverage as applicable. 

 
vii. If insurance policies are not written for amounts specified in Section 0400, Supplemental Purchase 

Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any differences in 
amounts specified. If Excess Liability Insurance is provided, it shall follow the form of the primary 
coverage. 

 
viii. The City shall be entitled, upon request, at an agreed upon location, and without expense, to review 

certified copies of policies and endorsements thereto and may make any reasonable requests for 
deletion or revision or modification of particular policy terms, conditions, limitations, or exclusions 
except where policy provisions are established by law or regulations binding upon either of the 
parties hereto or the underwriter on any such policies. 

 
ix. The City reserves the right to review the insurance requirements set forth during the effective period 

of the Contract and to make reasonable adjustments to insurance coverage, limits, and exclusions 
when deemed necessary and prudent by the City based upon changes in statutory law, court 
decisions, the claims history of the industry or financial condition of the insurance company as well 
as the Contractor. 

 
x. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse 

during the term of the Contract or as required in the Contract. 
 
xi. The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any, 

stated in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance. 
 
xii. The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the 

aggregate limits below occurrence limits for all applicable coverages indicated within the Contract. 
 
xiii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are 

required minimums and are not intended to limit the responsibility or liability of the Contractor. 
 

B. Specific Coverage Requirements:  Specific insurance requirements are contained in Section 0400, 
Supplemental Purchase Provisions 

 
33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or concerns 

the Contract, or which could have a material adverse effect on the Contractor’s ability to perform thereunder, the 
Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of notice by the 
Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, or other action; 
the names and addresses of the claimant(s); the basis thereof; and the name of each person against whom such 
claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the City and to the 
Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2nd Street, 4th Floor, Austin, 
Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 

 
34. NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be 

given under the Contract shall be in writing and shall be deemed delivered three (3) business days after postmarked 
if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered by other 
means shall be deemed delivered upon receipt by the addressee. Routine communications may be made by first 
class mail, telefax, or other commercially accepted means. Notices to the Contractor shall be sent to the address 
specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. Notices to the 
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City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the attention of the Contract 
Administrator. 

 
35. RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the 

City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be 
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the Texas 
Public Information Act, Chapter 552, Texas Government Code. 

 
36. NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: (i) 

the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables supplied 
by the Contractor in accordance with the specifications in the Contract will not infringe, directly or contributorily, any 
patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of any third party; that 
no claims have been made by any person or entity with respect to the ownership or operation of the Deliverables and 
the Contractor does not know of any valid basis for any such claims. The Contractor shall, at its sole expense, defend, 
indemnify, and hold the City harmless from and against all liability, damages, and costs (including court costs and 
reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) any claim that the City’s 
exercise anywhere in the world of the rights associated with the City’s’ ownership, and if applicable, license rights, 
and its use of the Deliverables infringes the intellectual property rights of any third party; or (ii) the Contractor’s breach 
of any of Contractor’s representations or warranties stated in this Contract.  In the event of any such claim, the City 
shall have the right to monitor such claim or at its option engage its own separate counsel to act as co-counsel on the 
City’s behalf. Further, Contractor agrees that the City’s specifications regarding the Deliverables shall in no way 
diminish Contractor’s warranties or obligations under this paragraph and the City makes no warranty that the 
production, development, or delivery of such Deliverables will not impact such warranties of Contractor. 

 
37. CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of the 

City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors consider 
confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the Confidential 
Information is the valuable property of the City and/or its licensors and any unauthorized use, disclosure, 
dissemination, or other release of the Confidential Information will substantially injure the City and/or its licensors. 
The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will maintain the 
Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, recreate, or otherwise 
use the Confidential Information without the prior written consent of the City or in a manner not expressly permitted 
under this Agreement, unless the Confidential Information is required to be disclosed by law or an order of any court 
or other governmental authority with proper jurisdiction, provided the Contractor promptly notifies the City before 
disclosing such information so as to permit the City reasonable time to seek an appropriate protective order. The 
Contractor agrees to use protective measures no less stringent than the Contractor uses within its own business to 
protect its own most valuable information, which protective measures shall under all circumstances be at least 
reasonable measures to ensure the continued confidentiality of the Confidential Information. 

 
38. PUBLICATIONS: All published material and written reports submitted under the Contract must be originally developed 

material unless otherwise specifically provided in the Contract. When material not originally developed is included in 
a report in any form, the source shall be identified. 

 
39. ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City 

has entered into the Contract, except to the extent required by law.   
 
40. NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained 

to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or 
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained 
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have 
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any 
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage 
or contingent fee. 
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41. GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is determined 
by the City that gratuities were offered or given by the Contractor or any agent or representative of the Contractor to 
any officer or employee of the City of Austin with a view toward securing the Contract or securing favorable treatment 
with respect to the awarding or amending or the making of any determinations with respect to the performing of such 
contract.  In the event the Contract is canceled by the City pursuant to this provision, the City shall be entitled, in 
addition to any other rights and remedies, to recover or withhold the amount of the cost incurred by the Contractor in 
providing such gratuities. 

 
42. PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant, 

or elected official of the City who is involved in the development, evaluation, or decision-making process of the 
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee guilty 
thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with the 
knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 

 
43. INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee 

relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor. 
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for 
employees of the City. 

 
44. ASSIGNMENT-DELEGATION: The Contract shall be binding upon and ensure to the benefit of the City and the 

Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the City. 
Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; it 
being the intention of the parties that there be no third party beneficiaries to the Contract.  

 
45. WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver 

or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing 
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default by 
the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the 
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar 
or different character. 

 
46. MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-printed 

or similar terms on any the Contractor invoice, order or other document shall have any force or effect to change the 
terms, covenants, and conditions of the Contract. 

 
47. INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the terms 

of their agreement.  No course of prior dealing between the parties or course of performance or usage of the trade 
shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have been 
substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to be fair 
to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined by the 
Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition shall control, 
unless otherwise defined in the Contract. 

 
48. DISPUTE RESOLUTION: 
 

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior to 
prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the running 
of a statute of limitations or to seek injunctive relief. Either party may make a written request for a meeting 
between representatives of each party within fourteen (14) calendar days after receipt of the request or such 
later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level individual with 
decision-making authority regarding the dispute. The purpose of this and any subsequent meeting is to attempt 
in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days after such meeting, the 
parties have not succeeded in negotiating a resolution of the dispute, they will proceed directly to mediation as 
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described below. Negotiation may be waived by a written agreement signed by both parties, in which event the 
parties may proceed directly to mediation as described below. 

 
B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the 

parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with resolution 
of the dispute. Should they choose this option, the City and the Contractor agree to act in good faith in the 
selection of the mediator and to give consideration to qualified individuals nominated to act as mediator. Nothing 
in the Contract prevents the parties from relying on the skills of a person who is trained in the subject matter of 
the dispute or a contract interpretation expert. If the parties fail to agree on a mediator within thirty (30) calendar 
days of initiation of the mediation process, the mediator shall be selected by the Travis County Dispute 
Resolution Center (DRC). The parties agree to participate in mediation in good faith for up to thirty (30) calendar 
days from the date of the first mediation session. The City and the Contractor will share the mediator’s fees 
equally and the parties will bear their own costs of participation such as fees for any consultants or attorneys 
they may utilize to represent them or otherwise assist them in the mediation.   

 
49. JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of Texas, 

including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. Code, 
Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or 
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the parties 
agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be construed 
or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any competent 
authority as contemplated herein. 

 
50. INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the 

validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed 
from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain 
the particular portion or provision held to be void. The parties further agree to reform the Contract to replace any 
stricken provision with a valid provision that comes as close as possible to the intent of the stricken provision. The 
provisions of this section shall not prevent this entire Contract from being void should a provision which is the essence 
of the Contract be determined to be void. 

 
51. HOLIDAYS:  The following holidays are observed by the City: 

 
Holiday Date Observed 

New Year’s Day January 1 

Martin Luther King, Jr.’s Birthday Third Monday in January 

President’s Day Third Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day First Monday in September 

Veteran’s Day November 11 

Thanksgiving Day Fourth Thursday in November 

Friday after Thanksgiving Friday after Thanksgiving 

Christmas Eve December 24 

Christmas Day December 25 

 
If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it 
will be observed on the following Monday. 
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52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the parties, 
including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive the 
expiration or termination of the Contract. 

 
53. NON-SUSPENSION OR DEBARMENT CERTIFICATION:  
 

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended or 
debarred or whose principals are suspended or debarred from Federal, State, or City of Austin Contracts. By accepting 
a Contract with the City, the Vendor certifies that its firm and its principals are not currently suspended or debarred 
from doing business with the Federal Government, as indicated by the General Services Administration List of Parties 
Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 
 

54. EQUAL OPPORTUNITY 
 
 

A.    Equal Employment Opportunity: No Offeror, or Offeror’s agent, shall engage in any discriminatory 
employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be 
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has 
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract 
and the Contractor’s suspension or debarment from participation on future City contracts until deemed 
compliant with Chapter 5-4. 

 
B. Americans with Disabilities Act (ADA) Compliance: No Offeror, or Offeror’s agent, shall engage in any 

discriminatory employment practice against individuals with disabilities as defined in the ADA. 
 
55. INTERESTED PARTIES DISCLOSURE 

 
As a condition to entering the Contract, the Business Entity constituting the Offeror must provide the following 
disclosure of Interested Parties to the City prior to the award of a contract with the City on Form 1295 “Certificate 
of Interested Parties” as prescribed by the Texas Ethics Commission for any contract award requiring council 
authorization. The Certificate of Interested Parties Form must be completed on the Texas Ethics Commission 
website, printed, and signed by the authorized agent of the Business Entity with acknowledgment that disclosure 
is made under oath and under penalty of perjury. The City will submit the “Certificate of Interested Parties” to the 
Texas Ethics Commission within 30 days of receipt from the successful Offeror.  The Offeror is reminded that the 
provisions of Local Government Code 176, regarding conflicts of interest between the bidders and local officials 
remains in place. Link to Texas Ethics Commission Form 1295 process and procedures below:  
 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 
 
 
 

56. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements) 
 

A. Definitions. As used in this paragraph – 
 
i. "Component" means an article, material, or supply incorporated directly into an end product.  
 
ii. "Cost of components" means - 

 
(1)  For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the end product (whether or not such costs are paid to a domestic 
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or  
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the end product.  

 
iii. "Domestic end product" means-  
 

(1)  An unmanufactured end product mined or produced in the United States; or  
 
(2) An end product manufactured in the United States, if the cost of its components mined, produced, 

or manufactured in the United States exceeds 50 percent of the cost of all its components. 
Components of foreign origin of the same class or kind as those that the agency determines are 
not mined, produced, or manufactured in sufficient and reasonably available commercial quantities 
of a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for 
processing in the United States is considered domestic.  

 
iv. "End product" means those articles, materials, and supplies to be acquired under the contract for public 

use.  
 
v. "Foreign end product" means an end product other than a domestic end product.  

 
vi. "United States" means the 50 States, the District of Columbia, and outlying areas.  

 
B. The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies 

acquired for use in the United States. 
  
C. The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will 

consider for approval foreign articles as domestic for this product if the articles are on a list approved by another 
Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that the article is 
on an approved Governmental list.   

 
D. The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign 

end products in the provision of the Solicitation entitled "Buy American Act Certificate". 
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1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200) 

2 

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office by February 
24, 2016, close of business, either by fax at 512-974-2388 or via e-mail at 
lrene.sanchezrocha@austintexas.gov 

2. ALTERNATE OFFERS: (reference paragraph 7 A in Section 0200) 

Alternate Offers will NOT be considered. 

3. INSURANCE: Insurance is required for this solicitation. 

A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, 
entitled Insurance, for general insurance requirements. 

i. The Contractor shall provide a Certificate of Insurance as verification of coverages required below 
to the City at the below address prior to contract execution and within 14 calendar days after 
written request from the City. Failure to provide the required Certificate of Insurance may subject 
the Offer to disqualification from consideration for award 

ii. The Contractor shall not commence work until the required insurance is obtained and until such 
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or 
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of 
liability on the part of the Contractor. 

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously 
identified policy period has expired, or an extension option or holdover period is exercised, as 
verification of continuing coverage. 

iv. The Certificate of Insurance, and updates, shall be mailed to the following address: 

City of Austin Purchasing Office 
P. 0 . Box 1088 
Austin, Texas 78767 

B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types and 
amounts indicated below for the duration of the Contract, including extension options and hold over 
periods, and during any warranty period. These insurance coverages are required minimums and are 
not intended to limit the responsibility or liability of the Contractor. 

i. Worker's Compensation and Employers' Liability Insurance: Coverage shall be consistent with 
statutory benefits outlined in the Texas Worker's Compensation Act (Section 401). The minimum 
policy limits for Employer's Liability are $100,000 bodily injury each accident. $500,000 bodily 
injury by disease policy limit and $100,000 bodily injury by disease each employee. 
(1) The Contractor's policy shall apply to the State of Texas and include these endorsements in 

favor of the City of Austin: 
(a) Waiver of Subrogation, Form WC420304, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation. Form WC420601, or equivalent coverage 

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per 
occurrence are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal 
and Advertising Injury). 
(1 ) The policy shall contain the following provisions: 



Section 0900 No Goals Form 

(a) Contractual liability coverage for liability assumed under the Contract and all other 
Contracts related to the project. 

(b) Contractor/Subcontracted Work. 
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(c) Products/Completed Operations Liability for the duration of the warranty period. 
(d) If the project involves digging or drilling provisions must be included that provide 

Explosion, Collapse, and/or Underground Coverage. 
(2) The policy shall also include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or 

equivalent coverage 
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all owned, 

non-owned and hired vehicles with a minimum combined single limit of $500,000 per occurrence 
for bodily injury and property damage. Alternate acceptable limits are $250,000 bodily injury per 
person, $500,000 bodily injury per occurrence and at least $100,000 property damage liability 
per accident. 
(1) The policy shall include these endorsements in favor of the City of Austin: 

(a) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage 
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent 

coverage 
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or 

equivalent coverage. 

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents must 
be provided. In the event that endorsements, which are the equivalent of the required coverage, are 
proposed to be substituted for the required coverage, copies of the equivalent endorsements must be 
provided for the City's review and approval. 

4. TERM OF CONTRACT: 

A. The Contract shall be in effect for an initial term of thirty-six months and may be extended thereafter for 
up to three additional twelve month periods, subject to the approval of the Contractor and the City 
Purchasing Officer or his designee. 

B. Upon expiration of the initial term or period of extension, the Contractor agrees to hold over under the 
terms and conditions of this agreement for such a period of time as is reasonably necessary to resolicit 
and/or complete the project (not to exceed 120 days unless mutually agreed on in writing). 

C. Upon written notice to the Contractor from the City's Purchasing Officer or his designee and acceptance 
of the Contractor, the term of this contract shall be extended on the same terms and conditions for an 
additional period as indicated in paragraph A above. 

D. Prices are firm and fixed for the first twelve months. Thereafter, price changes are subject to the 
Economic Price Adjustment provisions of this Contract. 

5. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City 
reserves the right to purchase more or less of these quantities as may be required during the 
Contract term. Quantities will be as needed and specified by the City for each order. Unless 
specified in the solicitation, there are no minimum order quantities. 

6. DELIVERY REQUIREMENTS: 

A. Delivery is to be per specification. 
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B. The Contractor shall provide, with each delivery, a Sh ipping or Delivery Ticket showing the description 
of each item, quantity, and unit price. 

C. Unless requested by the City, deliveries shall not be made on City-recognized legal holidays (see 
paragraph 51 in Section 0300). 

7. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300) 

A. Invoices shall contain a unique invoice number and the information required in Section 0300, paragraph 
12, entitled "Invoices." Invoices received without all required information cannot be processed and will 
be returned to the vendor. 

Invoices shall be mailed to the below address: 

City of Austin 

Department Austin Water 

Attn: Accounts Payable 

Address 625 E. 1 01h St. Suite 500 

City, State Zip Austin, Texas 78701 
Code 

B. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer 
(EFT) for all goods and/or services provided under the Contract. The Contractor shall factor the cost of 
processing credit card payments into the Offer. There shall be no additional charges, surcharges, or 
penalties to the City for payments made by credit card. 

8. HAZARDOUS MATERIALS: 

A. If this Solicitation involves hazardous materials, the Offeror shall furnish with the Offer Material Safety 
Data Sheets (MSDS), (OSHA Form 20), on all chemicals and hazardous materials specifying the 
generic and trade name of product, product specification, and full hazard information including receiving 
and storage hazards. Instructions, special equipment needed for handling, information on approved 
containers, and instructions for the disposal of the material are also required. 

B. Failure to submit the MSDS as part of the Offer may subject the Offer to disqualification from 
consideration for award. 

C. The MSDS, instructions and information required in paragraph "A" must be included with each shipment 
under the contract. 

9. PUBLISHED PRICE LISTS: 

A. Offerors may quote using published price lists in the following ways: 

i. Offerors may quote one discount from a Published Price List for all offered items to be covered 
in the Contract. The discount must remain firm during the life of the Contract. 
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ii. Offerors may quote their dealer cost, plus a percentage markup to be added to the cost. The 
percentage markup must remain firm during the life of the contract. 

B. Two (2) copies of the list upon which the discounts or markups are based shall be submitted with the 
Offer. All price lists identified in the Offer shall clearly include the Offeror's name and address, the 
solicitation number, prices, title of the discount and number, and the latest effective date of the price 
list. If the Offer is based on a discount or markup on a manufacturer's price list, the price list must 
also include the manufacturer's name, the manufacturer's latest effective date, and the manufacturer's 
price schedule. All price lists submitted become part of the Offer. 

C. The price list may be superseded or replaced during the Contract term only if price revisions are the 
result of the manufacturer's official price list revision. Written notification from the Contractor of price 
changes, along with two (2) copies of the revised list must be submitted to the Buyer in the Purchasing 
Office with the effective date of change to be at least calendar days (30 unless a different period is 
inserted) after written notification. The City reserves the right to refuse any list revision. 

D. The discounts or markups on equipment rental, material, supplies, parts, and contract services shall be 
fixed throughout the term of the Contract, and are not subject to increase. 

E. Failure to submit written notification of price list revisions will result in the rejection of new prices being 
invoiced. The City will only pay invoices according to the last approved price list. 

10. NON-COLLUSION, NON-CONFLICT OF INTEREST. AND ANTI-LOBBYING: 

A On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending 
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined 
in this Code applies to Solicitations for goods and/or services requiring City Council approval under City 
Charter Article VII , Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or 
potential Offerors are prohibited from making a representation to anyone other than the Authorized 
Contact Person in the Solicitation as the contact for questions and comments regarding the 
Solicitation. 

B. If during the No-Contact Period an Offeror makes a representation to anyone other than the Authorized 
Contact Person for the Solicitation, the Offeror's Offer is disqualified from further consideration except 
as permitted in the Ordinance. 

C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period , 
the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to 
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the 
debarment. 

D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in any 
way directly or indirectly made representations to anyone other than the Authorized Contact Person 
during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is posted on 
the Internet at: http://www.ci.austin .tx.us/edims/document.cfm?id=161145 

11 . WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION {ID): 

A Contractors are required to obtain a certified criminal background report with fingerprinting (referred to 
as the "report") for all persons performing on the contract, including all Contractor, Subcontractor, and 
Supplier personnel (for convenience referred to as "Contractor's personnel"). 



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

B. The report may be obtained by reporting to one of the below governmental entities, submitting to 
fingerprinting and requesting the report [requestors may anticipate a two-week delay for State reports 
and up to a four to six week delay for receipt of a Federal report.]. 

i. Texas Department of Public Safety for any person currently residing in the State of Texas and 
having a valid Texas driver's license or photo ID card; 

ii. The appropriate governmental agency from either the U.S. state or foreign nation in which the 
person resides and holds either a valid U.S. state-issued or foreign national driver's license or 
photo ID card; or 

iii. A Federal Agency. A current Federal security clearance obtained from and certified by a Federal 
agency may be substituted. 

C. Contractor shall obtain the reports at least 30 days prior to any onsite work commencement. Contractor 
also shall attach to each report the project name, Contractor's personnel name(s), current address(es}, 
and a copy of the U.S. state-issued or foreign national driver's license or photo ID card. 

D. Contractor shall provide the City a Certified Criminal Background Report affirming that Contractor has 
conducted required security screening of Contractor's personnel to determine those appropriate for 
execution of the work and for presence on the City's property. A list of all Contractor Personnel requiring 
access to the City's site shall be attached to the affidavit. 

E. Upon receipt by the City of Contractor's affidavit described in {D) above and the list of the Contractor's 
personnel, the City will provide each of Contractor's personnel a contractor ID badge that is required 
for access to City property that shall be worn at all times by Contractor's personnel during the execution 
of the work. 

F. The City reserves the right to deny an ID badge to any Contractor personnel for reasonable cause, 
including failure of a Criminal History background check. The City will notify the Contractor of any such 
denial no more than twenty (20) days after receipt of the Contractor's reports. Where denial of access 
by a particular person may cause the Contractor to be unable to perform any portion of the work of the 
contract, the Contractor shall so notify the City's Contract Manager, in writing, within ten (1 0) calendar 
days of the receipt of notification of denial. 

G. Contractor's personnel will be required to wear the ID badge at all times while on the work site. Failure 
to wear or produce the ID badge may be cause for removal of an individual from the work site, without 
regard to Contractor's schedule. Lost ID badges shall be reported to the City's Contract Manager. 
Contractor shall reimburse the City for all costs incurred in providing additionaiiD badges to Contractor 
Personnel. 

H. ID badges to enter and/or work on the City property may be revoked by the City at any time. ID badges 
must be returned to the City at the time of project completion and acceptance or upon removal of an 
individual from the work site. 

I. Contractor is not required to obtain reports for delivery personnel, including but not limited to FedEx, 
UPS, Roadway, or other materials delivery persons, however all delivery personnel must present 
company/employer-issued photo ID and be accompanied by at least one of Contractor's personnel at 
all times while at the work site. 

J . The Contractor shall retain the reports and make them available for audit by the City during regular 
business hours (reference paragraph 17 in Section 0300, entitled Right to Audit). 

12. ECONOMIC PRICE ADJUSTMENT: 



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

A. Price Adjustments: Prices shown in this Contract shall remain firm for the first # of calendar 
days/months of the Contract. After that, in recognition of the potential for fluctuation of the Contractor's 
cost, a price adjustment (increase or decrease) may be requested by either the City or the Contractor 
on the anniversary date of the Contract or as may otherwise be specified herein. The percentage 
change between the contract price and the requested price shall not exceed the percentage change 
between the specified index in effect on the date the solicitation closed and the most recent , non­
preliminary data at the time the price adjustment is requested. The requested price adjustment shall 
not exceed percent ( %) for any single line item and in no event shall the total amount of the 
contract be automatically adjusted as a result of the change in one or more line items made pursuant 
to this provision. Prices for products or services unaffected by verifiable cost trends shall not be subject 
to adjustment. 

B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming renewal 
period or anniversary date of contract award and remain in effect until contract expiration unless 
changed by subsequent amendment. 

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other Party 
prior to the yearly anniversary date of the Contract; adjustments may only be considered at that time 
unless otherwise specified herein. Requested adjustments must be solely for the purpose of 
accommodating changes in the Contractor's direct costs. Contractor shall provide an updated price 
listing once agreed to adjustment(s) have been approved by the parties. 

D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, 
if there is more appropriate, industry recognized standard then that index may be selected. 

i. The following definitions apply: 
(1) Base Period: Month and year of the original contracted price (the solicitation close date). 
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure. 
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable 

index change and instructions provided. 
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price. 
(5) Weight%: The percent of the Base Price subject to adjustment based on an index change. 

ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared to 
changes in the index(es) identified below. Where applicable: 

(1 ) Utilize final Compilation data instead of Preliminary data 
(2) If the referenced index is no longer available shift up to the next higher category index. 

iii. Index Identification: Complete table as they may apply. 

Weight % or$ of Base Price: 100% 

Database Name: Bureau of Labor Statistics 

Series ID: CIU20200000000001 

~ Not Seasonally Adjusted I D Seasonally Adjusted 

Geographical Area: National United States 

Description of Series ID: Wages and Salaries for Private Industry 

This Index shall apply to the following items of the Bid Sheet I Cost Proposal: All 



CITY OF AUSTIN 
PURCHASING OFFICE 

SUPPLEMENTAL PURCHASE PROVISIONS 

E. Calculation : Price adjustment will be calculated as follows: 

Single Index: Adjust the Base Price by the same factor calculated for the index change. 

Index at time of calculation 

Divided by index on solicitation close date 

Equals Change Factor 

Multiplied by the Base Rate 

Equals the Adjusted Price 

Equals Adjusted Price for each item 

F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, 
may consider approving an adjustment on fully documented market increases. 

13. WORKING ON OR NEAR ENGERGIZED EQUIPMENT- ARC FLASH PROTECTION (reference Section 
0300 Paragraph 11. Compliance With Health, Safety, and Environmental Regulations): Contractor's 
employees shall wear at all times the proper personal protective equipment and clothing required for the 
head, face, torso, arms, hands, and lower body that provides a minimum Arc Thermal Protection Value 
(ATPV) of 12 calories per square centimeter (cal/cm2) when working on or near energized electrical 
equipment, or greater, if required by the NFPA Standard 70E and/or Article 410 of the NESC for the work 
being performed. 

38. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the contact 
point between the City and the Contractor during the term of the Contract: 

Lydia Torres 

Contract Compliance Specialist Sr. 

512-972-0329 

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NONCOLLUSION, 
NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and therefore, contact with 
the Contract Manager is prohibited during the no contact period. 
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CITY OF AUSTIN, TEXAS 
PURCHASE SPECIFICATION 

FOR 
 

INSPECTION AND TESTING OF STATIONARY CRANES 
 

1.0 SCOPE AND CLASSIFICATION 

 
1.1 Scope 

 
 This specification establishes the minimum requirements for annual inspection and testing of stationary 
crane services for the City of Austin, Austin Water (AW).  Requirements include Scope and Classification,   
Applicable Specifications, Technical Requirements, Reports and Records, Invoicing, and Security. 

 
1.2 Classification 

 
 The successful bidder will be required to provide Inspection and testing services for various stationary 
cranes located at various City of Austin, Austin Water locations.  Contracted vendor shall provide all 
materials, equipment, transportation and sufficient staff to fulfill the requirement of this scope of work as 
indicated herein.  The estimated annual value of this contract is not to exceed $15,000.   
 

2.0 APPLICABLE SPECIFICATIONS 
 

2.1 The Contractor shall be in compliance with Federal, State and Municipal regulations pertaining to 
inspection and testing services on stationary crane. 
 

2.2 The Contractor shall abide by EPA and OSHA standards, rules and regulations 
 

2.3 American Society for Nondestructive Testing (ASNT) guidelines, - Technicians Level III and Level II (SNT-
TC-1A) 

 

2.4 American Society of Mechanical Engineers (ASME) 
 

3.0 TECHNICAL REQUIREMENTS 
 

3.1 Contractor’s Minimum Qualifications & Experience 
 
3.1.1 Contractor shall employ only qualified personnel skilled in the performance of inspecting and 

testing stationary cranes. 
 

3.1.2 Contractor shall provide a level III technician, certified by the American Society for Nondestructive 
Testing (ASNT) guidelines, to review methods of testing, prepare and update testing procedures 
and certify Level II technicians.  Level III Technician in this contract is defined as an inspector 
who is certified by ASNT guidelines to establish test procedures and conduct training and 
certification examinations of Level II technicians.  

 
3.1.3 Contractor shall provide a level II technician to perform inspection and testing until completed; 

Level II Technician in this contract is defined as an inspector who is certified by OSHA and ASME 
guidelines to perform inspections and is qualified according to ASNT standards to conduct the 
specified tests. 

 
3.1.4 Contractor’s Level II and Level III Technicians shall be certified to that level in accordance with 

the most current Society of Non-destructive Testing Technical Communication 1 (SNT-TC-1A) 
guidelines.  Technicians shall also be trained and certified in accordance with OSHA, ASME and 
ANSI guidelines. 

 
3.1.5 Contractor shall provide certification records and resumes of technicians within five business 

days of request by the Contract Manager or designee. 
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3.2 Contractor’s Responsibilities 
 
3.2.1 Contractor shall provide inspection and test reports in accordance with the most current OSHA 

and ASME standards applicable to the crane, on all cranes identified by AW requiring inspection 
and testing. 
 

3.2.2 Contractor shall conduct inspection and testing on cranes identified by AW Contract Manager or 
designee at the below listed locations: 

 
3.2.2.a Building Location #2 – Hornsby Bend Biosolids Facility 
 2210 S. FM 973, Austin, TX. 
 Contact: Chris Adams (512) 972-1997 

 Ken Lockard (512) 972-1953 
 

3.2.2.b Building Location #4 – Walnut Creek Wastewater Treatment Plant 
 7113 E. MLK Blvd, Austin, TX. 
 Contact: Maintenance Supv. (512) 972-1434  
  Mike Welch (512) 972-1428 
 
3.2.2.c Building Location #6 - #13 Walnut Creek Wastewater Treatment Plant 
 (Lift Stations) 
 7113 E. MLK Blvd, Austin, TX 
 Contact: James Dias (512) 972-14234   
  Jesse Guillen (512) 972-1420 
 
3.2.2.d Building Location #14 - #21 – South Pumping Stations & Reservoir 
 Maintenance Division 
 3616 S. 1st. Street, Austin, TX 
 Contact: Willie Walker (512) 972-0540 
  Jaime Pruneda (512) 972-0530 

 
3.2.3 Contractor shall provide inspection and test reports in accordance with the most current OSHA 

and ASME standards applicable to the crane. 
 

3.2.4 Contractor shall provide all equipment and materials to conduct inspection and testing at the 
locations, to include but not limited to, personal protective equipment, safety equipment, ladders 
and man lifts required to reach the bridge cranes, hoisting equipment, supporting structures and 
beams. 

 
3.2.4.i Contractor shall have the CM’s written approval prior to renting any equipment or tools.  

Under no circumstances shall the Contractor rent equipment or tools without prior 
written approval. 

 
3.2.4.ii Contractor shall submit original equipment or tool rental receipt from third party vendor. 
 
3.2.4.iii Contractor shall not be reimbursed for tool/equipment rentals that are not attained 

through a third party. 
 
3.2.4.iv Contractor shall submit original equipment or tool rental receipt from third party vendor 

along with signed off CM approval when submitting invoice for payment of equipment 
or tool rental.  

 
3.2.5 Contractor shall provide equipment specifically designed for the inspection and testing of 

stationary overhead cranes.  Test equipment shall be mounted to provide mobility to conduct 
tests on location. 

 
3.2.6 Contractor shall conduct a visual inspection of the integrity and operation of the stationary crane, 

according to applicable OSHA, ASME and ANSI standards.  This shall include slings and under 
chassis areas that affect stability. 
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3.2.7 Contractor shall conduct magnetic particle testing (dry) and dye penetrate testing of critical or 
suspect pins, welds and joints in accordance with the current ASTM E709 and E125. 

 
3.2.8 Contractor shall perform ultrasonic testing on critical pins in accordance with the current ASTM 

E114 standard. 
 

3.2.9 Contractor shall conduct load test on all cranes not load tested within the past thirteen (13) 
months. 
 

3.2.10 The Contractor shall ensure that equipment is inspected a minimum of 3 weeks before or after 
the date of the previous annual equipment inspection.  Any deviation from this timeframe shall be 
approved in writing from the Contact Manager or designee. 

 
3.2.11 Contractor shall mount test equipment so that electronic testing apparatus and other sensitive 

equipment is protected from the elements.  The test unit shall be equipped so that testing can be 
completed after business hours upon the request of the Contact Person. 

 
3.2.12 The Contractor shall schedule with the Contact Person at each location within 3 weeks prior to 

the initial inspection to verify the inspection scheduling. 
 

3.2.13 The Contractor shall provide a written schedule to the Contract Manager or designee within 1 
week prior to the inspection date.  The Contract Manager or designee will approve any 
subsequent schedule changes. 

 
3.2.14 The Contractor shall be responsible for working continuously until all inspections and/or testing 

for that location is completed.  Interruptions in the schedule must be approved by the Contact 
Manager or designee. 

 
3.2.15 The Contractor shall designate technician(s) for inspection and testing for the entire service, 

including emergency responses. 
 

3.2.16 The Contractor shall provide laboratory services to support and justify reports of defects found 
during the inspection and/or testing. 

 
3.2.17 The Contractor shall have printed copies of test procedures and shall provide file copies 

(including calibration and criteria for inspections and tests) to the Contact Manager or designee 
within three days of contract award.  Any subsequent revisions shall be provided to the Contract 
Manager or designee prior to any work being performed. 

 
3.2.18 Satisfactory completion of inspection and/or tests, applicable certificates, documents, reports and 

seals, shall be provided to the Contract Manager or designee.  
 

3.2.19 The Contractor shall prominently affix on the boom of the crane, an inspection sticker recording 
the date of inspection and/or test, technician(s) name and the equipment number and must 
remain legible until the next inspection. 

 
3.2.20 In the event that a crane cannot be returned to service and cannot be repaired during the 

inspection, the Contractor shall not affix an inspection sticker.  The Contractor shall affix an 
inspection sticker only upon receipt of written documentation that the crane is properly functioning 
and any and all corrections have been made. 

 
3.2.21 The Contractor shall identify and provide the Contract Manager or designee with a list of crane(s) 

that are not safe for use. 
 

3.2.22 Retest, emergency or return trip:  The Contract Manager or designee will notify the Contractor for 
a retest of failed or originally missed units.  The Contractor shall respond within 14 business days 
of notification. 

 
3.2.22a Cost for a retest, emergency or return trip shall be the same cost as bid on the bid 

sheet on this solicitation. 
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3.2.23 The Contractor shall provide laboratory services to support and justify reports of defects found 
during the inspection and/or testing. 

 
3.2.24 Contractor will not be responsible for the repair or maintenance needed on a crane. 

 
3.2.25 Contractor in the event has multiple service facilities, shall dispatch service from the Contractor’s 

facility that is closest to the City location requesting inspection and/or testing. 
 

3.2.26 Contractor’s mileage per trip shall not exceed 250 miles roundtrip.  Mileage will be verified with 
the current Texas Mileage Guide and Texas State Travel Guide:  
www.window.state.tx.us/comptrol/texastra.html.  Mileage will be based on 1,000 miles 

 

3.3 City’s Responsibilities 
 
3.3.1 The City AWU Project/Contract Manager or designee will provide access to AW facilities where 

cranes are located. 
 

3.3.2 The City reserves the right to add or delete cranes and/or locations as it deems necessary. 
 

3.3.3 The City AWU Project/Contract Manager or designee will provide updated point of contact for this 
contract if any changes of personnel occur during the term of this contract. 

 
3.3.4 The City AW Project/Contract Manager or designee will ensure crane(s) is available for 

inspection. 
 

3.3.5 The City AWU Project/Contract Manager or designee will coordinate kick off meeting with 
contracted vendor to go over contract details and specifics of reporting and record keeping 
requirements. 

 
3.3.6 The City will have the right to require the contracted vendor to dismiss from any site covered 

under this contract any employee(s) whose conduct is improper, inappropriate, or offensive as 
determined by the City 

 
3.3.7 The City will have the right to refuse dismissed employees to be re-employed by contracted 

vendor to fulfill the requirements of this contract. 
 

3.3.8 The City reserves the right to award contract based on locations.  The Contractor must bid on all 
line items at a location to be considered for award of that location. 

 
3.3.9 The City reserves the right to audit records periodically to ensure that inspection and testing is 

being performed in accordance with these specifications. 
 

3.3.10 Contractor and all contractor employees performing services here-under, are not, by this contract, 
constituted an agent or employee of the City.  Accordingly Contractor and contractor employees 
understand and agree that they shall not be entitled to any of the rights and privileges established 
for employees of the City such as vacation, sick leave with pay, paid days off, life, accident and 
health insurance or severance pay upon termination of this contract.  It is further expressly 
agreed and understood that the City will not withhold any sum due or payable by or on behalf of 
the Contractor as withholding for any law or requirement of any governmental body and that all 
such payments as may be required by law are the sole responsibility of the Contractor and the 
individual contractor employees 

 
4.0 REPORTS AND RECORDS 

 

4.1 The Contractor shall provide the Contract Manager or designee with a written report for each unit 
inspected and/or tested, completed and mailed within 24 hours after completion of the inspection and/or 
testing. 

 
4.1.a Report shall contain a detailed summary of inspection/testing finds.  The findings shall cover 

items of concern found during the inspection.  These items shall be separated into three 
categories: 

http://www.window.state.tx.us/comptrol/texastra.html
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4.1.a.i Category 1:  Identify items that must be repaired and/or replaced prior to the crane 

being returned to service. 
 
4.1.a.ii Category 2:  Identify items that are recommended for replacement, repair or 

installation. 
 

4.1.a.iii Category 3:  Cranes that are fit for service and have no identifiable concerns. 
 

4.2 Report must include the following: 
 
4.2.1 Date of report. 
 
4.2.2 Date of inspection/testing. 

 
4.2.3 Report must be page numbered. 

 
4.2.4 Location of crane 

 
4.2.5 The City’s crane number. 
 
4.2.6 The crane description which shall include the make, model and maximum rated capacity. 

 
4.2.7 Manufacturer’s serial number. 

 
4.2.8 Status of the crane. 

 
4.2.9 Printed name and signature of technician(s) performing the services. 

 
4.2.10 Signature of the Contract Manager or designee. 

 

4.3 The Contractor shall provide an annual quantitative summary report (in Microsoft Excel format) of 
inspection/testing findings regarding the cranes.  A copy of this report shall be mailed to: 

 
City of Austin, Austin Water  
Purchasing Section 
Attn:  Lydia Rodriguez-Torres 
P.O. Box 1088 
Austin, TX  78767 
 

4.4 The report shall contain, to include but not limited to: 
 
4.4.1 

Site 
Equip 
# 

Inspection 
Date 

Make 
Model 

Serial 
# 

Equip 
Category 

Description 
of all 
Defects 

Technician 
Name 

Received 
Inspection 
Sticker 
Date 

 
4.4.2 Aggregate detailed summaries for each location explaining defects found on each crane.  The 

Contractor shall also email a copy to the Contractor Manager of each location. 
 
4.4.3 The report shall differentiate between defects repaired at the location and defects scheduled for 

repair. 
 
4.4.4 The report must include the date an inspection sticker was placed on a crane at the time of 

inspection. 
 
4.4.5 The Contractor shall retain copies of reports for a minimum of 7 years from the date on the report 

was completed. 
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4.4.6 If the Contract Manager finds reports containing extraneous data or data that cannot be 
reconciled with the City records (such as unidentifiable equipment or serial number), the 
Contractor may be required to return and retest the crane at no additional cost to the City 

 
5.0 INVOICING 

 

5.1 The Contractor shall submit invoices within 5 business days from the date of service. 
 

5.2 Invoices shall be sent to the Contract Manager or designee where service was performed. 
 

5.3 Invoice shall include, but is not limited to, the following: 
 

5.3.1 Contractor’s name, on a professionally pre-printed, sequentially numbered form. 
 

5.3.2 Contractor’s address and phone number. 
 

5.3.3 City’s contract number/purchase order number. 
 

5.3.4 Date of service. 
 

5.3.5 Location of service. 
 

5.3.6 Itemized report of testing and inspection and findings. 
 

6.0 SECURITY 
 
6.1 Due to developments in national security, Austin Water needs to know who is providing the service.  The 

Contractor shall provide a minimum 10-year background of employees who will be providing service for 
this contract.  The Contractor shall FAX to the Contact Person (on company letterhead), the technician(s) 
who will be servicing the locations.  Any Contractor employee must be ready to present a picture ID. 



BID SHEET- REVISED 
CITY OF AUSTIN 

INSPECTION AND TESTING OF STATIONARY CRANES 

BID NO. ISR0013 

RQM NO. 2200 15101900050 

BUYER: Georgia Billela 

Copies of Bid: Vendor must submit one original signed bid, 1 copy and one electronic copy on flashdrive or compact disc (CD) 

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid. These quantities are for a 24-month contract. 

Date of Last Cost for 
Size Year Model Inspection Complete Safety TOTAL FOR 

Capacity Purchased Manufacturer Model# Type and Testing Inspection SafetyTests EACH LINE 

Building Location #2- Hornsby Bend Biosolids Facility, 2210 S. FM 973, Austin, TX; Chris Adams (512) 972-1997, Ken Lockard (512) 972-1953 

1 Generator Building 3 tons 1985 Chester Hoist Zephyr Manual 7/8/2015 $ 121 .25 $ 226.50 $ 347.75 

2 FEB 2 tons 1985 Robin Meyers Bautam Manual 7/8/2015 $ 111 .25 $ 216.50 $ 327.75 
Yale Cable 

3 Non Potable Water Building 2 tons 1985 Hoist KEW216RT1554 Elec 7/8/2015 $ 111 .25 $ 216.50 $ 327.75 

4 Maintenance Shop 5 tons 1985 Robin Meyers S-3 Elec 7/8/2015 $ 151 .25 $ 256.50 $ 407.75 

5 Tool Room 3 tons 2005 No mfg tag LHH-3B Chain Lift 7/8/2015 $ 121 .25 $ 226.50 $ 347.75 

6 Tool Room 1.5 tons 2005 No mfg tag RZX47 Chain Lift 7/8/2015 $ 111 .25 $ 216.50 $ 327.75 

7 Tool Room %ton 2005 No mfg tag 4ZX44 Chain Lift 7/812015 $ 91 .25 $ 196.50 $ 287.75 

8 Chain Hoist 1 ton 2005 Coffin OZ01 0-20CHOP Manual 7/8/2015 $ 111 .25 $ 216.50 $ 327.75 

9 Thickner 2 tons 1990 Robin Meyers TRE-SG-DD Elec 7/8/2015 $ 111 .25 $ 216.50 $ 327.75 

Total for Location $ 3,029.75 
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BID SHEET- REVISED 
CITY OF AUSTIN 

INSPECTION AND TESTING OF STATIONARY CRANES 

BID NO. ISR0013 

ROM NO. 2200 15101900050 

BUYER: Georgia Billela 

Copies of Bid: Vendor must submit one original signed bid, 1 copy and one electronic copy on flashdrive or compact disc (CD) 

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid. These quantities are for a 24-month contract. 

Date of Last Cost for 
Size Year Model Inspection Complete Safety TOTAL FOR 

Capacity Purchased Manufacturer Model# Type and Testing Inspection Safety Tests EACH LINE 

Building Location #4- Walnut Creek Wastewater Treatment Plant, 7113 E. MLK Blvd, Austin, TX; Mike Welch (512) 972-1428, Maintenance Supervisor (512) 972-1434 

10 Maintenance Shop 5 tons 1988 Anchor S352SM227 Elec 7/9/2015 $ 151 .25 $ 256.50 $ 407.75 

11 Maintenance Shop 500 lbs Jib 2015 Dayton 2GTD3 Elec new $ 91 .25 $ 196.50 $ 287.75 

12 Operations Bldg 10 tons 1977 Stewart N/A Elec 7/9/2015 $ 201 .25 $ 306.50 $ 507.75 

13 Chlorine Storage 2 tons 1993 Stewart B1538 Elec 7/9/2015 $ 111 .25 $ 216.50 $ 327.75 

14 S02 Building 2 tons 1993 Shawbox L02020S162701 Elec 7/9/2015 $ 111 .25 $ 216.50 $ 327.75 

15 S02 Building 10001bs 1993 Budgit 8262 Manual 7/9/2015 $ 91 .25 $ 196.50 $ 287.75 

16 Operations Raw Wet Well 1 ton 1977 Coffing n/a Elec 7/9/2015 $ 111.25 $ 216.50 $ 327.75 

17 Maintenance Shop/Tool Room 1.5 tons 1977 Zephyr N/A Manual 7/9/2015 $ 111.25 $ 216.50 $ 327.75 

18 HW21 Beams Various Cap. 2000 Archer Western N/A Manual 7/9/2015 $ 151.25 $ 256.50 $ 407.75 

19 Shop A-Frame 1000 lbs 2005 Shop Made N/A Manual 7/9/2015 $ 91 .25 $ 196.50 $ 287.75 

20 Tool room Chain falls Various Various Various Various Manual 7/9/2015 $ 111 .25 $ 216.50 $ 327.75 

Total for Location $ 3,825.25 

Building Location; #6- #13- Walnut Creek Wastewater Treatment Plant (Lift Stations) 7113 E. MLK Blvd, Austin, TX; James Dias (512) 972-1434, Jesse Guillen (512) 972-1420 
ILal<e c.;reek 

21 8601 Parmer Lane 3 tons unknown Gaffey EC60163 Elec unknown $ 121.25 $ 226.50 $ 347.75 
!Boggy East 

22 6611 Shelton Road 5 tons 1960s Dresser N/A Elec unknown $ 151.25 $ 256.50 $ 407.75 
Tracor Lift station 

23 7001 FM 969 5 tons unknown Detroit NTH4G Elec unknown $ 151 .25 $ 256.50 $ 407.75 
I FOUr POintS I 

24 12118 Wilson Pk 2 tons 1988 Gaffey WR40143 Manual N/A $ 111 .25 $ 216.50 $ 327.75 
I Four Points 11 

25 12117 Wilson Pk 2 tons 1988 Gaffey WR40143 Manual N/A $ 111.25 $ 216.50 $ 327.75 
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BID SHEET- REVISED 
CITY OF AUSTIN 

INSPECTION AND TESTING OF STATIONARY CRANES 

BID NO. ISR0013 

ROM NO. 2200 15101900050 

BUYER: Georgia Billela 

Copies of Bid: Vendor must submit one original signed bid, 1 copy and one electronic copy on flashdrive or compact disc (CD) 

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid. These quantities are for a 24-month contract. 

Date of Last Cost for 
Size Year Model Inspection Complete Safety TOTAL FOR 

Capacity Purchased Manufacturer Model# Type and Testing Inspection SafetyTests EACH LINE 
1 Kattan GreeK 

26 2709 W. Parmer 2 tons unknown Dayton 3Z373B Manual unknown $ 111.25 $ 216.50 $ 327.75 
ll:ireat Hills 

27 9011 Spicebrush 2 tons unknown Yale unknown Manual unknown $ 111.25 $ 216.50 $ 327.75 

Total for Location $ 2,474.25 

0600 (IFB) Bid Sheet 30F 5 AWU-066 



BID SHEET - REVISED 
CITY OF AUSTIN 

INSPECTION AND TESTING OF STATIONARY CRANES 

BID NO. ISR0013 

ROM NO. 2200 15101900050 

BUYER: Georgia Billela 

Copies of Bid: Vendor must submit one original signed bid, 1 copy and one electronic copy on flashdrive or compact disc {CD) 

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid. These quantities are for a 24-month contract. 

Date of Last Cost for 
Size Year Model Inspection Complete Safety TOTAL FOR 

Capacity Purchased Manufacturer Model# Type and Testing Inspection SafetyTests EACH LINE 

Building Location #14- #21 -SOUTH Pumping Stations & Reservior Maintenance Division; South Service Center 3616 S. 1st. Street Austin, TX; Willie Walker (512) 972-0540, 
Jaime Pruneda (512) 972-0530 

28 744 Slaughter Lane Pump Stn 10 tons 1987 Kranco 1125 Elec 4/13/2015 $ 201 .25 $ 306.50 $ 507.75 

29 2901 Davis Lane Pump Stn 10 tons 1985 Shawbox 32737223 Elec 4/1312015 $ 201 .25 $ 306.50 $ 507.75 

Leuthan Lane Pump Stn 
30 5827 Y. Terravista Drive 1 ton 1998 Tiger LHH1B Chain Block 4/13/2015 $ 111 .25 $ 216.50 $ 327.75 

Leuthan Lane Pump Stn 
31 5827 Y. Terravista Drive 2 tons 2000 Gaffey 80L0202516 Elec 4/13/2015 $ 111 .25 $ 216.50 $ 327.75 

Neverbend Pump Stn 
32 2400 Neverbend Cove 2 tons N/A Budgit BEH0216 Elec 4/13/2015 $ 111 .25 $ 216.50 $ 327.75 

Thomas Springs Res 
33 8005 Thomas Springs Road 1 ton 2001 Krone Cranes BEH0116 Elec 4/13/2015 $ 111 .25 $ 216.50 $ 327.75 

Camp Ben Pump Stn, 
34 11100 Y. FM 1826 2 tons N/A Wallace S4T12S22 Manual 4/13/2015 $ 111 .25 $ 216.50 $ 327.75 

Pilot Knop Station PKRRBC001, 
35 1800 1/2 Colton Bluff Spring Road 5 tons N/A Gaffey Serial# 42132931 Elec 4/13/2015 $ 151 .25 $ 256.50 $ 407.75 

Barclay Pump Station CXT200 
36 1702 Barclay Drive 1 1/2 tons N/A Kane Serial #A30657 Elec 4/14/2015 $ 111 .25 $ 216.50 $ 327.75 

Allen Road Pump Station 801 03030XS09 
37 1307 Allen Road 1 1/2 tons N/A Shaw Box Serial #XH2645VZ Elec 4/14/2015 $ 111 .25 $ 216.50 $ 327.75 

Total for Location $ 3,717.50 

0600 {IFB) Bid Sheet 40F5 AWU-066 



BID SHEET- REVISED 
CITY OF AUSTIN 

INSPECTION AND TESTING OF STATIONARY CRANES 

BID NO. ISR0013 

ROM NO. 2200 15101900050 

BUYER: Georgia Billela 

Copies of Bid: Vendor must submit one original signed bid, 1 copy and one electronic copy on flashdrive or compact disc (CD) 

Special Instructions: Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of the bid. These quantities are for a 24-month contract. 

Size Year Model 
Capacity Purchased Manufacturer Model# Type 

INCLUDE THE FOLLOWING COSTS 

Road Service (includes transportation 
38 and travel time for 1 technician) 

Road Service (includes transportation 
39 and travel time for 2 technicians) 

Road Service (includes transportation, 
equipment to dielectic test bucket liners, 

40 and travel time for 1 technician) 

Road Service (includes transportation, 
equipment to dielectic test bucket liners, 

41 and travel time for 2 technicians) 

Any requested additional maintenance or 
42 repairs 

EQUIPMENT RENTAL 

43 % Mark up to cost for third party equipment rentals as indicated in section 3.2.4 and 3.2.4i - 3.2.4iv of scope of work 

PRINTED NAME: Helen Murphy 

EMAIL ADDRESS: hmurphy@royalarc.com 

ACCOUNTS RECIEVABLE POINT OF CONTACT: Martha Stier 

BIDDERS SHALL SUBMIT A "SAMPLE INVOICE" WITH BID. 
0600 (IFB) Bid Sheet 

PHONE NUMBER: 734-789-9099 

50F5 

Date of Last Cost for 
Inspection Complete Safety TOTAL FOR 

and Testing Inspection SafetyTests EACH LINE 

$ 0.575 Price Per Mile 

$ 1.15 Price Per Mile 

$ 0.575 Price Per Mile 

$ 1.15 Price Per Mile 

$ 60.00 Price Per Hour 

ESTIMATED 
ANNUAL 
AMOUNT PERCENTAGE 

$500.00 10% 

AWU-066 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: ISR0013 Addendum No: 1 Date of Addendum: March 10,2016 

This addendum Is to incorporate the following changes to the above referenced solicitation: 

I. Bid Opening and Closing Date: 

From: Close Date and time - 3/10/2016 @2:00p.m. 
Opening Date and time- 3/10/2016@ 2:15p.m. 

TO: Close Date and time - 3/22/2016 @2:00p.m. 
Opening Date and time- 3/22/2016@ 2:15p.m. 

2. Add Authorized Contact Person: Georgia Billela, Buyer II, 512-974-2939, 
Georgia.billela@ austintexas.gov 

3. 

APPROVED BY: 

ACKNOWLEDGED BY: 

Helen Murphy 
Name 

Irene Sanchez-Rocha, S A or Buyer 
Purchasing Office, 512-97 4-2554 

3/10/16 -

April6, 2016 
Date 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF 
AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. 
FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION. 

Revised 8/4/2014 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: IFB ISR0013 Addendum No: 2 Date of Addendum: 3/21/16 

This addendum is to incorporate the following changes to the above referenced solicitation: 

Clarifications: 

1. The closing time and date of the above referenced Invitation for Bid has been extended to 
2:00PM on Thursday Aprll7, 2016. Bids will be accepted untii2:00 PM on Aprll7, 2016. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: 

ACKNOWLEDGED BY: 

·~~~ 
A'f!.. Billela, Senior Buyer 
sing Office, 512-974-2939 

Royal Arc Welding CompanY. 
SUPPLIER 

April 6 •. 2016 
DATE 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF 
AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICIATJON CLOSING DATE. 
FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION. 

Page 1 of 1 



ADDENDUM 
CITY OF AUSTIN, TEXAS 

Solicitation: IFB ISR0013 Addendum No: 3 Date of Addendum: 4n/16 

This addendum is to incorporate the following changes to the above referenced solicitation: 

Clarifications: 

1. The closing time and date of the above referenced Invitation for Bid has been extended to 
2:00PM on Thursday April14, 2016. Bids will be accepted untll2:00 PM on Aprll14, 2016. 

2. The Bid sheet has been replaced In Its entirety. Please ensure you bid on Bid Sheet­
REVISED. 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

APPROVED BY: A:f5? A I (} 0 A ~~ 
cr.o/Jal.~enior Buyer 

Purchasing Office, 512-974-2939 

ACKNOWLEDGED BY: 

Royal Arc Welding Company. 

SUPPLIER 

pril 13, 2~16 

DATE 

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF 
AUSTIN, WITH YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. 
FAILURE TO DO SO MAY CONSTITUTE GROUNDS FOR REJECTION. 



 

              Indiana Office       Corporate Office                   Texas Office                  Georgia Office 
              0640 County Road 27                     23851 & 23891 Vreeland Rd       906 Leifester Circle                   6041-C Ogeechee Rd 
                Ashley, IN 46705                           Flat Rock, MI 48134                       Killeen, TX  76549                              Savannah, GA 31419 
 (260) 587-3711 Fax (260) 587-3712       (734) 789-9099 Fax (734) 789-9023        (254) 200-4356 Fax (877) 789-9099      (912) 358-0036 Fax (877) 789-9099 

 
Sales Offices: Kendallville, Indiana (260) 347-7882 

 

For a complete look at our products and services our online friends are invited to visit our 

Web site at www.royalarc.com or www.royalarc.org 
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Introduction 

 

 
This Inspection Guideline has been developed by one of Royal Arc’s own Crane 

Technicians. It is intended for our Crane Service Department employees. It provides a 

detailed outline of our inspection criterion per our Crane Inspection Form. The following 

has been numbered in correlation with the Crane Inspection Sheets used in the field. Each 

line item from the inspection sheet has a corresponding numbered line item in this outline 

including information pertaining to what the item is and what to look for during an 

inspection. We expect every Crane Service employee to conform to these guidelines for 

uniformity in inspection and repair quality purposes. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



RUNWAYS 

 

1. Rails – Inspect rails for following 

 Visual of runway for alignment 

 Visual of  J bolts / rail tabs 

 Visual of splice plates 

 Visual of rail, Top & Sides of ball rail 

2. Main Line Conductors- Hot Rail Connection 

 Inspect the connection from the main line to the hot rail 

 Inspect the condition of the insulation of the conductors 

3. Main Line Festoon / Collectors 

 Inspect the condition of the Festoon cable, Insulation 

 Inspect the Trolleys for proper operation  

 Inspect that the cable is secured in trolleys 

 Inspect that the collector assemblies are in good mechanical working condition 

 Inspect the shoes for proper even wear, check amount of wear 

4. End Stops & Bumpers 

 Inspect that the end stops are secure and check striking height to crane 

 Inspect that the bumpers are in good condition and tight 

 Inspect the bumpers striking location on end stops / other crane bumpers 

 

PENDANT 

 

5. S/O Cord / Strain Relief 

 Inspect the condition of pendant 

 Inspect the condition of connection for the strain relief, to pendant 

 Inspect the connections @ Pendant and J- Box 

 Inspect the conditions of Pendant cord insulation 

6. OSHA – Stop / Start  

 Check that Stop Start will activate and deactivate crane operation 

 Check conditions of Pushbutton / Selector switch 

 Check if crane has more that 2 functions and Stop start is installed 

7. Pushbuttons 

 Inspect the Conditions of the push buttons 

 Inspect the Operation of each push buttons 

 

CONTROLS 

 

8. Bridge 

 Inspect the controls for the bridge function for proper operation 

 Contactors and relays for loose connections 

 Mainline contactor, Bridge forward and Reversing contactors etc… 

 Contactors tips for excessive wear or arching 

9. Trolley  

 Inspect the controls for the trolley function 

 Contactor and relays for loose connections and condition of contactor tips 



10. Hoist 

 Inspect the controls for the hoist function for proper operations 

 Contactors and relays for loose connections and conditions of contactor tips 

11 Contactors 

 Inspect the conductor’s connections and the condition of the tips 

 Check for excessive arching in contactors 

 Check for any loose connections 

12. Main Line Disconnect 

 Inspect the condition of the Main line disconnect enclosure, Door, Lock, Handle, 

 Inspect the condition of the fuse holders, and fuses 

 Inspect the condition of the conductor’s insulation and connection in the main 

 Verify Main Line Voltage 

 

RESISTORS 

 

13, 14, 15 & 16. Resistors 

 Inspect the condition of the resistor bank. 

 Inspect the condition of the conductor’s insulation 

 Inspect the connections to each resistor bank 

 

BRIDGE 

 

17. Motor 

 Operate motor, listen for any obvious noise 

 Inspect motor coupling for any slop on keyway 

 Inspect motor mounting bolts are tight 

 Remove Covers and inspect brushes (Wound Rotor Motors) 

 Grease bearings (1 pump every 6 months ) 

18. Brake 

 Inspect the air gap on the brake, Note findings, Adjust per customer’s request 

 Inspect the condition of the brake shoes 

 COIL BRAKES Remove the cover and inspect the discs for wear and cracks 

 Clean any brake dust residue from brake shoe / discs 

19. Gear-case / Oil 

 Check Sight glass for oil level, or Remove oil level plug 

 Operate the bridge and listen for any obvious noise 

 Check the coupling for slop on keyway, Grease coupling 

20. Shaft couplings / Bearings 

 Inspect the coupling and bearing housing for damage 

 Grease all couplings and bearings 

 Check for slop on the keyway for couplings 

 Check for loose and or missing bolts on couplings 

21. Guard and Covers 

 Check that guards and cover are on all moving parts 

 Check that guard and covers are secure 

 Make note to any missing or damaged guards and covers 



22. Wheels 

 Inspect all wheels for damage, make note of damage 

 Grease wheel bearing (Check Customer preference for grease) 

 Inspect wheel sweeps for contact and wear 

23. Warning Light 

 Inspect that the light is working properly when bridge is in motion. 

 Check that light is secure to bridge, no exposed wiring 

24 Girder End-truck Connection 

 Visual inspection of connection, look for loose or missing bolts 

 Check paint for any noticeable stress cracking at connection 

25. Capacity / Class Rating 

 As Per OSHA Check that the Crane is properly rating to ton Capacity 

 As Per OSHA Check that the crane has Proper Class Rating 

 

HOIST 

 

26. Motor 

 Operate motor, listen for any obvious noise 

 Inspect motor coupling for any slop on keyway 

 Inspect motor mounting bolts are tight 

 Remove Covers and inspect brushes (Wound Rotor Motors) 

 Grease bearings (2 pumps every 6 months) 

27. Mechanical Load Brake / Eddie Brake 

 Inspect brake for any obvious noises 

 Grease Bearings   

28. Brake. 

 Inspect the air gap on the brake - Note findings - Adjust if necessary 

 Inspect the condition of the brake shoes 

 COIL BRAKES Remove the cover and inspect the discs for wear and cracks 

 Clean any brake dust residue from brake shoe / discs 

29. Gear-case / Oil   

 Check Sight glass for oil level, or Remove oil level plug 

 Operate the bridge and listen for any obvious noise 

 Check the coupling for slop on keyway, Grease coupling 

30. Upper Sheave Nest / Load Sprocket 

 Visual Inspection of the sheave, check for excessive wear 

 Grease sheaves Bearings 

 Lube guide and cable 

31. Couplings 

 Grease Coupling 

 Check for slop in keyway 

 Check for Loose or missing bolts 

32. Gears and Bearings 

 Listen for any obvious noises in gearbox 

 Grease any accessible bearings 

 Check sight glass for oil level, or remove oil level plug 



33. Guards and Covers 

 Check that guards and cover are on all moving parts 

 Check that guard and covers are secure 

 Make note to any missing or damaged guards and covers 

34. Hook Block / Block Sheaves 

 Grease Sheaves 

 Grease bearing for Hook rotation 

 Inspect sheaves guides for any wear and damage 

 Inspect the hook for any damage and wear to hook 

 Check for Loose bolts on Hook assembly 

35. Hook Safety Latch 

 Inspect hook latch for proper operation 

 Check that the spring is not stretched 

36. Cable / Chain 

 Check entire cable for any type of damage breaks, twists, birdcage etc… on cable 

 Inspect chain for any stretched links, or damage to links twist, grind marks etc… 

 Grease or Lube as necessary 

37 Rope Drum 

 Inspect drum for knife edge 

 Grease drums bearings 

 Check drum for obvious damage 

38. Limit Switches 

 Check upper and lower limit switches for proper operation 

 Check that upper mechanical Limit is working properly 

 Make necessary adjustments upon customer request 

 

TROLLEY 

 

39. Motor 

 Operate motor, listen for any obvious noise 

 Inspect motor coupling for any slop on keyway 

 Inspect motor mounting bolts are tight 

 Remove Covers and inspect brushes (Wound Rotor Motors) 

 Grease bearings (1 pump every 6 months) 

 

40. Brake 

 Inspect the air gap on the brake - Note findings - Adjust if necessary 

 Inspect the condition of the brake shoes 

 COIL BRAKES Remove the cover and inspect the discs for wear and cracks 

 Clean any brake dust residue from brake shoe / discs 

41. Couplings 

 Grease Coupling 

 Check for slop in keyway 

 Check for Loose or missing bolts 

42. Gear Case / Oil  

 Check Sight glass for oil level, or Remove oil level plug 



 Operate the bridge and listen for any obvious noise 

 Check the coupling for slop on keyway, Grease coupling 

43. Gears and Bearings 

 Listen for any obvious noises in gearbox 

 Grease any accessible bearings 

 Check sight glass for oil level, or remove oil level plug 

44. Frame 

 Inspect for noticeable damage (Dents, cracks or broken welds) 

 Check for any stressed paint in corners 

 Check for any loose bolts 

45. Wheels 

 Inspect all wheels for damage, make note of damage - Use Calipers  

 Grease wheel bearing (Check Customer preference for grease) 

 Inspect wheel sweeps for contact and wear 

46. End Stops and Bumpers 

 Inspect that the end stops are secure and check striking height to crane 

 Inspect that the bumpers are in good condition and tight 

 Inspect the bumpers striking location on end stops / other crane bumpers 

47. Rails 

 Visual of runway for alignment 

 Visual of J bolts / rail tabs 

 Visual of splice plates 

 Visual of rail, Top & Sides of ball rail 

48. Conductors 

 Inspect the conductors supplying power and control to trolley 

 Inspect festoon insulation for damage 

 Inspect the trolleys for festoon for proper operation 

49. Collectors 

 Inspect that the hot rails are in good condition 

 Inspect that the Shoes are wearing even / and remainder of shoe life 

 Check that the shoe assemblies are in good working condition 

50. Festoon system 

 Inspect the insulation of the festoon 

 Inspect the trolleys for festoon for proper operation   
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 FABRICATION 

 REPAIRS 

 UPGRADES 

 EXTENTIONS 

 MODIFICATIONS 

 INSPECTIONS 

 RUNWAY 

 COMPLETE SERVICE & REPAIR 

 INSPECTIONS 

 LOAD TESTING 

 PARTS 

 INSTALLATION 

   HOISTS 

 OVERHEAD & UNDERHUNG CRANES 

 JIB CRANES 

 MONORAILS 

 FIXED HOISTS 

 MAGNETIC PARTICLE TESTING OF 

HOOKS & LIFTING DEVICES 

      OSHA COMPLIANT INSPECTIONS 

 FABRICATION 

 INSTALLATION 

 UPGRADS 

 COMPLETE SERVICE & REPAIR 

 MODIFICATIONS 

 INSPECTIONS  

      BRIDGE 
  

 CERTIFIED DISTRIBUTOR 

 COMPLETE SERVICE & REPAIR 

 INSTALLATION 

 PARTS 

 TROLLEY 

 100% USA MADE SYNTHETIC SLINGS 

 WIRE ROPES AND CHAIN SLINGS 

 PPE EQUIPMENT 

 WIRE ROPE CLIPS 

 ‘C’ HOOKS  

 BELOW THE HOOK LIFTING DEVICES 

 SAFETY CABLE FOR RUNWAYS     

 ACCESSORIES 

 INSTALLATION 

 PARTS 

 COMPLETE SERVICE & REPAIR 

 END TRUCKS 

 REPLACEMENT PARTS 

 WIRING  

 FESTOONING 

 COMPLETE SERVICE & REPAIR 

 UPGRADES 

       

 REMOTE/PENDANT    



Royal Arc Manufacturing is a 

complete single source supplier 

of overhead cranes, hoist and 

automated systems.  Through 

many years of experience in 

the industry, we’ve obtained 

relationships with a variety of 

manufacturers of overhead ma-

terial handling equipment.  

Products range from light ergo-

nomic workstation cranes of 50 

lbs. to large bridge cranes and 

hoists from one ton to 150 ton 

capacity.  Royal Arc provides 

sales, engineering, installation, 

testing service and repairs. 
 

Our knowledgeable sales engi-

neers offer application and pro-

ject design for a variety of sys-

tems and equipment.   Installa-

tions are conducted by our 

factory trained service techni-

cians.  Quality installations 

and complete maintenance 

programs are designed for 

low upkeep. 
 

Following installation, load 

testing certifications and in-

spections assure compliance 

with OSHA regulations. 

20 Ton Capacity Double Girder Top 

Running Bridge “C” Class Crane—

Designed specially for Tower Automo-

tive. 

Royal Arc will design and engineer your next crane application! 

Royal Arc can upgrade your existing Structural Runway System 

Royal Arc Manufacturing not only 

provides Overhead or Underhung 

Bridge Cranes, we also provide 

engineering, design, fabrication 

and installation of complete run-

way and support structures.  Build-

ings incapable of supporting a 

bridge crane lend themselves to 

this realm of specialized service.   

Royal Arc will design and fabri-

cate a complete system independ-

ent of the existing building. 

Due to many configurations in the 

building structure, various types 

of suspension designs are em-

ployed.  If a system is installed  

with a Runway into an existing 

structure, complete engineering 

for the suspension is provided as 

part of the project. 

Many Runways are installed by 

using welded or bolted connec-

tions.  This upgrade will accom-

modates buildings with the latest 

OSHA approved standards.  

Royal Arc Manufacturing 

  

Custom Crane Systems 

Special points of 

interest: 

 CUSTOM CRANE 

APPLICATIONS. 

 IN HOUSE ENGI-

NEERING AND DE-

SIGN. 

 IN HOUSE FABRICA-

TION OF RUNWAY 

SYSTEMS AND 

CRANE APPLICA-

TIONS. 

 LARGE WORK-

FORCE COVERING 

THE MIDWEST 

AREA.  

What’s Inside: 

Overhead & Under-

hung Bridge Cranes 

2 

Gantry & Jib Cranes 2 

Monorail Systems 2 

Chain Inspections 3 

Crane Inspections 3 

Crane Training Orien-

tation Classes 

3 

About Royal Arc 4 



Overhead Bridge Cranes are avail-

able in two basic types:  Top Run-

ning and Under Running, with 

single and multiple girder designs.  

One or more girders form the 

bridge that supports a trolley and 

hoist or multiple trolley-hoist 

units.  At each end of the bridge 

beam are carriers called end 

trucks.  The end trucks move the 

bridge along a structure called a 

runway.  This type of crane pro-

vides three axis of movement and 

can be controlled by an operator at 

floor level using a pendant station 

or remote control.   

Top Running Single Girder 

Bridge Cranes utilize simple 

construction methods and provide 

a lightweight structure, resulting in 

a more economical system.  These 

cranes can accommodate spans up 

to 50’-0” in a WF Beam & 100’-0” 

using Box Girder Styles to provide 

lifting capacities up to 30 Tons. 

Under Running Single Girder 

Bridge Cranes are ideal where the 

crane can only be supported by the 

roof structure.  Single girder mod-

els can be designed to lift capaci-

ties up to 20 Ton, with 50’-0” 

spans using WF Beams & up to 

100’-0” using a Box Girder  de-

sign. 

Double Girder Bridge Cranes 

offer structural stability and are 

ideal when greater hook height is 

required allowing  the hook travel 

between both girders.  Top Run-

ning and Under Running systems 

can be designed to lift capacities 

up to 50 Tons. 

Box Girder Bridge Cranes facili-

tate wider spans and offer greater 

hoisting capacities. 

be as simple as a traveling hoist, 

or as complex as a custom 

P.L.C. controlled engineered 

crane.  Monorail Systems have 

the advantage over ground based 

system in that they take up no 

floor space, allowing more pro-

Monorail Systems are commonly 

used in manufacturing and ware-

housing facilities.  Monorails 

can be used to bring products 

through the entire manufacturing 

process without the need for it to 

touch the ground.  Systems can 

ductivity throughout every square 

foot of your facility.  Utilization 

of a  monorail system opens a 

whole new world of possibilities 

to the savvy plant manager.  Ca-

pacities range from 200 lb. To 10 

Tons are available. 

Overhead Bridge Cranes 

Monorail Systems  

Jib Cranes & Gantry Cranes 
capacities ranging from 100 lb. to 

10 Tons.  Types of Jib Crane 

Styles: Free Standing Powered or 

Manual, Free Standing Swing 

Bracket Style, Mast Type Tie-Rod 

Style, Mast Type Cantilever Style, 

Mast Type Axial Style, Wall 

Mounted Tie Rod Style and Wall 

Mounted Cantilever Style.   

Gantry Cranes are similar to 

overhead cranes except that the 

bridge for carrying the hoist and 

trolley is rigidly fixed on one or 

more legs running on ground rails, 

wheels or other runways.  Gantry 

Cranes are both durable and port-

able and are available in a vari-

ety of styles with capacities 

ranging from 1 to 30 Tons, spans 

from 8 to 100 feet and heights 

from 6 to 60 feet.  All steel con-

struction Gantry Cranes are gen-

erally less expensive than over-

head cranes and easier to assem-

ble making them ideal for ware-

houses, loading docks and vehi-

cle maintenance facilities.  Our 

adjustable Height Gantries can 

be raised and lowered to travel 

through doorways avoiding 

many obstructions. 

Royal Arc manufacturers a vari-

ety of Jib, Davit and Gantry 

Cranes.  These cranes consist of 

a horizontal beam (upon which a 

trolley & hoist may be sus-

pended) that pivots around a 

vertical axis.  Design options can 

range from manual or power 

operation with up to a 360˚ 

rotation.   

Jib Cranes can be attached to a 

vertical building column; or 

mounted to a mast attached to 

the floor.  Jib Cranes are 

economical, utilizing mimimal 

floor space and are available in 
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Custom Crane Systems 

Aluminum Oscillating Underhung 

Bridge Cranes . 

Royal Arc can design special lifting 

devices to fit your existing Monorail. 

 

Motorized Gantry Crane 

Double Girder Top Running Bridge 

Crane 

Floor Mounted Jib Crane 



Royal Arc’s highly trained  

technicians are able to advise on 

which lifting equipment should 

be inspected along with the in-

tervals for safety and compliance 

with all current regulations. 

 

Conducting inspections not only 

reveals immediate danger,  but 

also determines when wearing 

parts will need attention in the 

future. 

Royal Arc’s testing facility has 

all the necessary equipment to 

complete load tests on your  

existing equipment.  All lifting 

equipment requires certification 

before use, following repairs, 

alterations or relocation to  

maintain compliance with OSHA 

1910.179—J.2  

(iii & iv), and ASME B30.9 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If desired, Royal Arc can take 

complete responsibility for  

inspection, i.e. examination of 

inspection requirements, institute 

required intervals for written 

schemes, conduct inspections, 

maintain records, and advise on 

relative costs of repairs and 

monitor efficiency. 

WARNING:  Failure to comply 

with the relevant regulations can 

lead to prosecutions, with very 

severe consequences. 

company’s requirements.  Our 

program can be conducted in 

two parts: 

1) First we provide our own 

college instructor to train 

the students in a classroom. 

2) Secondly, we have incorpo-

rated proper rigging proce-

dures to all classes offered. 

3) Then if you prefer, we per-

form hands-on training in 

the field.  Our proven train-

ing method provides  

An Accident is the most obvious 

sign of a lift gone wrong.  Most 

accidents occur because safety 

methods are not enforced or  

practiced.  Studies have shown that 

often basic errors are made prior to 

lifting.  Why? 

The solution to reducing accidents 

is to properly educate and train 

your personnel to recognize and 

avoid hazards.  Royal Arc provides 

training programs on site that are 

customized to meet your  

students with thorough knowl-

edge of equipment before they 

are expected to demonstrate 

operations. 

 

 

          Training Courses  

      offered by Royal Arc: 

 Crane & Rigging —             

4-5 Hr. Course. 

 Rigger / Signal Person —   

5-6 Hr. Course. 

 Mobile Crane  —                  

3 day Course. 

 OSHA  30  Hour —       

General & Construction  

Chain and Sling Inspections, Testing & Certification 

“College Accredited” Crane Training Orientation Classes 

Crane Services {Inspection, Maintenance & Repairs} 

Royal Arc can offers loaner 

hoists while your unit is being 

repaired, or we can supply a new 

hoisting unit so there’s always a 

backup. 

Royal Arc’s Crane Inspections 

are more than a visual profile of 

your crane system.  All of Royal 

Arc’s Crane Inspections include 

a Full Preventative Maintenance 

Service which includes; filing oil 

levels, greasing fittings, tightening 

of electrical connections, and fine 

tuning equipment adjustments.   

All of these services are included 

in a Royal Arc Crane Inspection. 

24 Hour Emergency 

Service 

866-572-6385 

or 

888-829-9099 

Royal Arc Crane Service has 

Certified Crane Technicians who 

are qualified and dedicated in 

providing quality on time service 

and repairs.  Royal Arc stands 

behind our service and will guar-

antee that all hoist repairs will be 

brought to the original Manufac-

turer’s Specifications.  Parts and 

labor from repairs hold a one 

year warranty. 

Page 3 

 

Lack of the correct mark-

ings may seem, “trivial”, 

but they are required by 

OSHA! 

Maintaining Partnerships: 

Royal Arc has joined forces as 

exclusive crane training instruc-

tors at several Midwest Colleges. 

Conducting Chain Inspec-

tions frequently saves lives! 

Erection of a Royal Arc 40’-0” 

Span, 15 Ton Capacity Double 

Girder Bridge Crane. 



Michigan Corporate Office & Facility 

23851 Vreeland—Flat Rock, MI 48134 

Phone: 734-789-9099      

Fax: 734-789-9023 

Indiana Facility 

0640 CR 27—Ashley, IN 46705 

Phone: 260-587-3711      

Fax: 260-587-3712 

Georgia Facility 

6041-C Ogeechee -- Savannah, GA 31419 

Phone: 912-358-0036     

Cleveland & Columbus  --  888-829-9099 

Texas Facility 

906 Leifester Circle - Killeen, TX 76549 

Phone: 254-200-4356    

Email: info@royalarc.com 

Royal Arc was founded by a team of experienced designers and construction 

engineers.  Our mission has been to provide a full range of crane options, that 

have since become the standard of our industry.  Royal Arc has grown to be 

recognized across the country as a premier source of innovative, customer 

driven solutions to a wide range of industries including but not limited to: 

Automotive, Steel Processing, Foundry, Plating Industry, Steel Stamping and 

a range of other manufacturing industries.  All of these companies have come 

to Royal Arc with very specific needs and special problems to overcome.  Each 

application has resulted in robust, thoughtfully engineered and meticulously 

crafted crane systems designed to exceed our customers expectations. 

Royal Arc Manufacturing 

 All wiring is mounted inside with either 

rigid or flexible conduit  

 All cranes painted with one coat of shop 

metal primer and 2 coats of safety yellow 

enamel as standard.   

 All units are fully assembled, inspected 

and tested before delivery. 

Royal Arc gives your “on time delivery” the 

highest emphasis. Often customer’s schedules 

and plans become delayed or pushed forward.  

We will do everything possible to comply 

with your requirements and timetables.  Our 

complete stock of components for standard 

bridge cranes enables us to have unequaled 

deliveries in many instances. 

Royal Arc crane’s won’t always have the least 

expensive price tag on initial examination, but 

it will always be the best value for the money 

Royal Arc believes that our customers are our 

top priority. We strive to provide you and your 

organization with highly skilled professionals 

ranging from; Engineers, Certified Welders, 

Millwrights, and Experienced Electricians to 

Knowledgeable Sales Representatives.  Royal 

Arc’s qualified staff are capable of designing 

the highest quality crane systems.   

 Designed in accordance with CMAA 

specifications 

 Bridge beams fabricated from structural 

shapes or manufactured from plate to form 

box girders.  This provides the best 

strength and minimum dead weight  

 Festooned push-button or remote control 

options 

 Adjustable frequency drives for the bridge, 

trolley and hoisting units. 

spent.  Our prime goal is to be the lowest cost, 

highest quality leader in the crane industry.  

U.S.A. quality still holds value at Royal Arc. 

Royal Arc’s responsibility does not end with the 

manufacturing and delivery, unless that is your 

request.   

Our own installation crews will erect your 

crane, perform the necessary startup  

procedures, and then turn a fully functional high 

quality crane over to you. 

Royal Arc is committed to do everything  

possible to earn and maintain your trust. 

Why you should choose Royal Arc for your Crane Requirements 

Specializing in Custom Crane Systems 

Visit us on the web @ www.royalarc.com & www.royalarc.org 



      Industrial Services 
 

    

         
 
       Indiana Office          Corporate Office                Texas Office                Georgia Office 
              0640 County Road 27                     23851 & 23891 Vreeland Rd       906 Leifester Circle                   6041-C Ogeechee Rd 
                Ashley, IN 46705                           Flat Rock, MI 48134                       Killeen, TX  76549                              Savannah, GA 31419 
 (260) 587-3711 Fax (260) 587-3712       (734) 789-9099 Fax (734) 789-9023        (254) 200-4356 Fax (877) 789-9099      (912) 358-0036 Fax (877) 789-9099 

 
 

For a complete look at our products and services our online friends are invited to visit our 

Web site at www.royalarc.com or www.royalarc.org 

Did You Know?  
OSHA Crane Regulations Require:  

√ Initial Start-up operation test/load test. 1910.179 K-1  

 

√ Preventive Maintenance programs based on the crane manufacturer’s recommendations that are established. 

1910.179 L-1 (Signed documentation required)  
 

√ A periodic inspection of an overhead crane at least once every 12 months, and as often as monthly depending 

upon its service class and environment. 1910.179 J-3 (Signed documentation required)  
 

√ Frequent inspections daily by a crane operator. 1910.179 J-1.ii.A  

 

√ Frequent hook inspections with a certification record be performed. 1910.179 J-2.iii (Signed documentation 

required MONTHLY)  
 

√ Frequent hoist chain inspections with certification be performed. 1910.179 J-2.iv (Signed documentation 

required MONTHLY)  
 

√ Frequent wire rope inspections with certification record be performed. 1910.179 M-1 (Signed documentation 

required MONTHLY)  
 

Stand-by cranes are to be inspected semi-annually, 1910.179 j-4.iii (Signed documentation required)  
 

A crane that has been idle for six (6) months or longer prior to placing into service must have a complete 

inspection. 1910.179 J-4.ii (Signed documentation required)  
 

QUALIFICATIONS FOR INSPECTORS  
 

 ASMI/ANSI B30.2-1991 Specifies that cranes shall be inspected by a designated person to insure compliance 

with the applicable provisions of this volume.  

 OSHA 1910.179-1996, Page 511- Defines designated as follows: selected or assigned by employer or the 

employer’s representative as being qualified to perform specific duties.  

 ANSI B30.2-1991 and CMAA Spec#70, Rev. 1988- Defines qualified as follows: A person who, by possession 

of a recognized degree, certificate or professional standing, or who by extensive knowledge, training, and 

experience has successfully demonstrated the ability to solve or resolve problems relating to the subject matter 

and work.  
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Qualifications and References: 

 

I. US Army Fort Hood 

 

1)  Services include Monthly Overhead Crane Maintenance including Load Testing and Repairs. 

 2)  Contract # W9126G-13-C-0028 

 3)  Started May 10
, 
2013 through May 9, 2018 

 4)  Base Year Price = $628,632.25 

 5)  Richard Feller      Andrea Westcott 

  819 Taylor Street     Bldg 4610 Engineer 

  Fort Hood, TX  76102     Fort Hood, TX  76544 

  Phone # 817-886-1165    Phone # 254-553-0536 

  E-mail: Richard.feller@usace.army.mil  E-mail: andrea.l.westcott.civ@mail.mil 

 6)  Contract is for base year and (4) option years to inspect, certify and repair overhead cranes at various 

                  locations on base for over 290 units.  Royal Arc has a work schedule to inspect and repairs a set number 

                   of units on a monthly schedule.  Upon completion of the base year Royal Arc will continue with the annual 

                   inspections and load test and repairs on as need base.  Option Year 1 – 4 price = $386,488 per year. 
 

 

II. Altus AFB 

 

1)  Semi-Annual and Monthly Crane & Hoist Maintenance and Repairs with Annual Load Testing. 

2)  Contract # FA4419-14-P-0011 

3)  Started November 7
th

, 2013 through November 6
th

, 2018 

4)  $224,650.00 for (5) years. 

5)  Adriana Campbell      Clifford Flynn 

 308 North 1
st
 Street Bldg 52 Ste.2301  401 L Avenues  

 Altus AFB, OK  73523    Altus AFB, OK  73523 

 Phone # 508-481-7234    Phone # 580-481-5675 

 E-mail: adriana.campbell@us.af.mil   E-mail: cliffor.flynn@us.af.mil 

6)  Semi-Annual Inspections of crane and hoist with monthly preventative maintenance. 

 

III. Fort Stewart & Hunter Army Airfield 

 

1) Quarterly Crane & Hoist Inspections with Annual Load Testing for (123) Units 

2) Contract # W9124M-14-P-0152 

3) Starting September 8
th

, 2014 – July, 2017 

4) $165,472.20 per year 

5) John Wing COR      James Frye 

399 Stephen Douglas Street    976 William H Wilson Avenue Ste 100 

Hunter Army Airfield, GA  31409   Fort Stewart, GA  31314 

Phone # 912-315-3604    Phone # 912-767-6939 

E-mail: edward.j.wing.civ@mail.mil   E-mail: james.r.frye20.civ@mail.mil 

6)  Base Year with (2) option years for Quarterly inspection with an Annual Load test per unit during  

     one of the inspections 
 
 

 
 

mailto:Richard.feller@usace.army.mil
mailto:andrea.l.westcott.civ@mail.mil
mailto:johnross.kavanoagh.gb@us.af.mil
mailto:cliffor.flynn@us.af.mil
mailto:edward.j.wing.civ@mail.mil
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IV. Little Rock AFB 
 

1) Annual and Semi-Annual Hoist and Cranes Inspections, Load Testing and Repairs. 

2) Contract # FA4460-11-0049 and Renew Contract # FA4460-14-P-0006 

3) New contract October, 2013 – September 30, 2016 

4) New contract price $71,385.00 plus parts and repairs for (3) years. 

5) Andrew Westbrook     Chester Richard Palmer 

 642 Thomas Avenue     536 Thomas Avenue 

 Little Rock AFB, AR  72099    Little Rock AFB, AR  72099 

 Phone # 501-987-6807    Phone # 501-987-7678 

 E-mail: andrew.westbrook@us.af.mil  E-mail: chester.palmer@us.af.mil 

6) Inspections of hoist and cranes including load test, capacity of hoist and identification number of hoists.  

Contract has just been issued for an additional (3) more years covering FY14 – FY16.  
 

V. Worthington Industries 
 
 

1) Services vary from new cranes, inspections and repairs to all related cranes and hoist services. 

2) Numerous contracts/jobs throughout company. 

 Steel Manufacture with multiple locations throughout the United States 

 Royal Arc holds long term contracts with Worthington Industries facilities located in 

Baltimore, MD (Tri-Annual Crane Inspections) Decatur AL (Annual Crane Inspections), 

Porter IN (Quarterly Crane Inspections) and Columbus OH (Crane removal, refurbishment, 

including upgrading and inspections). 

 Royal Arc began their affiliation with Worthington in 1985 starting in the Michigan area 

that includes the Taylor, MI facility in which we continue to do Monthly Crane 

Inspections. 

3) Providing services since 2001. 

4) Dollar amount for inspections vary on size of units and type of inspections requested, Magnaflux and 

ultraviolet dye Penetrant test, load test, etc. 

 Contract – Crane Renovation and replacement Project dated June 19
th

, 2008 for the Worthington 

Steel – Columbus OH Plant for $344,869.86. 

5) Doug Ritchey 

      1127 Dearborn Drive 

      Columbus, OH  43085 

      Office Phone # 614-840-3605 Cell # 614-266-8863 

      Fax # 614-438-3150 

      E-mail: dmritche@worthingtonindustries.com 

      Website: www.worthingtonindustries.com 

6) List of jobs required at various locations (including brief summary of the requirements): 

 Columbus, OH, Crane upgrade project 2008 including removal and replacement of existing crane 

system that we continue to inspect annually. 

 Porter IN, Bi Monthly and Quarterly Crane, Hoist & Lift Inspections (multiple units) since 2003 

until the present. 

 Jackson, MI, Annual Crane and Hoist Inspections for (11) units starting in 2003 until the present. 

 Decatur, AL, Annual Inspections of Lifting Devices since 2010 

7) All contracts remain current up to and including 2015. 

 

mailto:andrew.westbrook@us.af.mil
../2013%20Govt%20Bids/December%20Bids%202013/December%20Bids%202013/12-11-13%20Annual%20Hoist,%20Sling,%20Hook%20Inspection%20National%20Guard%20AZ%20SUBMITTED/chester.palmer@us.af.mil
http://www.worthingtonindustries.com/
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VI. Metropolitan Government of Nashville 
 

1) Services include cranes and hoist inspections, repairs and load testing. 

2) Various locations throughout the City of Nashville, 

 Including Metro Water Services and Wastewater Treatment Plants. 

3) Providing services since 2011 through 2016. 

4) Dollar amount for inspections vary on size of units and type of inspections requested, magnaflux and 

ultraviolet dye penetrant test, load test, etc. Contract without repairs included = $79,325.00 total. 

5) Michael Clinton 

 1600 2
nd

 Avenue North 

 Nashville, TN  37208 

 Phone # 615-862-4897 

 Fax # 615-862-4996 

 E-mail: Michael.clinton@nashville.gov 

a) Manager of Central Wastewater Treatment Plant. 

6) List of jobs required at various locations (including brief summary of the requirements): 

 Central Wastewater Treatment Plant, Annual Crane and Hoist Inspections, currently completed 

major repair to Clam Shell Crane May 2012. 

 Whites Creek Wastewater Treatment Plant, Crane and Hoist Inspections March 2012 until the 

present. 

 Dry Creek Wastewater Treatment Plant, Crane and Hoist Inspections May 2012 until the 

present. 

 Fleet Maintenance, including Heavy Vehicle & Light Vehicle Shops, Crane and Hoist 

Inspections May 2012 until the present. 

 

VII. NIST National Institute of Standards & Technology 

 

1) Annual Inspections for Cranes & Hoists. 

2) Contract # SB134111SE440 

3) Started September, 2011 through August, 2016 

4) $20,230.00 per year. 

5) Josh Alderoty      Kenneth Bishop     

 100 Bureau Drive - Building 301   100 Bureau Drive - Building 301 

 Gaithersburg, MD  20899    Gaithersburg, MD  20899 

 Phone # 301-975-5867    Phone # 301-975-6952 

 Fax # 301-975-6319     Fax # 301-975-3839 

 E-mail: joshua.alderoty@nist.gov   E-mail: kenneth.bishop@nist.gov 

6) Inspections of various cranes & hoist total of (119) units. 

a. Royal Arc service technicians have completed base year’s inspections (November, 2011). 

b. Royal Arc has completed inspection for Options Year 1 and Option Year 2. 

c. Royal Arc has been doing repairs for various units and will be starting inspections for  

Options Year 3 in 2015. 
 

 

../2013%20Govt%20Bids/December%20Bids%202013/December%20Bids%202013/12-11-13%20Annual%20Hoist,%20Sling,%20Hook%20Inspection%20National%20Guard%20AZ%20SUBMITTED/Michael.clinton@nashville.gov
mailto:joshua.alderoty@nist.gov
mailto:kenneth.bishop@nist.gov


Royal Arc Crane Service 

 
www.Royalarc.com 

1-888-829-9099 

Load Testing Advisory 
 

1) Current specifications regarding the load tests of Overhead Crane Systems  
ANSI B3O.11 requires the following: 

11-227 Rated Load Test 

(a) Prior to initial use, all new, extensively repaired, and altered equipment shall be tested and inspected by, or 

under the direction of, an appointed or authorized person, and a written report should be furnished by such 

person, confirming the load rating of the system.  The load rating should not be more than 80% of the maximum 

load sustained during the test. 

 

OSHA 1910.179 Paragraph K2 states the following; 

Rated load test. 

Test loads shall not be more than 125% of the rated load unless otherwise recommended by the manufacturer.  The 

test reports shall be placed on file where readily available to appointed personnel. 

 

(For additional documentation regarding this issue see your local OSHA regulations) 

 

2) Definitions 
Hoist: 

A machinery unit that is used for lifting and lowering a load. 

Crane: 

A bridging structure that spans two or more runways and provides traversing motion. 

Runway: 

The rails, beams, brackets and framework on which the crane operates. 
 

3) Royal Arc Load Testing  
It is our opinion, that it is the owner’s responsibility to load test the overhead bridge crane system.  The “system” 

consists of the hoist, crane structure, runways, columns and footings. In the case of the equipment being any style of 

Jib Crane or other lifting equipment inspected by Royal Arc the equipment shall be load tested to comply with 

CR1910.179 of the federal OSHA General Industry Standards.  To test the “system” requires that the full system be 

in place and therefore must occur after the completion of the crane installation and/or inspection.  Although it is 

hoist industry practice to load test every hoist prior to shipping, this practice does not preclude the requirement for 

the full load testing upon commissioning of the system once installed on the runway system. 

 

As a service to our customers, Royal Arc provides this load test service to our customer upon completion of the 

unit’s inspection. 

1. Royal Arc will provide a full capacity test load** to be used for testing purposes.  This load must be 125% of 

the rated capacity of the crane. 

2. The load must be of reliable weight, and be easily accessible and in the immediate area of the crane to be tested.   

3. All necessary rigging** will be provided by Royal Arc. 

4. The load rigging will be provided while Royal Arc is on site for the original inspection.  (If the customer does 

not require load testing during normal inspection period, but still would like to have a Certified Load Test 

performed, a crew can be provided on a time and material basis.) 

Upon completion of the test, a temporary hand written certification will be supplied to the owner, so that there is no 

possible exposure to the owner of not having proper documentation.  The official Load Test Certificate will follow 

approximately 2 weeks.  Royal Arc will also keep a copy on file. 
 

**Royal Arc is not responsible for any damage that may occur to either the test weights or the rigging used . 

 

Royal Arc Crane Service 1-888-829-9099 

http://www.royalarc.com/
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Introduction:  

 

Load testing and inspection of overhead cranes is required by many safety regulations, national 

consensus standards and manufacturers. It is the purpose of the annual condition inspection to 

ensure that the overall structural, mechanical and electric components of the equipment have 

been maintained in a safe and serviceable condition and are functioning properly according to the 

original equipment manufacturer’s specifications. It is the purpose of the load test to ensure by 

actual overloading that the equipment is capable of safely lifting and moving the rated load 

through all designed motions. The inspection and load test do not take into account the duty 

factor of the equipment. The frequency of performing a load test can vary depending on 

regulatory jurisdiction. The CMAA recommends that load testing be performed at least once 

every four (4) years. Please keep in mind that the original equipment manufacturer may have 

more stringent requirements and these requirements must take precedence. A certification issued 

is not a license to use a crane beyond the original designed duty factor. Owners and operators 

should always be aware of the equipment’s duty factor.  

 

The following equipment requires proof testing:  
 

1. All bridge cranes, gantry cranes, monorail systems and jib cranes of all capacities upon 

original installation and before equipment is put into service.  

 

2. All bridge cranes, gantry cranes, monorail systems and jib cranes of all capacities to be proof 

tested once every four (4) years after original proof test.  

 

3. All bridge cranes, gantry cranes, monorail systems and jib cranes of all capacities to be proof 

tested and operationally tested after significant modifications or major repairs are performed.  

 

The certifying agency shall make a determination on whether the  

Modification’s or repairs are sufficient to require a proof test.  

The following procedure is established to provide a method which will meet the most stringent 

requirements that apply to this type of crane. The methods herein recommended are intended to 

provide a safe and effective means by which load tests can be conducted.  

 

1. Pre-test Procedures  
 

1-1. Check that an operator’s manual is available for the crane and review same for operationa1 

limitations.  

 

1-2. Determine the lifting gear to be used with the crane in normal duties or for the purpose of 

testing the crane if it has already been tested independently. Check that all lifting attachments are 

clearly marked with their safe working load.  

 

1-3. Review previous test and inspection certificates, wire rope inspections, and deficiency 

reports and determine that any necessary corrections have been made.  
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1-4. Review periodic inspection reports, maintenance records and documentation of repairs to 

determine that all work was in order.  

 

1-5. Determine that the safe working load for the crane is known and clearly marked on the crane 

or on charts affixed to it. If the crane runway supports more than one crane, verify that the crane 

runway and its supporting structure were designed to support the cranes and loads in all 

authorized operational configurations.  

 

1-6. Choose appropriate loads for the test based on the manufacturer’s load ratings for the 

condition of use. A 25% minimum partial load, the rated load, and a proof load as close as 

possible but not exceeding 125% of rated load shall be used. Check manufacturer’s limitations 

and or specific instructions on testing. Reeving configuration must be recorded.  

 

1-7. Rigging should be arranged for the test loads which conform to good rigging practice for a 

safe lift.  

 

1-8. Barriers should be set up around the operating perimeter if there is any possibility that 

personnel or vehicles will intrude into the operating region.  

 

1-9. A pre—test conference should be arranged with the operator, the riggers, and the signalman 

to establish how the test will be conducted and to review the signals to be used.  

 

1-10. Inspect the crane in its entirety according to the checklist normally used for that type of 

crane. Particular attention should be given to the structural elements of the crane which will be 

subjected to stress during the load testing procedure. Any evidence of degradation among the 

structural elements should be evaluated and a determination made as to the suitability of the 

crane’s condition for load testing and the need for nondestructive testing or dismantling for 

detailed examination. 

  

1-11. Conduct a visual examination of the crane runway, track, power conductors, collectors and 

switch gear prior to commencing the test.  

 

1-12. The crane should be operated without a load through its full range of operation and all 

safety devices and limit switches should be checked. The 25% partial load should then be applied 

and required adjustments made for appropriate function. (i.e., limit switches, variable frequency 

drives, soft starts, etc.)  

 

Note: Many of the new cranes today incorporate bridge and trolley travel limits including anti-

collision devices, which can be adjusted to maintain a predetermined distance and eliminate the 

possibility of two (2) cranes or monorail hoists between runway support centers. Inspector must 

always beware of this fact before load testing.  

 

2. Load Test  
 

2-1. At the start of the rated load test the crane should be positioned over a supporting stanchion 

or column of the runway with the trolley positioned adjacent to the end truck. With the crane in 

this position, measure the deflection of the crane main girders and the runway girders at center 
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span.  

 

Lift the rated load a sufficient height to ensure that each tooth of the lifting gear train is subjected 

to the rated load. Lower the load to a height of 4-8 inches above the ground.  

 

Traverse the bridge to mid span of each runway girder and measure the deflection. Traverse the 

trolley with rated load to mid span of the bridge and measure the deflection. Compare these 

values with appropriate specifications for the crane.  

 

Note: Tonnage testing will raise loads in 10’-0” intervals to determine breakaway tonnage. 

 

Published Deflection Specifications:  

 

CMAA #70 Top Riding Double Girder Cranes and Gantry cranes.  

CMAA #74 Top Riding and Under Running Single Girder Cranes.  

ANSI MH27-1 For Patented Track Underhung Cranes and Monorail Systems.  

ANSI MH27.2 For Enclosed Track Underhung Cranes and Monorail Systems.  
 

Raise the rated load approximately five (5) feet above the ground. With the hoist controller in the 

neutral position, release (by hand) the holding brake. The load controlling device should control 

the load.  

 

Note: many load brakes are designed to hold the load, always check with the manufacturer. 

 

2-5. With the holding brake in the released position, start the load down slowly and then return 

the controller to the off position as the test load is lowering. The load controlling device should 

prevent the load from accelerating.  

 

Note: It is not mandatory for the load controlling device to halt the downward motion of the 

load; however, one needs to refer to the manufacturer testing procedures, as many load brakes 

are designed to stop and hold the load.  

 

2-6. For cranes with primary and secondary holding brakes and/or eddy current or hoist dynamic 

load brakes visually observe that correct operation ensures control of the rated load.  

 

Note: For cranes equipped with a hoist dynamic brake, eddy current brake, or regenerative brake, 

check lowering speeds against manufacturer’s specifications to ensure correct brake operation.  

 

Note: A load test should not be attempted until a full understanding of the brake function is 

achieved.  

 

Note: Do not release the holding brake when testing equipment with these brake systems. Could 

cause load to free fall. The speed test should be done with power on, so the holding brake will be 

in the released position.  

 

2-8. In order to test the reaction of the hoist unit in the event of power failure during a lift, hoist 

the rated load to a convenient distance above the surface. Lower the load at high speed and, with 
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the controller in the lowering position, disconnect the main power source. The test load should 

stop lowering when the power is disconnected.  

 

2-9. Increase the test load to 125% of rated load to achieve the proof load. Repeat items 2-1 

through 2-7 and determine that during these operations all crane functions operate effectively.  

 

Note: Hoist may be equipped with an adjustable or non-adjustable overload devise. This devise 

may require adjustment or modification in order to raise proof load. Always consult 

manufacturer for instructions.  

 

While handling the proof load, operate the crane at speeds appropriate to the safe operation and 

control of the load.  

 

2-11. For cranes with two or more hoists, separate tests must be carried out for each hoist.  

 

2-12. Operate the trolley with the proof load suspended from the hook through the maximum 

operational range on the bridge. Use extreme caution and observe that the trolley brakes are 

operating properly if appropriate and allow for load swing and coasting.  

 

2-13. Operate the bridge with the proof load suspended from the hook as near as possible to the 

runway rail on each side through the maximum operational range on the runway system. Use 

extreme caution and observe for any binding of bridge trucks and proper brake operation etc.  

 

2-14. Test bridge and trolley brakes to determine that they stop their respective functions in a 

distance equal to 10% of full load speed in feet per minute when traveling at full speed with full 

rated load.  

 

NOTE: Some jurisdictions require that the bridge brakes must be capable of retarding the motion 

of the bridge at the rate of 1 foot per second per second while the full rated load is being carried. 

The stopping distance in feet to meet this requirement can be calculated from the formula, S = 

0.5(v2/a), where v is the observed speed in ft. /sec. and is the deceleration in ft. /sec. /sec., in this 

case 1.0 ft./sec./sec.  

 

2-15. When the regulatory authority specifies the rate of deceleration required to meet the energy 

absorbing requirement for runway and trolley bumpers, the formula in the above note can be 

used to determine the required stopping distance for the bridge and trolley. To use the formula 

substitute the appropriate deceleration value for “a” and the observed value of “v” for the 

particular function. Some jurisdictions specify “v” at a certain per cent of full speed, in which 

case the reduced value would be substituted in the formula.  

 

2-l6. For crane runways with two or more cranes, the l00%* rated load test should be conducted 

simultaneously for all the cranes that can fit on a single runway span with their buffers in 

contact. The runway deflection should be measured with the loads suspended as close as possible 

to the runway with the cranes moving across the span between runway supports and the values 

compared to appropriate specifications.  
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Reference: AISE Tech. Report #13 “Guide for Design of Mill Buildings” and specifically “Light 

and Heavy Industrial Buildings, Part II, With Cranes”, Fisher & Buettner, AISE September, 

1979. 

 

3. Post-test Inspection  
 

3-1. After the tests are completed, conduct a thorough examination to ensure that the crane has 

satisfactorily withstood the tests. Park the crane at the proper location for service access and 

relax all rigging and reeving to allow for inspection of the wire rope and reeving components. 

Open the main disconnect and install a safety lock—out device before mounting the crane.  

 

3-2. Check all components of the crane for structural damage including cracks, weld separation, 

permanent deformation, paint flaking and loose fasteners.  

 

3-3. Check the runway for structural damage or distortion, loose or damaged fasteners, track 

alignment and secure attachment to the structural support.  

 

3-4. Check the crane and runway electrical components for deterioration and proper condition. 

Verify the integrity of wiring, connections and enclosures, checking for neatness, security and 

conformance to appropriate electrical codes.  

 

3-5. Check all sheaves, drums and wire rope for evidence damage or excessive wear. Open the 

wire rope and inspect the core at several points to determine any deterioration. Give particular 

attention to potential damage at end fittings and anchor points.  

 

3-6. Check that all required guards are securely attached. Verify that all shafts, couplings and 

open gears that can be contacted by personnel are properly guarded.  

 

3-7. Make note of any damage, deficiencies, or corrections that may be required.  

 

3-8. Hoist the load blocks clear of personnel or obstructions and verify that the wire rope has 

wound properly on the hoist drums. Open the main disconnect and leave the pendant, if any, in 

the designated location.  

 

3-9. Complete the report and conduct an exit briefing, if appropriate. 



PRE-TASK PLAN FOR 
        SAFETY (Con’t) 

 

Equipment Required: ________________________ 

Engineering Required:_______________________ 

Scaffolding Required: _______________________ 

Other: _____________________________________ 

  Control Measures 

Area Secured: 

_____  Warning Tape 

_____  Barricades 

_____  Roof Perimeter Protection 

_____  Railroad Track Protection 

Other: ________________________________ 

_____  Escape Route Identified 

_____  Task Safety Checklist Completed 

Other: ________________________________ 

  

 Verification of Understanding  

(Crew members sign to assure that they understand the plan) 

          Print                    Sign 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

__________________      __________________ 

 

 

ROYAL ARC 

INDUSTRIAL 

SERVICE 
 

 

 

 

 

 

 

Pre-Task 

Plan For 

Safety 
 

 

 Post Task 
Inspection Checklist 

 
    Yes    No     N/A 
 
Post– Job Cleanup  ___   ___     ___ 
  
 
Secured Installed Materials ___    ___     ___ 
 
 

Hot Work Monitored after  ___    ___     ___ 

         Work Completed   
 
 

Barricades Installed where ___    ___     ___ 

         Needed  
 
 

Equipment Shut Down/  ___    ___     ___ 

          Secured     
 
 

Locks Removed   ___    ___     ___ 
 

Emergency Numbers 
 

Toll Free 
888- 829- 9099 

 
24 Hour Emergency#    866-KRANE-85 

(866-572-6385) 
 

Michigan:   734-789-9099 
 

Indiana:   260-587-3711 
 

Georgia:   912-358-0036 
 

Cleveland & Columbus:   888-829-9099 
 

Kendallville, IN:   260-347-7882 
 

Texas:   254-200-4356 
 
 

Shift Manager: ___________________________ 
 

Project Manager: _________________________       



PRE-TASK SAFETY PLAN 

Project: __________________________________________________ 

Location: ________________________________________________ 

Date: ___________________  Shift: ___________________________ 

 

Shift Manager: ____________________________________________ 

Craft: ____________________________________________________ 

 

Process Manager (Sign after Review): 

_________________________________________________________ 

Description of Work: ______________________________________ 

_________________________________________________________ 

_________________________________________________________ 

_________________________________________________________ 

_________________________________________________________ 

HAZARD IDENTIFICATION  

______ Housekeeping   ______ Evacuation Process 

______ High Voltage   ______ Trenches Properly 

             Cables / hot rails   shored / sloped 

______ Requires Fall Protection    ______ Asbestos/ Lead 

             Protection     paint 

______ Open Holes    ______ Confined Space 

______ Guarding   ______ RR Track Protection 

 

______ Materials / Scrap   ______ Hot Work Protection 

______ Noise    ______ High Temperature 

______ Working above/   ______ Carbon Monoxide  

  Below another craft   (75 PPM Warning 

      200 PPM Danger) 

______ Acids / Caustics   ______ Radiation 

______ Toxins    ______ Hazardous Material 

           

Task Safety Checklist 

  Personal Protective Equipment                   YES         NO           N/A                    Housekeeping                             YES         NO           N/A 

  Goggles / Face Shield                  _____      _____       _____                  Work Surface Level                     _____      _____       _____           

  Gloves                    _____      _____       _____     Aisles, Stairs, Floors Clean  _____      _____       _____           

  Rubber Boots / suits                   _____      _____       _____                  Storage of Materials   _____      _____       _____ 

  Respirators                   _____      _____       _____                      

  Body Harness / Shock absorbing lanyard     _____      _____       _____     Material Handling / Equipment Inspection  

  Welding Shield                     _____      _____       _____     Cranes or Cherry Pickers  _____      _____       _____ 

  Leather Sleeves / coat                  _____      _____       _____     Air Tuggers   _____      _____       _____  

  Ear Plugs                    _____      _____       _____     Rigging Checked                         _____      _____       _____ 

  Long Sleeve Shirts                   _____      _____       _____     Cables, Ropes, Slings  _____      _____       _____ 

  Fire Retardant Clothing                  _____      _____       _____     Chain Falls   _____      _____       _____ 

   

  Energized Equipment         

  Lockout Verified                   _____      _____       _____                   Fall Protection                

  All Locks Labeled / Tagged                  _____      _____       _____      Rope Grabs   _____      _____       _____ 

  Broken / Exposed Wiring                  _____      _____       _____      Retractables   _____      _____       _____ 

            Vertical Lifelines   _____      _____       _____ 

  Fire Protection                               Horizontal Lifelines                    _____      _____       _____  

  Proper Fire Extinguisher & Fire Hose            _____      _____       _____       Guardrail System—Handrail,     _____      _____       _____ 

   Flammable Materials Removed or                _____      _____       _____             Midrail, toeboard 

  Protected                   Floor Openings Protected         _____      _____       _____ 

  Fire Blankets   _____      _____       _____        

  Fire Watch Required   _____      _____       _____        Miscellaneous   _____      _____       _____ 

  Area Need to be Flagged  _____      _____       _____        Ladders Secured   _____      _____       _____ 

              Scaffolds Inspected                  _____      _____       _____ 

  Tools              Rebar Protected   _____      _____       _____ 

  Proper Tools for the Job  _____      _____       _____        Pinch Points   _____      _____       _____ 

  Ladder Inspection   _____      _____       _____        Purge Requirements  _____      _____       _____ 

  Hand Tools in Good Condition  _____      _____       _____        Trailer Inspection   _____      _____       _____ 

  Air hoses secured   _____      _____       _____        Daily Shift Ending Audit  _____      _____       _____   

  Ground Fault protection in place  _____      _____       _____        (Assure Equip & Area is secure)  

  Oxygen / Acetylene tied off  _____      _____       _____        Orange RR Safety Cones  _____      _____       _____ 

               Rail Road Track Protection       _____      _____       _____ 

  Permits**   Required  Complete         Welding Perimeter Guarding  _____      _____       _____  

      YES         NO                                                            (Weld Flash Protection) 

  Work Permit                     _____       _____  ________           

  Excavation    _____       _____  ________ 

  Confined Space   _____       _____  ________         ** Completing this form does not replace the completing 

  Hot Work    _____       _____  ________          of the required permits 

  MSDS Available   _____       _____  ________ 

  Special Written Procedure  _____       _____  ________ 

   

 

  Specific Work Requirements: __________________________________________________________________________________________   

   ___________________________________________________________________________________________________________________ 

   

  Alternative Work Areas: _______________________________________________________________________________________________ 

  ____________________________________________________________________________________________________________________ 

   

  Safety & Productivity Improvement Suggestion: __________________________________________________________________________ 

  ____________________________________________________________________________________________________________________ 

   

  Voltage of Equipment Used: ___________________________________________________________________________________________ 

  



 

 

 

 

 

CUSTOMER:  DATE:  BUILDING:  

ADDRESS:  LOCATION:  RAW #:  

CITY, STATE:  TYPE: 
DG 

 
SG 

 
TR 

 
UH 

 
MONO 

 
JIB 

 
F. UNIT 

 
GAN 

 

JOB #:  VOLTAGE:  
OPERATED 

BY: 

CAB PENDANT RADIO 

   
 

ITEM DESCRIPTION N/A CODE CODE KEY: 

RUNWAYS 

1. RAILS  /  BEAM   
A = ADJUSTED 

C = CLEANING REQ. 

D = DANGEROUS 

G = GREASE/LUBE 

M = MONITOR REQ. 

R = REPLACE /INSTALL 

X = ACCEPTABLE 

Z = ADDITIONAL 

       COMMENTS 

2. MAIN LINE CONDUCTORS   

3. MAIN LINE FESTOON / COLLECTORS   

4. END STOPS & BUMPERS   

PENDANT 

5. S/O CORD / STRAIN RELIEF   
COMMENTS: 

6. OSHA STOP/START   

7. PUSH BUTTONS   
 

CONTROLS 

8. BRIDGE   

9. TROLLEY   
 

10. HOIST   

11. CONTACTORS   
 

12. WIRING   

13. MAIN LINE DISCONNECT   
 

RESISTORS 

14. BRIDGE   

15. TROLLEY   
 

16. HOIST   

BRIDGE 

17. MOTOR   
 

18. MOTOR BRAKE   

19. GEAR CASE / OIL   
 

20. SHAFT COUPLINGS& BEARINGS   

21. GUARDS & COVERS   
 

22. WHEELS   

23. WARNING LIGHT / ALARM   
 

24. GIRDER END TRUCK CONNECTION   

25. CAPACITY / CLASS RATING SIGNS   
 

HOIST 

26. MOTOR   

27. MOTOR BRAKE    
 

28. EDDIE BRAKE  /  LOAD BRAKE   

29. GEAR CASE / OIL   
 

30. UPPER SHEAVE NEST / LOAD SPROCKET   

31. COUPLINGS   
 

32. GEARS & BEARINGS   

33. GUARDS & COVERS   
 

CRANE MANUFACTURER:  

 

CAPACITY: 

 

CRANE SERIAL #: 

 

HOIST MANUFACTURER: 
 

HOIST SERIAL #: 
 

HOIST MODEL #: 
 

34. HOOK BLOCK / BLOCK SHEAVES   

35. HOOK SAFETY LATCH   

36. CABLE / CHAIN   

37. ROPE DRUM / CHAIN BUCKET   

38. LIMIT SWITCH   

TROLLEY 

39. MOTOR   

40. MOTOR BRAKE   

41. COUPLINGS   

42. GEAR CASE / OIL   

43. GEARS & BEARINGS   

44. FRAME   

45. WHEELS   

46. END STOPS &BUMPERS   

47. RAILS  /  BEAM   

48. CONDUCTORS   

TECHNICIAN(S)  49. COLLECTORS   

50. FESTOON SYSTEM   

 

CUSTOMER’S SIGNATURE:      
 

           www.royalarc.com       www.royalarc.org       www.royalarcslings.com        www.royalarctraining.com 

 

                                                                 Questions? Email us at: service@royalarc.com 

 

Industrial Services 
CRANE INSPECTION 
A DIVISION OF ROYAL ARC WELDING &MANUFACTURING 
 

--WORK ORDER-- 

FOR PREVENTATIVE MAINTENANCE OR 

CRANE INSPECTIONS 

1-888-829-9099 

24 HR. EMERGENCY 1-866-KRANE-85 

 

WORK ORDER NUMBER 

 

http://www.royalarc.com/
http://www.royalarc.org/
http://www.royalarcslings.com/
http://www.royalarctraining.com/


Invoice 
~ 

Manufacturing <~>Rigging<~> Fabrication 
DATE INVOICE ... 

4/6/2016 

BILL TO SHIP TO 

P.O. NO. TERMS REP SHIPDA ... SHIP VIA FOB QUOTE# 

QTY ITEM DESCRIPTION RATE AMOUNT 

Subtotal $0.00 

Sales Tax (0.0%) $0.00 

Phone# Fax# E-mail 

Total $0.00 
888.829.9099 877.789.9099 ACCOUNTING@ROY ALAR C. COM 

Web Site WWW.ROY ALARC.COM WWW.ROY ALAR C. NET ... Balance Due $0.00 



Industrial Services 
Cranes   Material Handling  Fabricators  Training 

 

               Indiana Office            Corporate Office                           Texas Office                      Georgia Office 
              0640 County Road 27                     23851 & 23891 Vreeland Rd       906 Leifester Circle                   6041-C Ogeechee Rd 
                Ashley, IN 46705                           Flat Rock, MI 48134                       Killeen, TX  76549                              Savannah, GA 31419 
 (260) 587-3711 Fax (260) 587-3712       (734) 789-9099 Fax (734) 789-9023        (254) 200-4356 Fax (877) 789-9099      (912) 358-0036 Fax (877) 789-9099 

 

Sales Offices: Kendallville, Indiana (260) 347-7882 
 

For a complete look at our products and services our online friends are invited to visit our 

Web site at www.royalarc.com or www.royalarc.org 

April 6, 2016 
 

City of Austin 

124 W 8
th
 Street, Rm 308 

Austin, TX  78701 

512-974-2554  
 

Attention:   Irene Sanchez-Rocha 

Subject:  Inspections and Testing Stationary Crane w/Annual Load Test   

Solicitation No.: ISR0013 

Requisition No:  2200 15101900050 
 

Royal Arc Welding Company is a small business our Company Duns # is151414075 and our Federal Tax Identification # is 

.  Royal Arc Welding Company can offer you 65 years of experience in service, training and manufacturing and 

is pleased to offer the following technical proposal for your consideration. 
 

Royal Arc Crane Service has Certified Crane Technicians who are qualified and dedicated in providing quality on time 

service and repairs.  Royal Arc stands behind our service and will guarantee that all hoist repairs will be brought to the 

original Manufacturer’s Specifications.  In addition Royal Arc offers a standard warranty on “Inspections” that covers a 

period of 90 days for labor and parts.  Royal Arc’s Crane Inspections are more than visual profile of your crane system.   
 

Royal Arc will supply all necessary tools, equipment and Certified Crane Technicians to complete your OSHA Crane 

Inspection as indicated on Solicitation ISR0013.  These inspections will be performed using our standard crane and hoist 

inspection form which is attached for your review. During these inspections, we will make adjustments and minor repairs 

including tightening of electrical connections, adjusting brakes and check motor brushes, rings and filling oil levels with the 

proper gear oils.  The costs for Complete Safety Inspection are listed on Bid Sheet in Column 1.   
 

Our certified technicians are located throughout the country; the technicians assigned to this contract will come from our 

shop in the Killeen, TX area.  Royal Arc has their own fleet of trucks and equipment necessary to complete your inspections 

as requested. We have our own lift and mobile crane if the job requires it.  
 

Inspection exclusion: Royal Arc does not include the following items in our inspection and maintenance program; brakes 

with complete disassembly needed, permanently sealed gear boxes or anything with concealed internal parts. 
 

Royal Arc will also supply all necessary tools, equipment, material, labor and supervision to complete an Annual Load 

Tests.  Certified load cells calibrated within one year are used for Static Load testing to provide a more stable and accurate 

test for safety.  Test loads shall not be pulled greater than 125% of the rated load unless otherwise recommended by the 

manufacturer.  The costs for Load Testing and NDT are listed on Bid Sheet in Column 2 Safety Tests. 
 

Royal Arc will also supply all necessary tools, equipment, material, labor and supervision to complete an Annual Magnaflux 

and Ultraviolet Dye Penetrate Test on all required hooks and lifting devices. (Required annually per ASTM-A275-83) 
 

Following the inspections, all OSHA documentation requirements will be submitted for your files on individualized reports 

(Digital or hard copies).  In addition, any repairs or areas of concern will be quoted separately. 



April 6, 2016 

City of Austin 

Solicitation No.:  ISR0013 

Page 2 
 

City of Austin will be responsible for providing a free and clear accessible work area. Any unexpected delays caused by 

City of Austin will be charged at an applicable hourly rate. 
 

Inspections will be completed by non-union labor during standard business hours, Monday through Friday from 7:30am to 

4:30pm.  
 

Inspections will be scheduled following receipt of contract. 
 

Royal Arc Welding Company acknowledges receipt of Addendums # 1 & # 2 and has included signed copies with bid 

packet. 
 

Payment Terms: Net 30 Days  (Visa, MasterCard, and American Express Accepted)  
 

This proposal remains in effect 60 days from the date of this correspondence. 
 

If in review of this information any questions arise, please do not hesitate to contact our office at 734-789-9099. 
 

Thank you for choosing Royal Arc for your OSHA Inspection needs. We look forward to scheduling your upcoming 

inspection. 
 

Sincerely,  
 

Sales Manager 
Government Procurement Specialist 
Royal Arc Industrial Services 
Toll Free: 888-829-9099       
23851 Vreeland Road 
Flat Rock, MI  48134                                                                                                     

 
www.royalarc.org, www.royalarcslings.com, www.royalarctraining.com 
 

Attachments: 

 Complete Bid Packet Pg 1 – 4 Offer Sheet 

 Bid Sheet Pg 1 – 6 

 Sample Invoice 

 Section 0835: Non-Resident Bidder Provision 

 Section 0605: Local Business Presence identification 

 Section 0700: Reference Sheet 

 Royal Arc References & Past Performances 

 Section 0900: MBE & WBE form 

 Supplemental Purchasing Provisions 

 Acknowledge Addendum 1 & 2 

 Royal Arc Technical Quote w/Sample Crane Inspection Form 

 OSHA Regulations & Crane Service Inspection Procedures 

 Load Test Advisory & Load Testing Procedures 

 Royal Arc Plan for Safety & Crane Services Publication & Custom Crane System Brochure 

http://www.royalarc.org/
http://www.royalarcslings.com/
http://www.royalarctraining.com/



