





Received

August 30, 2006

Project

ABIA Runway 35L Bypass Taxiway

EVALUATION MATRIX

Project Manager

Tony Krauss

	Item 1	Item 2	Item 3	item 4	Item 5 [15 w/subs]	tem 6 [15 w/subs]	Item 7	Item 8	Item 9		Item 10	
	[Yes or No]	Yes or No	[24]	[15]	[30 w/o subs]	[0 w/o subs]	[8]	[12]	[11]	[100]	[25]	[125]
Firm (or Joint Venture)	MWBE Goals met or G F E	Prime Firm's EEO Program	Experience of Project Manager (10) / Principal (6) / Engineer (8)	Experience and Availability of Proposed Staff	Prime Firm's Comparable Project Experience	Subconsultant Firms' Comparable Project Experience	Team's Experience with Austin Issues	Teams Structure and Project Approach	with Prime	SUB TOTAL	Optional Interview	ŀ
Delta Airport Consultants, Inc.	Yes	Yes	18 80	11 60	12 80	11 00	7 40	10 60	11 00	83 20	21 60	104 80
Carter & Burgess, Inc	Yes	Yes	19 00	11 60	13 00	11 40	6 80	10 40	11 00	83 20	18 80	102 00
PBS & J	Yes	Yes	_19 20	11 00	12 60	11 40	6 60	10 10	11 00	81 90	17 80	99 70
URS Corporation	Yes	Yes	18 20	10 00	12 40	11 80	6 90	9 40_	11 00	79 70		79 70
DMJM Aviation Inc	Yes	Yes	19 00	10 40	12 40	10 60	5 80	9 60	11 00	78 80		78 80