## **M/WBE Summary**

Bid documents were distributed to 11 general contractors. Bids were opened on July 1, 2010. Excel Construction Services, L.L.C. submitted the lowest of three bids received:

Excel Construction Services, L.L.C., Leander, TX	\$309,000
Central Road and Utility, LTD., Austin, TX	\$343,000
Keystone Construction, Inc., Austin, TX	\$360,600

The contractor's choice of work methodology provides for 7 areas of subcontracting opportunities which are listed below. Project participation goals stated in the solicitation were **2.65%** MBE and **1.63%** WBE. Total participation estimated on base bid amount of \$309,000:

NON M/WBE TOTAL – PRIME	\$110,482.83	35.75%
Excel Construction Services, L.L.C., Leander, TX	\$110,482.83	35.75%
MBE TOTAL – SUBCONTRACTORS	\$13,898.50	4.50%
Austin Sandblasting & Coatings, Inc., Austin, TX (sandblasting)	\$ 2,700.00	0.87%
T. Morales Company, Florence, TX (electrical)	\$ 10,500.00	3.40%
Lonestar Ready Mix, Leander, TX (concrete)	\$ 698.50	0.23%
WBE TOTAL – SUBCONTRACTORS	\$ 2,862.67	0.92%
AFS Environmental, Inc., Cedar Park, TX	\$ 629.00	0.20%
(triangle filler pipe)		
ABC Erosion Control, Inc., Leander, TX (erosion control)	\$ 1,178.67	0.38%
White Photographic Svc, Dripping Springs, TX (photos)	\$ 755.00	0.24%
Melendrez Trucking, L.L.C., Austin, TX (hauling service)	\$ 300.00	0.10%
NON M/WBE TOTAL – SUBCONTRACTORS	\$181,756.00	58.83%
Godwin Pumps, China Grove, TX (pumps)	\$108,970.00	35.27%
HD Supply Waterworks, San Antonio, TX (pipe)	\$ 72,786.00	23.56%

The Contractor submitted a MBE/WBE Compliance Plan that demonstrated a Good Faith Effort and was approved by the Small & Minority Business Resources Department. Second and third low bidder information is provided.

SECOND BIDDER - Central Road and Utility, LTD., Austin, TX \$343,000 43% NON M/WBE prime participation; 2.77% MBE; 2.92% WBE; 51% Non M/WBE subcontractor participation.

THIRD BIDDER - Keystone Construction, Inc., Austin, TX \$360,600 93.91% NON M/WBE prime participation; 3.33% MBE; 2.76% WBE participation.