Composite Received: May 21, 2014

Project: CLMP154 - Engineering Services for YBC Urban Trail Route

**EVALUATION MATRIX** 

Project Manager: Jessica Salinas

|                            | Item 1                            | Item 2                           | Item 3a | Item 3b                       | Ite  | m 4       | Item 5                                   | Item 6   | Item 7                                 | Item 8  | Item 9 |                 |      |
|----------------------------|-----------------------------------|----------------------------------|---------|-------------------------------|--|-----------|--|--|--|---|--------|-----------------|------|
|                            | [Yes or No]                       | [Yes or No]                      | [10]    | [20]                          | [2   | 20]       | [15]                                     | [15]   | [15]                                   | [10]  | [15]   | [105]           |      |
| Firm<br>(or Joint Venture) | MBE/WBE<br>Procurement<br>Program | Turned in all Required Documents |         | Team's<br>Project<br>Approach | Project Manager and<br>Project Principal<br>Experience |           | Prime<br>Firm's<br>Comparable<br>Project | Major Scopes<br>of Work<br>Comparable<br>Project | Team's<br>Experience<br>with<br>Austin | City of Austin<br>Experience<br>with<br>Prime |        | TOTAL<br>POINTS | RANK |
|                            |                                   |                                  |         |                               | PM<br>[15]   | PP<br>[5] | Experience                               | Experience                                       | Issues                                 | Firm  |        |                 |      |
| Halff Associates, Inc.     | Υ                                 | Υ                                | 9.40    | 17.60                         | 14.60  | 4.80      | 13.80                                    | 13.60  | 14.00                                  | 9.92  | -      | 97.72           | 1    |
| Klotz Associates           | Υ                                 | Y                                | 8.80    | 19.20                         | 11.30  | 4.80      | 13.00                                    | 13.80  | 12.90                                  | 10.00   | -      | 93.80           | 2    |
| AECOM                      | Υ                                 | Y                                | 8.80    | 17.00                         | 10.20  | 3.80      | 11.60                                    | 12.80  | 11.90                                  | 10.00   | -      | 86.10           | 3    |
| Pape-Dawson Engineers      | Υ                                 | Υ                                | 9.20    | 16.20                         | 12.10  | 2.70      | 11.60                                    | 13.00  | 11.10                                  | 10.00   | -      | 85.90           | 4    |

| Bury            | NON COMPLIANT |
|-----------------|---------------|
| HDR Engineering | NON COMPLIANT |