COMPOSITE Received: 9/3/2020

Project: CLMA032 - CMR for Colony Park and Givens District Parks Aquatic Facilities

EVALUATION MATRIX

Project Manager: Scott Sinn

Firm or Joint Venture	Item 1	[Yes or No] Safety Record	Offeror's	Item 4 [Yes or No] Required Documentation	Experience of	[30] Experience of Proposed CMR Team Members				[10] Experience of Proposed Major Subcontractors		[10] CMR Team Structure			Item 9 [15] Work Approach and Delivery Schedule			[20] [10] CMR Reputation, Quality of Goods and Services and Business Practices				<i>Item 12</i> [5]	Item 13	Item 14		
	[Yes or No]																						[4.5]	[30]	[154.5]	
	MBE/WBE Procurement Program																								TOTAL	
						Project Manager [12]	Pre- Construction Manager [5]	Superintendent [8]	Safety Manager [5]	LEED/SITES Consultant [5]	Cost Estimator [5]	Pre-construction Services Org Chart [2.5]	Construction & Construction Administration Org chart [2.5]	Team Structure & Communications [5]	Construction Planning [5]	Cost Control [5]	Schedule [5]	Business Outreach Practices [5]	Sustainable Process [5]	Quality and Performance [10]	CMR Team Experience with Austin- Area Issues [10]	Local Business Presence [5]	Service Disabled Veteran Business Enterprise [4.5]	Proposed Fee [30]		Rank
linto, LLC	Y	Y	Y	Y	15.33	8.75	3.67	5.08	3.67	4.33	3.83	2.33	2.33	4.42	4.75	4.75	4.67	4.42	4.25	8.67	8.75	5.00	0.00	27.54	126.54	1
Byrne Construction Services	Y	Y	Y	Υ	17.33	8.42	4.17	6.67	4.00	3.33	2.67	2.25	2.25	3.25	4.58	4.00	3.67	3.58	3.75	8.17	8.42	4.00	0.00	23.38	117.88	2
SpawGlass Contractors	Y	Y	Υ	Y	12.83	6.50	2.58	4.92	3.17	3.50	2.75	2.25	2.25	4.08	2.67	3.50	3.67	4.25	3.75	8.64	8.17	5.00	0.00	25.04	109.51	3
AP Gulf States, Inc., dba Adolfson & Peterson Rogers-O'Brien Construction													Non-Re	sponsive												