

COMPOSITE
EVALUATION MATRIX

Received: 9/22/2021

Project: CLMB338 Underground Electrical Civil Construction

Project Manager: Chad Leingang

Firm (or Joint Venture)	Item 1	Item 2	Item 3	Item 4	Item 5	Item 6	Item 7	Item 8			Item 9		Item 10						Item 11	Item 12		
	[Yes or No]	[Yes or No]	[Yes or No]	[Yes or No]	[35]	[25]	[10] Past Performance on City of Austin Projects	[15]			[10]		[25]						[10]	[3.90]	[133.90]	
	MBE/WBE Procurement Program	Offeror's Financial Capability	Safety Record	Acceptable Documentation	Price	Prime Firm Comparable Experience	Key Personnel Comparable Experience	General Supervisor	Superintendent	Safety Manager	New Construction	Repair/ Maintenance	Organizational Structure and Business Practices						Local Business Presence	Service Disabled Veteran	Total Points	Rank
								[7]	[6]	[2]	[5]	[5]	Organizational Chart	Staffing Plan	Response Strategies	Safety Training Program	Work Experience with Austin Area Issues	Outreach Practices				
MasTec North America, Inc.	Yes	Yes	Yes	Yes	35.00	23.20	8.33	6.40	5.60	1.90	4.60	4.20	1.00	7.00	5.60	2.80	4.60	1.90	6.00	0.00	118.13	1
kV Power, LLC.	Yes	Yes	Yes	Yes	21.32	20.60	8.33	5.00	4.60	1.70	3.24	3.40	1.00	5.60	4.20	2.60	2.70	1.70	4.00	0.00	89.99	2