CERTIFIED

CITY OF AUSTIN PROJECT SPONSOR: PUBLIC WORKS BID OPENING DATE: 10/21/2010
BID CERTIFICATION: JOHN HILBUN TIME: 1:00 PM
BID TABULATION CONTRACT REP: KITTY TUNNELL LOCATION: ONE TEXAS CENTER
PROJECT MANAGER: CHAD CRAGER PRICE EXPIRATION: 90 CAL. DAYS

PROJECT CONSULTANTS: S&B INFRASTRUCTURE LIQUIDATED DAMAGES: $ 500/CAL. DAY
PROJECT: LOOP 360 BICYCLE AND PEDESTRIAN IMPROVEMENTS PROJECT DURATION: 90 CAL. DAYS
BID INVITATION NO: CLMC225 RQS NO.: 6100-10090101385 RESPONSES: 8
PROJECT NUMBER(S): 8780 6207 2460, 8950 2507 1152 AD DATES: 9/27/2010 10/4/2010 10/11/2010
IBIDDER(S): SMITH CONTRACTING CO., INC. MAC, INC. PRECISION 2000, INC.
LOCATION: AUSTIN AUSTIN HOUSTON
GUARANTEE: BB-Bid Bond  CC-Cashiers Check  CTC-Cert. Chk. BB BB BB
ADDENDA ACKNOWLEDGED 1 1 1

ITEM UNIT UNIT UNIT
NO. QTY | UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

100-2002 30.3 | STA |PREPARING ROW $ 300.00 | $ 9,090.00 | $ 500.00 | $ 15,150.00 | $ 520.00 | $ 15,756.00
104-2020 46 CY |REMOVING CONC (OTHER APPURTENANCES) $ 56.00 | $ 2,576.00 | $ 100.00 | $ 4,600.00 | $ 44001 % 2,024.00
104-2022 236 LF  |REMOVING CONC (CURB & GUTTER) $ 500/% 1,180.00 | $ 10.00 | $ 2.360.00 | $ 4001% 944.00
105-2001 20 STA |REMOVING STAB BASE AND ASPH PAV (2") $ 200.00 | $ 4,000.00 | $ 500.00 | $ 10,000.00 | $ 740.00 | $ 14,800.00
110-2003 1140 CY |EXCAVATION (SPECIAL) $ 25.00 | $ 28,500.00 | $ 17.00 | $ 19,380.00 | $ 19.80 | $ 22,572.00
112-2002 19 STA |SUBGRADE WIDENING (DEN CONT) $ 200.00 | $ 3,800.00 | $ 750.00 | $ 14,250.00 | $ 397.00 | $ 7,543.00
132-2001 186 CY |EMBANKMENT (FINAL) (ORD) (COMP) (TYA) $ 2500 ]$ 4,650.00 | $ 25.001]$ 4,650.00 | $ 27.70 | $ 5,152.20
160-2003 12880 | SY |FURNISHING AND PLACING TOPSOIL (4" $ 1501 % 19,320.00 | $ 200]|$ 25760.00 | $ 340 % 43,792.00
164-2007 12880 | SY |BLOCK SODDING $ 550 | % 70,840.00 | $ 4001]% 51,520.00 | $ 4001$% 51,520.00
168-2001 2348 MG |VEGETATIVE WATERING $ 5.00|$% 11,740.00 | $ 10.00 | $ 23,480.00 | $ 6.00 | $ 14,088.00
169-2003 1860 SY |SOIL RETENTION BLANKETS (CL 1) (TY C) $ 110 $ 2,046.00 | $ 1.251$ 232500 | $ 1.451$ 2,697.00
247-2392 782 CY [FLBS (CMP IN PLC) (TY D GR 5) (FNAL POS) $ 32001 % 25,024.00 | $ 27.00 | $ 21,114.00 | $ 3480 1% 27,213.60
340-2034 810 TON |D-GR HMA (METH) TY-C PG 64-22 $ 80.00 | $ 48,800.00 | $ 79.00 | $ 48,190.00 | $ 104.00 | $ 63,440.00
[10432-2039 87 Cy |RIPRAP (MOW STRIP) (4 IN) $ 300.00 | $ 11,100.00 | $ 250.00 | $ 9,250.00 | $ 172.00 | $ 6,364.00
|ls00-2001 1 LS |MOBILIZATION $ 12,000.00 | 3% 12,000.00 | $ 20,000.00 | $ 20,000.00 | $ 30,500.00 | $ 30,500.00
[l502-2001 3 MO |BARRICADES, SIGNS, AND TRAFFIC HANDLING $ 2,00000]$ 6,000.00 % 500000/% 15,000.00 | $  8450.00 1% 25,350.00
(l506-2002 228 LF |ROCK FILTER DAMS (INSTALL) (TYPE 2) $ 2100 % 4,788.00 | $ 17.00 ] % 3,876.00 | $ 1450 | $ 3,306.00
l506-2009 148 LF |ROCK FILTER DAMS (REMOVE) $ 6.00 | $ 888.00 | $ 5.001$ 740.00 | $ 730 % 1,080.40
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CERTIFIED

”BmDER(s); SMITH CONTRACTING CO., INC. MAC, INC. PRECISION 2000, INC.
ITEM UNIT UNIT UNIT
" NO. QTY | UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
=
lls06-2018 562 SY |CONSTRUCTION EXIT (INSTALL) (TY 3) $ 750 | s 421500 | $ 19.00 | $ 10,678.00 | $ 11.00 | $ 6,182.00
ls06-2019 562 Sy |CONSTRUCTION EXIT (REMOVE) $ 6.00 | S 3,372.00 | § 450]$ 2,529.00 | $ 4908 2,753.80
ls06-2024 35 HR |BACKHOE WORK (EROSION & SEDM CONT) 3 50.00 | $ 1,750.00 | $ 40.00 | $ 1,400.00 | $ 80.00 | $ 2,100.00
(l506-2030 540 LF |CONSTRUCTION PERIMETER FENCE $ 4008 2,160.00 | $ 3.00]8 1,620.00 | § 1.50 | $ 810.00
ll506-2034 1223 LF |[TEMPORARY SEDIMENT CONTROL FENCE s 3.00]$ 3,669.00 | § 2.00]8 2.446.00 | § 1.45 | $ 1,773.35
ls29-2066 154 LF __|CONCRETE CURB (RIBBON) (MOD) $ 1200 | § 1,848.00 | $ 15.00 | $ 2,310.00 | S 1050 | § 1,617.00
lls31-2011 5 EA |CURB RAMPS (TY B) $ 1,20000]$ 6,000.00 | § 900.00 | $ 4,500.00 |$  1,050.00 | $ 5,250.00
l531-2024 894 SY |CONC SIDEWALK (5%) 3 40.00 | $ 35,760.00 | $ 30.00 | $ 26,820.00 | § 26.70 | $ 23,869.80
il531-2027 779 SY |CONC SIDEWALK (6") (SPL) $ 48.00| s 37,392.00 | § 36.00 | $ 28,044.00 | § 28408 22,123.60
531-2040 3 EA |CURB RAMPS (TY 5) $ 1,200.00|8 3,600.00 | $  1,200.00 | § 3,600.00 | S  1,026.00 | $ 3,078.00
-2004 36 SY |CONC DIRECTIONAL ISLAND $ 70.00 | $ 2,520.00 | $ 72.00 | § 2,592.00 | $ 3580 | S 1,288.80
-2005 1 EA |TERMINAL ANCHOR SECTION $ 1,10000]$S 1,10000 | $  1,250.00 | $ 1,250.00 | § 550.00 | $ 550.00
-2017 970 LF  [MTL W-BEAM GD FEN (ROUND TIMBER POST) $ 20.00 | $ 19,400.00 | $ 18.00 | § 17,460.00 | § 21508 20,855.00
l542-2001 410 LF |REMOVE METAL BEAM GUARD FENCE $ 3.00]$ 1,230.00 | § 2.00 ]S 820.00 | $ 230 | S 943.00
[ls42-2002 2 EA |REMOVE TERMINAL ANCHOR SECTION $ 500.00 | $ 1,000.00 | $ 250.00 | $ 500.00 | $ 320.00 | $ 640.00
-2002 1 EA |GUARDRAIL END TREATMENT (MOVE AND RESET) $ 700.00 | $ 700.00 | $ 750.00 | $ 75000 |$ 127000 |$ 1,270.00
{l618-2080 30 LF |CONDUIT (PVC) (SCHD 40) (2°) (CONC ENCSE) E 50.00 | § 1,500.00 | $ 75.00 | § 2,250.00 | $ 25.00 | $ 750.00
[l20-2004 150 LF |ELEC CONDR (NO 2) INSULATED $ 1200 | $ 1,800.00 | § 7.00|$ 1,050.00 | $ 12.00 | $ 1,800.00
l24-2009 1 EA |GROUND BOX (TY B.) (122322) $ 50000]s 500.00 | $  6,500.00 | $ 6,500.00 | $  1,070.00 | $ 1,070.00
[l44-2001 5 EA |INS SM RD SN SUP & AM TYP. 10 BWG (1) SA (P) $§  30000]|8 1800008  400.00]s 2,400.00 | $ 31.00 | $ 186.00
l44-2056 10 EA |RELOCATE SM RD SN SUP & AM TYP. 10 BWG $ 300.00 | § 3,000.00 | $ 250.00 | § 2,500.00 | § 243,00 | $ 2.430.00
-2240 10 EA |INSTL DEL ASSM (D-SW) SZ1 (FLX) GF 2 $ 30.00 | $ 300.00 | $ 100.00 | § 1,000.00 | $ 37.00 | $ 370.00
[lss6-2003 425 LF |REFL PAVMRK TY 1 (W) 4°, (BRK) (100 MIL). $ 165 ]S 701.25 | § 1.50 | $ 637.50 | $ 153§ 650.25
-2012 230 LF |REFL PAV MRK TY 1 (W) 4", (SLD) (100 MIL). $ 150 | 8§ 345.00 | $ 150 |8 345.00 | § 139 |8 319.70
[le66-2024 2031 LF |REFL PAVMRKTY 1 (W) 6", (SLD) (100 MIL). $ 225]8 4,569.75 | $ 20018 4,062.00 | $ 210[$ 4,265.10
[le6-2042 300 LF |REFL PAVMRK TY 1 (W) 12*, (SLD) (100 MIL). $ 470|$ 1,410.00 | § 4.00 | $ 1,200.00 | $ 435|3 1,305.00
-2048 70 LF |REFL PAV MRK TY 1 (W) 24°, (SLD) (100 MIL) $ 9158 64050 | S 9.00|$ 630.00 | § 870|s 609.00
-2054 1 EA |REFL PAV MRK TY 1 (W) (ARROW) (100 MIL). $ 190.00 | $ 190.00 | $ 25000 | § 250.00 | $ 174.00 | $ 174.00
-2066 1 EA |REFL PAV. MRK TY 1 (W) (BIKE WORD) (100 MIL) s 490.00 | $ 490.00 | $ 500.00 | $ 500.00 | $ 452.00 | $ 452.00
{l666-2096 1 EA |REFL PAV. MRK TY 1 (W) (WORD) (100 MIL) $ 24000 |8 240008 25000 | $ 25000 | § 22000 | $ 220.00
fle66-2132 1 EA |PREFAB PAV. MRK TY C (W) (BIKE SYMBOL) $ 190.00 | § 190.00 | § 250.00 | § 250.00 | § 174.00 | $ 174.00
|Mathematical errors found and corrected.

|TOTAL BID: §  409,734.50 §  422,788.50 $  448,021.60
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CERTIFIED

BIDDER(S): MUNIZ CONCRETE & AARON CONCRETE A GREATER AUSTIN
CONTRACTING, INC. CONTRACTORS, LP DEVELOPMENT CO., LTD.

LOCATION: AUSTIN AUSTIN AUSTIN
|[GUARANTEE: BB-Bid Bond  CC-Cashiers Check  CTC-Cert. Chk. BB BB BB
ADDENDA ACKNOWLEDGED 1 1 1

ITEM UNIT UNIT UNIT

NO. QTY | UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
100-2002 303 | STA |PREPARING ROW $ 425.00 | $ 12,877.50 [ $  1,500.00 | $ 45,450.00 | $  1,500.00 | $ 45,450.00
104-2020 46 CY |REMOVING CONC (OTHER APPURTENANCES) $ 85.00 | $ 3,910.00 | $ 120.00 | § 5,520.00 | $ 61.05]8 2,808.30
104-2022 236 LF |REMOVING CONC (CURB & GUTTER) $ 9.00 % 2,124.00 | $ 7.00 | $ 1,652.00 | $ 12.45 | $ 2,938.20
105-2001 20 STA |REMOVING STAB BASE AND ASPH PAV (2") $ 489.00 | $ 9,780.00 | $ 550.00 | $ 11,000.00 | $ 689.50 | $ 13,790.00
110-2003 1140 | CY |EXCAVATION (SPECIAL) $ 22.00 | $ 25,080.00 | $ 20.00 | $ 22,800.00 | $ 18.55 | $ 21,147.00
112-2002 19 STA |SUBGRADE WIDENING (DEN CONT) $ 121500 $ 23,085.00 | $ 400.00 | § 7,600.00 | $ 644.30 | $ 12,241.70
132-2001 186 CY |EMBANKMENT (FINAL) (ORD) (COMP) (TYA) $ 18.00 | $ 3,348.00 | $ 30.00 | $ 5,580.00 | $ 31.90 | § 5,933.40
160-2003 12880 | SY [FURNISHING AND PLACING TOPSOIL (4") $ 2.00 | $ 25,760.00 | $ 250 | $ 32,200.00 | $ 290|$% 37,352.00
164-2007 12880 | SY |BLOCK SODDING $ 4.00 % 51,520.00 | $ 3.75($ 48,300.00 | $ 275|$ 35,420.00
168-2001 2348 | MG |VEGETATIVE WATERING $ 12.00 | § 28,176.00 | $ 14.00 | $ 32,872.00 | $ 10.00 | $°  23,480.00
169-2003 1860 | SY |SOIL RETENTION BLANKETS (CL 1) (TY C) $ 120]$ 2,232.00 | $ 140 | $ 2,604.00 | $ 1.65]$ 3,069.00
247-2392 782 CY |FLBS (CMP IN PLC) (TY D GR 5) (FNAL POS) $ 44.00 | $ 34,408.00 | $ 50.00 | $ 39,100.00 | $ 41.00 | $ 32,062.00
340-2034 810 | TON |D-GR HMA (METH) TY-C PG 64-22 $ 80.08 | $ 48,848.80 | $ 75.00 | $ 45,750.00 | $ 86.25 | $ 52,612.50
[0432-2039 37 CY |RIPRAP (MOW STRIP) (4 IN) $ 364.00 | $ 13,468.00 | $ 430.00 | $ 15,910.00 | $ 392.45 | $ 14,520.65
{l500-2001 1 LS |MOBILIZATION $ 27,151.00 | $ 27,151.00 | $  21,000.00 | $ 21,000.00 | $ 50,000.00 | $ 50,000.00
{502-2001 3 MO |BARRICADES, SIGNS, AND TRAFFIC HANDLING $  8000.00 | $ 24,000.00 [ $  1,200.00 | $ 3,600.00 | $  2,500.00 | $ 7,500.00
[l506-2002 228 | LF [ROCKFILTER DAMS (INSTALL) (TYPE 2) $ 18.67 | $ 4,256.76 | $ 14.00 | $ 3,192.00 | $ 20.90 | $ 4,765.20
l506-2009 148 LF  |ROCK FILTER DAMS (REMOVE) $ 8.84 s 1,308.32 | $ 7.00 | $ 1,036.00 | $ 9.05 | $ 1,339.40
li06-2018 562 SY ICONSTRUCTION EXIT (INSTALL) (TY 3) $ 19.24 1 $ 10,812.88 | $ 11.00 | $ 6,182.00 | $ 17.30 | $ 9,722.60
l506-2019 562 SY |CONSTRUCTION EXIT (REMOVE) $ 9.88 |3 5,552.56 | $ 5.00 | $ 2,810.00 | $ 8.15|$ 4,580.30
[l506-2024 35 HR__|BACKHOE WORK (EROSION & SEDM CONT) $ 80.00 | $ 2,800.00 | $ 51.00 | $ 1,785.00 | $ 85.25 | § 2,983.75
{l506-2030 540 LF |CONSTRUCTION PERIMETER FENCE $ 2.00 | $ 1,080.00 | $ 5.00 | $ 2,700.00 | § 225]% 1,215.00
l506-2034 1223 | LF |TEMPORARY SEDIMENT CONTROL FENCE $ 2.00|$ 2,446.00 | $ 136 |$ 1,663.28 | $ 220 % 2,690.60
[l529-2066 154 LF |CONCRETE CURB (RIBBON) (MOD) $ 9.00 | $ 1,386.00 | $ 16.00 | $ 2,464.00 | $ 1410 | $ 2,171.40
[l531-2011 5 EA |CURB RAMPS (TY 8) $ 725.00 | $ 3,625.00 | $  1,500.00 | $ 7,500.00 | $ 949.05 | $ 4,745.25
{l531-2024 894 SY |CONC SIDEWALK (5") $ 312913 27,973.26 | $ 45.00 | $ 40,230.00 | $ 38.90 | $ 34,776.60
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CERTIFIED

HBIDDER(S): MUNIZ CONCRETE & AARON CONCRETE A GREATER AUSTIN
CONTRACTING, INC. CONTRACTORS, LP DEVELOPMENT CO., LTD.

“ ITEM UNIT UNIT UNIT

NO. QTY | UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
[l331-2027 779 SY |CONC SIDEWALK (6") (SPL) $ 4029 | $ 31,385.91 | $ 46.00 | $ 35,834.00 | $ 39.95|$ 31,121.05
[l531-2040 3 EA |CURB RAMPS (TY 5) $ 850.00 | $ 2,550.00 | $  1,600.00 | $ 4,800.00 |$  2,163.30|$ 6,489.90
(l36-2004 36 SY JCONC DIRECTIONAL ISLAND 3 65.00 | § 2,340.00 | $ 90.00 | $ 3,240.00 | $ 92.90 | $ 3,344.40
[l540-2005 1 EA |TERMINAL ANCHOR SECTION $ 442.00 | $ 442,00 | $ 462.00 | $ 462.00 | $ 517.70 | $ 517.70
|l540-2017 970 LF |MTL W-BEAM GD FEN (ROUND TIMBER POST) $ 14.82 | $ 14,375.40 | $ 16.00 | $ 15,520.00 | $ 2055 | $ 19,933.50
|l542-2001 410 LF |REMOVE METAL BEAM GUARD FENCE $ 3.07 |3 1,258.70 | $ 4.00 | $ 1,640.00 | $ 2253 922.50
|l542-2002 2 EA |REMOVE TERMINAL ANCHOR SECTION $ 130.00 | $ 260.00 | $ 140.00 | $ 280.00 | $ 141.30 | § 282.60
l544-2002 1 EA |GUARDRAIL END TREATMENT (MOVE AND RESET) $ 1,035.00|$% 1,035.00 | $  1,100.00 | $ 1,100.00 | $ 960.80 | $ 960.80
[l618-2080 30 LF |CONDUIT (PVC) (SCHD 40) (2') (CONC ENCSE) $ 76.00 | $ 2,280.00 | $ 80.00 | $ 2,400.00 | $ 82.50 | $ 2,475.00
|l520-2004 150 LF |ELEC CONDR (NO 2) INSULATED $ 6.24 | $ 936.00 | $ 7.00 | $ 1,050.00 | $ 6.80 | $ 1,020.00
{l624-2009 1 EA |GROUND BOX (TY B.) (122322) $ 6,448.00 | $ 6,448.00 | $  6,800.00 | $ 6,800.00 | $  7,008.20 | $ 7,008.20
fl44-2001 6 EA |INS SMRD SN SUP & AM TYP. 10 BWG (1) SA (P) $ 442,00 | $ 2,652.00 | $ 470.00 | $ 2,820.00 | $ 379.60 | $ 2,277.60
[l644-2056 10 EA |RELOCATE SM RD SN SUP & AM TYP. 10 BWG $ 411.00 | $ 4,110.00 | $ 430.00 | $ 4,300.00 | $ 350.80 | $ 3,508.00
[l658-2240 10 EA |INSTL DEL ASSM (D-SW) SZ1 (FLX) GF 2 $ 42.00 | $ 420.00 | $ 44.00 | $ 440.00 | $ 101.75 | $ 1,017.50
[les6-2003 425 | LF |REFLPAVMRKTY 1 (W) 4", (BRK) (100 MIL). $ 0.99 | 5 420.75 | $ 105 8 446.25 | $ 145§ 616.25
[l66-2012 230 LF |REFL PAV MRK TY 1 (W) 4", (SLD) (100 MIL). $ 0.99 | $ 22770 | $ 1.05|$ 24150 | § 1.35] $ 310.50
{les6-2024 2031 LF |REFL PAV MRK TY 1 (W) 6", (SLD) (100 MIL). $ 0.99 | $ 2,010.69 | $ 1.050$ 2,132.55 | $ 2.05|$ 4,163.55
{le66-2042 300 LF  |REFL PAV MRK TY 1 (W) 12", (SLD) (100 MIL). $ 4943 1,482.00 | $ 5.20 | $ 1,560.00 | $ 4.25]% 1,275.00
[le66-2048 70 LF |REFL PAV MRK TY 1 (W) 24", (SLD) (100 MIL). $ 8.84 |3 618.80 | $ 9.25 | $ 647.50 | $ 8.251% 577.50
[les6-2054 1 EA |REFL PAV MRK TY 1 (W) (ARROW) (100 MIL). $ 208.00 | $ 208.00 | $ 218.00 | $ 218.00 | § 169.55 | $ 169.55
[le66-2066 1 EA |REFL PAV. MRK TY 1 (W) (BIKE WORD) (100 MIL) $ 416.00 | $ 416.00 | $ 436.00 | $ 436.00 | $ 440.85 | $ 440.85
|ls66-2096 1 EA |REFL PAV. MRK TY 1 (W) (WORD) (100 MIL) $ 208.00 | $ 208.00 | $ 218.00 | $ 218.00 | § 21475 | $ 214.75
|les6-2132 1 EA |PREFAB PAV. MRK TY C (W) (BIKE SYMBOL) $ 208.00 | $ 208.00 | $ 218.00 | $ 218.00 | § 169.55 | $ 169.55
I
it TOTAL BID: $  473,302.03 $  497,304.08 $  518,131.10
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CERTIFIED

DDER(S): PRISM DEVELOPMENT, INC. | TOLERO CONSTRUCTION, LLC
|r.ocmon: AUSTIN AUSTIN
||aumm1‘ee: BB-Bid Bond  CC-Cashiers Check CTC-Cert. Chk. BB BB
||ADDENDA ACKNOWLEDGED 1 1

ITEM UNIT UNIT UNIT

H NO. QTY | UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
100-2002 303 | STA |PREPARING ROW $ 100000[s 3030000[$ 111000]$  33633.00
104-2020 46 CY |REMOVING CONC (OTHER APPURTENANCES) $ 150.00 | $ 690000 |s  22200]s 10,212.00
104-2022 236 LF |REMOVING CONC (CURB & GUTTER) $ B.00 | $ 1,888.00 | § 38858 9,168.60
105-2001 20 STA |REMOVING STAB BASE AND ASPH PAV (2) $ 250008 500000 /s  888.00]$S 17,760.00
110-2003 1140 | CY |EXCAVATION (SPECIAL) $ 45008  51,300.00]$ 31.08|$  35431.20
112-2002 19 STA |SUBGRADE WIDENING (DEN CONT) $ 1580.00[s 3002000]|s 999.00]s 18,981.00
132-2001 186 CY |EMBANKMENT (FINAL) (ORD) (COMP) (TYA) $ 50.00 | 8 9,300.00 | $ 3330|% 6,193.80
160-2003 12880 | SY |FURNISHING AND PLACING TOPSOIL (4") $ 295|s  37,996.00]$ 278|$  35806.40
164-2007 12880 | SY |BLOCK SODDING $ 375|8 48,300.00 | § 333]s 42,890.40
168-2001 2348 | MG |VEGETATIVE WATERING $ 504 | s 11,833.92 | $ 555 |8 13,031.40
169-2003 1860 | SY |SOIL RETENTION BLANKETS (CL 1) (TY C) s 200]s 3,72000 | § 167 |8 3,106.20
ba7-2392 782 CY |FLBS(CMP IN PLC) (TY D GR 5) (FNAL POS) $ 55008  43,01000]$ 37.74 | $ 20,512.68
340-2034 810 | TON |D-GRHMA (METH) TY-C PG 64-22 $ 91.00 | s 55,510.00 | § 10878 | $  66.,355.80
10432-2039 37 CY _[RIPRAP (MOW STRIP) (4 IN) $ 67.00 | $ 2,479.00 | § 194.25 | § 7.187.25
{l500-2001 i LS |MOBILIZATION $ 4150000 _ 41,50000|$ 5979600 | S 59,796.00 |
[l502-2001 3 MO |BARRICADES, SIGNS, AND TRAFFIC HANDLING $ 250000][8$ 750000 |8 4.42890]s 13,286.70
[ls06-2002 228 LF |ROCK FILTER DAMS (INSTALL) (TYPE 2) $ 1750 $ 3,990.00 | § 19.43 | § 4,430.04
(l506-2009 148 | LF |ROCK FILTER DAMS (REMOVE) $ 12.00 | $ 1.776.00 | $ 6.66 | S 985.68

2018 562 SY |CONSTRUCTION EXIT (INSTALL) (TY 3) s 1250 | & 7.025.00 | $ 888ls 4,990.56

-2019 562 SY |CONSTRUCTION EXIT (REMOVE) $ 525|s 295050 | § 555 | 8 3,119.10
506-2024 35 HR |BACKHOE WORK (EROSION & SEDM CONT) s 95.00 | § 3,325.00 | § 94358 3,302.25
1506-2030 540 LF |CONSTRUCTION PERIMETER FENCE $ 2608 1,404.00 | $ 4443 2,397.60
l506-2034 1223 LF |TEMPORARY SEDIMENT CONTROL FENCE $ 3508 428050 | § 167 | § 2,042.41
lls29-2066 154 | LF |CONCRETE CURB (RIBBON) (MOD) $ 18.00 | § 2.772.00 | s 19.98 | $ 3,076.92
l531-2011 5 EA |CURB RAMPS (TY 8) $ 97500]s 487500]8 1.05450|$ 5,272.50
[l531-2024 894 SY |CONC SIDEWALK (5" $ 36908 3298860 )% 3497|8  31,263.18
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CERTIFIED

[eiooER(S): PRISM DEVELOPMENT, INC. | TOLERO CONSTRUCTION, LLC
ITEM UNIT UNIT UNIT
NO. QTY | UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1-2027 779 | sy [CONC SIDEWALK (6) (SPL) $ 4950|S 3856050 4496 |§  35023.84
l531-2040 3 EA |CURB RAMPS (TY 5) $ 125000]s 3,75000 |S$  666.00|$ 1,998.00
{l536-2004 36 | SY |CONC DIRECTIONAL ISLAND $ 75.00 | $ 270000 S  13875|sS 4,995.00
fl540-2005 1 EA |TERMINAL ANCHOR SECTION $  62500]S 625.00 S 50838 S 508.38
ls40-2017 970 | LF [MTL W-BEAM GD FEN (ROUND TIMBER POST) $ 2000]s  19.400.00 | $ 20.18|$  19,574.60
[l542-2001 410 | LF |REMOVE METAL BEAM GUARD FENCE $ 800 3.280.00 | § 2225 910.20
|l542-2002 2 EA |REMOVE TERMINAL ANCHOR SECTION $  30000]s 600.00|S 138758 277.50
|544-2002 1 EA |GUARDRAIL END TREATMENT (MOVE AND RESET) $  2,000.00]8 200000 s 94350 (s 943.50
|ts18-2080 30 LF |CONDUIT (PVC) (SCHD 40) (2*) (CONC ENCSE) $ 93.00 s 2,790.00 | § 81.03[s 2,430.90
|fs20-2004 150 | LF |ELEC CONDR (NO 2) INSULATED $ 10.00 | § 1,500.00 | § 6.66 | S 999.00
|ls24-2009 1 EA__|GROUND BOX (TY B.) (122322) $ 850000 ]S 8.500.00 |$  6.882.00$ 6,882.00
|ts44-2001 6 EA |INS SM RD SN SUP & AM TYP. 10 BWG (1) SA (P) $  50000]s 3000008 37296 (s 2,237.76
|ls44-2056 10 EA |RELOCATE SM RD SN SUP & AM TYP. 10 BWG $§ 450008 450000 |$ 34502 |$ 3,450.20
[l658-2240 10 EA [INSTL DEL ASSM (D-SW) SZ1 (FLX) GF 2 $ 60.00 | 600.00|$  38850|$ 3,885.00
(le66-2003 425 | LF |REFL PAVMRKTY 1 (W) 4", (BRK) (100 MIL). $ 195(s 828.75 | S 7.77]$ 3,302.25
[lee6-2012 230 | LF |REFL PAVMRKTY 1 (W) 4", (SLD) (100 MIL). $ 1.95]s 448.50 | 7.77]8 1,787.10
[lse6-2024 2031 LF |REFL PAV MRK TY 1 (W) 6", (SLD) (100 MIL). $ 1958 3,960.45 | $ 7.77 | 8 15,780.87
[l666-2042 300 | LF |REFL PAVMRKTY 1 (W) 12", (SLD) (100 MIL). $ 675|$ 2,025.00 | $ 1554 | $ 4,662.00
[le66-2048 70 LF  |REFL PAV MRK TY 1 (W) 24", (SLD) (100 MIL). $ 10.50 | § 735.00 | § 31.08|$ 2,175.60
lfe66-2054 1 EA |REFL PAV MRK TY 1 (W) (ARROW) (100 MIL). $  30000]s 30000 |$  333.00]$ 333.00
{lese-2066 1 EA |REFL PAV. MRK TY 1 (W) (BIKE WORD) (100 MIL) $  500.00][s 50000|$  333.00]S 333.00
lle66-2096 1 EA |REFL PAV. MRK TY 1 (W) (WORD) (100 MIL) $  30000(s 300.00|S 333008 333.00
le66-2132 1 EA |PREFAB PAV. MRK TY C (W) (BIKE SYMBOL) $  30000]$ 300.00 (s 333.00($ 333.00
|Mathematical errors found and corrected.
|TOTAL BID: $§  553,146.72 $  576,388.37

TRUE COPY OF BID TABULATION AS RECEIVED
OR CORRECTED IN ACCORDANCE WITH
CONDITIONS GOVERNING PROPOSALS.
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