

Document Number	Date	Title
TOC	09/25/15	<u>Table of Contents</u>
		Changed dates of revised documents
00830BC	09/25/15	<u>Wage Rates Building Construction</u>
	Page 2	Change of decision date; changed wage rate and fringe benefits for Pipefitter (including HVAC Pipe Installation)