

Document Number	Date	Title
TOC	04/29/2020	Table of Contents

Updated Revision Date:

- Table of Contents
- Section 00020
- Section 00020 IDIQ
- Section 00100
- Section 00300L
- Section 00300U
- Section 00300U IDIQ
- Section 00810
- Section 00810 IDIQ
- Section 00840
- Section 00840 IDIQ
- Section 01020 IDIQ
- Section 01353
- Total Bid Form

00020	04/03/2020	Invitation for Bids	<ul style="list-style-type: none">• Updates to reflect eResponse process
00020 IDIQ	04/03/2020	Invitation for Bids	<ul style="list-style-type: none">• Updates to reflect eResponse process
00100	04/03/2020	Instructions to Bidders	<ul style="list-style-type: none">• Updates to reflect eResponse process
00300L	04/03/2020	Bid Form-Lump Sum	<ul style="list-style-type: none">• Update to language regarding alternates and allowances• Updates to reflect eResponse process
00300U	04/03/2020	Bid Form-Unit Price	<ul style="list-style-type: none">• Bid Guaranty period updated from 90 Calendar Days to 120 Calendar Days• Updates to reflect eResponse process
00300U IDIQ	04/03/2020	Bid Form-Unit Price	<ul style="list-style-type: none">• Updates to reflect eResponse process

Document Number	Date	Title
00810	04/29/2020	Supplemental General Conditions
		<ul style="list-style-type: none"> • Update to Cost of Work (11.5.1) language
00810 IDIQ	04/29/2020	Supplemental General Conditions
		<ul style="list-style-type: none"> • Update to Allowance (1.52) language • Update to Determination of Value of Work (11.4.1.2) language
00840	04/29/2020	Construction Training Program Requirements
		<ul style="list-style-type: none"> • Update to language regarding Contractor requirements and non-compliance
00840 IDIQ	04/29/2020	Construction Training Program Requirements
		<ul style="list-style-type: none"> • Update to language regarding Contractor requirements and non-compliance • Addition of language to clarify Contractor's responsibilities regarding Work Assignments.
01020 IDIQ	04/29/2020	Allowances
		<ul style="list-style-type: none"> • Update to language relating to IDIQ mobilization payments
01353	04/29/2020	Construction Equipment Emissions Reduction Plan
		<ul style="list-style-type: none"> • Update to external references
N/A	04/03/2020	Total Bid Form
		<ul style="list-style-type: none"> • New document to permit for eResponse process