l —— l HENSEL PHELPS

Plan. Build. Manage.

Construction Manager @ Risk

is soliciting Subcontractors and Material Suppliers for the
ABIA TERMINAL APRON EXPANSION AND

IMPROVEMENTS PROJECT ¢ PROPOSAL PACKAGE NO. 2
City of Austin Project No.11222.001

PROPOSAL PACKAGE NO.2 DATE CHANGES SEPTEMBER 24, 2015, 2 PM

consists of SEPTEMBER 8, 2015 proposals for this package

Demolition the proposal package will be will ble a;‘cclepfedf:t
Electrical distributed via ISqFt, please | AlEreR Bl o cek
Drywall contact Kelli Mitchell to be add- R ?326 (R BT S
Interior Finishes ed to the distribution list Austin, TX 78754
Equipment

The proposal package will be
associated with the : SLAUENIE S s I selected on best value basis
re-Proposal Conference and Job Walk

” will be held at h o, =
Upgrades Hensel Phelps’ Field Office The project’s DBE Goal = TBD

located at 10211 % Hotel Dr.
Austin, TX 78719

“Secured Exit Lane

Hensel Phelps is an E.E.O. Employer.
We encourage and actively solicit proposals from
Disadvantaged Business Enterprises for all projects.

For more information contact:

Kelli Mitchell, LEED" AP, DBI
Senior Estimator, Construction Group
ABIA Terminal Apron Expansion and Improvements Project
8326 Cross Park Dr. | Austin, TX 78754
Phone: 512.834.9848 | Fax: 512-834-9844
kmitchell@henselphelps.com
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